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AB-1
ADVERTISEMENT
FOR BIDS
ADVERTISEMENT FOR BIDS
August 29, 2025

Executive Development — Renovations to Rooms D10 and D14

CP25015

for

MICHIGAN STATE UNIVERSITY
located at

EAST LANSING, MICHIGAN

BOARD OF TRUSTEES
MICHIGAN STATE UNIVERSITY

PLANNING, DESIGN AND CONSTRUCTION
Infrastructure Planning and Facilities
Michigan State University

Jeff Kasdorf PHONE: 517-353-5141

Tonino Pacifico ¥ PHONE: 517-243-0260

Until 3:00 p.m. on Wednesday, October 15, 2025, the Owner will receive
bids for the work as set forth in the Bidding Documents at via the Owner’s
Oracle Primavera Unifier Bid Manager, at which time and place all
proposals will be publicly opened. Bidders are responsible for properly
registering for this process and familiarizing themselves with the system and
its requirements. Registration information can be found at
https://ipf.msu.edu/construction/partners/prospective-partners.

Proposals are invited for the following work:
Proposal 1 — General Construction Work


https://ipf.msu.edu/construction/partners/prospective-partners
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ADVERTISEMENT
FOR BIDS

This project involves Project is located at 3535 Forest Road, Lansing, MI — Henry Executive Center.

Room D10: Remove carpet, ceiling tiles, lighting fixtures, diffusers, cooling unit in D10A; sawcut and infill
concrete slab for electrical floor boxes; install wall and closet door; install carpet tile flooring; provide outlets
and data drops for work stations, behind monitors as needed and new floor boxes per Bid Set; remove
existing floor boxes per bid set; and install LED lighting with controls and zones, plus additional work called
out in Bid Set drawings.

Room D14A: Remove flooring, ceilings, lighting fixtures, partial wall between D14 and D14 A; construct
metal stud wall to create conference room in D14 A; install acoustical ceilings; install carpet tile flooring;
paint walls; provide conference room; rework HVAC; provide outlets/data in new walls; and install LED
lighting and controls. Plus additional work called out in Bid Set drawings.

Suite D14: Replace flooring; replace ceilings; frame in wall per plan to create new conference room, provide
power per Bid Set, and install LED lighting. Plus, additional work per bid set drawings. Add alternate pricing
for new carpet, base, and wall paint in suite D20.

MSU Base Contractors: For materials and methods not specified within these documents, the Constructor is
expected to refer to and comply with MSU technical standards and standard details.

The substantial construction completion date for the project, as set forth in the project manual and drawings
is March 13, 2026. See applicable start date and interim completion dates in the General Requirements
(Division One) — Part 1 Work Sequence section.

LIQUIDATED DAMAGES:
[] Shall, or X Shall not be assessed for Substantial Completion at:
$ PER DAY

[] Shall, or X Shall not be assessed for Final Completion at:
$  PERDAY

EXCLUSIONS FROM MUTUAL WAIVERS OF CONSEQUENTIAL DAMAGES:
DEFAULT IS NONE. (If exclusions apply, project team to insert applicable exclusions below).

The complete set of documents is also available for viewing through our new MSU Plan Room or via the
MSU Planning, Design and Construction (PDC) web page at
https://ipf.msu.edu/construction/partners/prospective-partners and then select “dedicated plan room”.



https://ipf.msu.edu/plan-room
https://ipf.msu.edu/construction/partners/prospective-partners

PLAN ROOMS
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ADVERTISEMENT
FOR BIDS

The Bidding documents are on file and may be examined at the following locations during regular business

hours, Monday through Friday:

Builders Exchange of Lansing &
Central Michigan

1240 East Saginaw

Lansing, M1 48906

Dodge Data & Analytics
914 E. Vine Street
Kalamazoo, M1 49001

Builders Exchange
P.O. Box 2031
Grand Rapids, MI 49501

Construction Association of Michigan
43636 Woodward Avenue

P. O. Box 3204

Bloomfield Hills, MI 48302-3204

CNS Construction News Service
of West Michigan, Inc.

1793 R. W. Berends Dr. SW.

Wyoming, MI 49509-4993

Builders Exchange of NW M, Inc.
1373 Barlow St. , Suite 4
Traverse City, MI 49686

Dodge Data & Analytics
25330 Telegraph Road, Suite 350
Southfield, MI 48009

Dodge Data & Analytics
1311 South Linden Road, Suite B
Flint, MI 48532

Tri-City Builders & Traders Exchange
334 South Water
Saginaw, M1 48607

Builders Exchange
3431 East Kilgore
Kalamazoo, MI 49001

MMSDC Michigan Minority Supplier
Development Council.

100 River Place STE 300

Detroit, MI 48207

Capital Imaging
2521 East Michigan Avenue
Lansing, MI 48912
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A pre-bid site inspection will be held on Wednesday, September 24, 2025 at 10:00 a.m.. All interested
Contractors or Bidders are encouraged to attend. Interested parties should meet at the 3535 Forest Road,
Lansing, MI — at the main entrance to The Henry Executive Center. All Contractors submitting bids for
the work will be held to have visited the site prior to submitting bids.

Each proposal shall be accompanied by a bid security as set forth in the Instructions to Bidders.

The Owner reserves the right to reject any or all proposals either in whole or in part and to waive any
irregularities.

Withdrawal of any proposal is prohibited for a period of 120 days after the actual date of the opening thereof.
Performance and Labor and Material Bonds are required as set forth in the Instructions to Bidders.

All prospective Bidders, their Subcontractors and suppliers must be awardable by and in compliance with the
directives and guidelines of the Contract Compliance Division of the Michigan Civil Rights Commission.
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SUBCONTRACTING AND SUPPLIER DIVERSITY

The University makes a continuous effort to broaden its business relationships with Minority Business
Enterprise (MBE) contractors, Women Business Enterprise (WBE) contractors, and small business concerns
(including veteran-owned small business, service-disabled veteran owned small business, HUB Zone small
business, and small disadvantaged business concems certified by the U.S. Small Business Administration).
For the purposes of this provision, suppliers are considered subcontractors. If third parties are needed to fulfill
contractual obligations to the University, you are strongly encouraged to consider all qualified sources,
including WBE, MBE, and small business subcontractors. For purposes of this paragraph, MBE is defined as
a business enterprise of which more than 50% of the voting shares or interest in the business is owned,
controlled, and operated by individuals who are members of a minority and with respect to which more than
50% of'the net profit or loss attributable to the business accrues to shareholders who are members of a minority.
WBE is defined as a business enterprise of which more than 50% of the voting shares or interest in the business
is owned, controlled, and operated by women and with respect to which more than 50% of the net profit or
loss attributable to the business accrues to the women shareholders.

The apparent Low Bidder shall, within 24 hours, after receipt of bids, provide the names of any
MBE/WBE/small business subcontractors, description of work to be done by each, dollar value of work, and
percentage of contract price. This information shall be included with the contract breakdown specified in
Section 012000.1.4 of the specifications.

The Michigan State University Purchasing Department maintains a list of known Minority and Women
Business Enterprises in the region for informational purposes. Bidders can obtain a copy of this list by
calling (517) 355-0357. This list is not intended to be comprehensive. Similarly, it does not constitute an
endorsement or certification of acceptability of the contractors and vendors included.



—_
—_
==
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INSTRUCTIONS
TO BIDDERS
INSTRUCTION TO BIDDERS
ARTICLE 1
DEFINITIONS

Bidding Documents include the Advertisement or Invitation to Bid, Instruction to Bidders, the Bid
Form, other sample bidding and Contract forms and the proposed Contract Documents including any
Addenda issued prior to receipt of Bids.

All definitions set forth in ConsensusDocs 200- Standard Agreement and General Conditions Between
Owner and Constructor (as modified by MSU) and in other Contract Documents are applicable to the
Bidding Documents.

Addenda are written or graphic instruments, issued by the Architect prior to the receipt of Bids, which
modify or interpret the Bidding Documents by addition, deletions, clarifications or corrections.

A Bid is a complete and properly signed proposal to do the Work or designated portion thereof, for the
sums stipulated therein, supported by data called for by the Bidding Documents.

Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described as the
base, to which Work may be added or deducted for sums stated in Alternate Bids.

An Alternate Bid (or Alternate) is an amount stated in the Proposal to be added to or deducted from
the amount of the Base Bid if the corresponding change in project scope or materials or methods of

construction described in the Bidding Documents is accepted.

A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials or services
as described in the Contract Documents.

A Bidder is one who submits a Bid for a prime Contract with the Owner for the Work described in the
proposed Contract Documents.

A Sub-bidder is one who submits a Bid to a Bidder for materials or labor for a portion of the Work.

Bid Manager is the Oracle Primavera Unifier Bid Manager application used by the Owner to receive
competitive bids for this project. The Bid Manager is an electronic platform.



3.1

3.1.1
AND
in the

IB-2
INSTRUCTIONS
TO BIDDERS
ARTICLE 2

BIDDER'S REPRESENTATION

Each Bidder, by making his/her Bid, represents that:

[\
—_
—_

They have read and understand the Bidding Documents and their Bid is made in accordance
therewith.

[\
—_—
\]

They have visited the site and are familiar with the local conditions under which the Work is to
be performed.

[\
—_
[O8)

Their Bid is based upon the materials, systems and equipment described in the Bidding
Documents, without exceptions.

ARTICLE 3

BIDDING DOCUMENTS
COPIES

Bidders may obtain complete sets of the Bidding Documents via the MSU PLANNING, DESIGN
CONSTRUCTION web page at https://ipf.msu.edu/construction/partners/prospective-partners, or as outlined
Advertisement for Bids, page AB-2.

3.1.2 Complete sets of Bidding Documents shall be used in preparing Bids; neither the Owner nor
the Architect assume any responsibility for errors or misinterpretations resulting from the use
of incomplete sets of Bidding Documents.

3.1.3 The Owner or Architect, in making copies of the Bidding Documents available on the above

terms, does so only for the purpose of obtaining Bids on the Work and does not confer a
license or grant for any other use.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

|98)
N
—_

Bidders shall promptly notify the Architect of any ambiguity, inconsistency or error which
they may discover upon examination of the Bidding Documents or of the site and local
conditions.

98]
[\

Bidders requiring clarification or interpretation of the Bidding Documents shall make a written
request to be received by the Architect at least fourteen days prior to the date for receipt of
Bids.

98]
(98]

Any interpretation, correction or change of the Bidding Documents will be made by
Addendum. Interpretations, corrections or changes of the Bidding Documents made in any
other manner will not be binding, and Bidders shall not rely upon such interpretations,
corrections and changes.


https://ipf.msu.edu/construction/partners/prospective-partners
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TO BIDDERS

SUBSTITUTIONS

(98]
(98]
Ju—

The materials, products and equipment described in the Bidding Documents establish a
standard of required function, dimension, appearance and quality to be met by any proposed
substitution.

|98}
[O8)
\e}

No substitution will be considered unless written request for approval has been submitted by
the Bidder and has been received by the Architect at least fourteen days prior to the date for
receipt of Bids. Each such request shall include the name of the material or equipment for
which it is to be substituted and a complete description of the proposed substitute including
drawings, cuts, performance and test data, and any other information necessary for an
evaluation. A statement setting forth any changes in other materials, equipment or work that
incorporation of the substitute would require shall be included. It is the burden of the bidder
proposing the substitution to establish its merits. The Architect's decision of approval or
disapproval of a proposed substitution shall be final.

o)
W

If the Architect approves any proposed substitution, such approval will be set forth in an
Addendum. Bidders shall not rely upon approvals made in any other manner.

ADDENDA

98]

4.

[u—

The Architect and Owner will endeavor to notify all known plan holders of addenda issued,
but it is the Bidder’s responsibility to verify receipt of all addenda.

342 Copies of Addenda will be made available for inspection wherever Bidding Documents are on
file for that purpose.

34.3 Normally Addenda will not be issued later than five days prior to the date for receipt of Bids
except an Addendum, if necessary, postponing the date for receipt of Bids or withdrawing the
request for Bids.

3.4.4 Each Bidder shall ascertain prior to submitting their Bid that they have received all Addenda

issued, and receipt of all Addenda shall be acknowledged on their bid.

ARTICLE 4
BIDDING PROCEDURE
FORM AND STYLE OF BIDS

4.1.1 Bidders will receive an invitation from Oracle Primavera Unifier to the Bid Manager.

N
—_
(\8}

Bids shall be submitted via the Bid Manager on the form specified.

o
—_
9%}

All fields on the Bid Form shall be completed.

N
—
~

All requested Alternates shall be listed and quoted in the Bid Manager. Failure to quote a
requested Alternate will be cause to reject the Bid.
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4.1.4.1 If an alternate is added via Addendum, bidders will include by [adding new line to
bid form, clearly labeling ALTERNATE X(x being the number)] or [providing pricing on an
attachment, also clearly labeling pricing for Alternate. ]

4.1.5 All requested Unit Prices shall be listed and quoted via attachment in the Bid Manager.
Failure to quote a requested Unit Price will be cause to reject the Bid.

4.1.6 Acknowledge the receipt of the last Addendum on the Bid Form. By acknowledging this
addendum, Bidder also acknowledges receipt of all prior consecutive addenda (e.g.,
acknowledging Addendum 3 also acknowledges Addendum 1 and 2).

4.1.7 Bidder shall make no additional stipulations on the Bid Form nor qualify its Bid in any
manner.

4.1.8 By submitting a Bid via the Bid Manager, the Bidder has committed the offer to perform the

Work. The Owner will rely on this document as properly signed by the Bidder. The Owner
may rely on this commitment, including submitting a claim on the Bidder’s Bid Bond if they
fail to enter into a contract per the project manual.

BID SECURITY

4.2.1 Any base bid greater than $50,000 shall be accompanied by a Bid Security in the form of a bid
bond made payable to the Board of Trustees, Michigan State University, in the amount of not
less than five percent (5%) of the Base Bid, as a proposal guarantee, pledging that the Bidder
will enter into a Contract with the Owner on the terms stated in its Bid, and will furnish bonds
as described hereunder in Article 8 covering the faithful performance of the Contract and the
payment of all obligations arising thereunder. Bidder shall attach a scanned copy of the bid
bond to the bid in Unifier Bid Manager.

As an alternative to a bid bond, Bidders may provide certified check, cashiers’ check, or
money order made payable to the Board of Trustees, Michigan State University, in the amount
of'not less than five percent (5%) of the Base Bid, to be delivered to MSU Infrastructure
Planning and Facilities, 1147 Chestnut Road, Room 101, East Lansing, M1 48824.  The
proposal guarantee of Bidders under consideration will be retumed immediately after approval
of contracts by the Owner; those of all others will normally be returned upon request within 48
hours after bid opening.

Should the Bidder refuse to enter into a Contract, or fail to furnish such bonds within 30 days
of notification of intent to award, the amount of the Bid Security shall be forfeited to the
Owner as liquidated damages, not as penalty.

N
o
(\S}

The bonding firm must be listed on the current U.S. Department of Treasury Circular 570,
rated A- or better by Best, and be licensed to do business in the State of Michigan. The bonds
are to be made out to "Michigan State University, Board of Trustees."

o
)
(3%}

The Owner will have the right to retain the Bid Security of Bidders under consideration until
either (a) the Contract has been executed and bonds have been furnished, or (b) the specified
time has elapsed so that Bids may be withdrawn, or (¢) all Bids have been rejected.



5.1
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INSTRUCTIONS
TO BIDDERS
SUBMISSION OF BIDS
4.3.1 Bids shall be completed prior to the time and date for receipt of Bids indicated in the

o
\S]

o
o8}
o8}

Advertisement or Invitation to Bid, or any extension thereof made by Addendum. Bids
received after the time and date for receipt of Bids will not be considered.

Bidder shall assume full responsibility for timely delivery at location designated for receipt of
Bids.

Oral, telephone, paper, or faxed Bids are invalid and will not receive consideration.

MODIFICATION OR WITHDRAWAL OF BID

44.1 A Bid may not be modified, withdrawn, or canceled by the Bidder during the stipulated time
period following the time and date designated for the receipt of Bids, and Bidder so agrees in
submitting his/her Bid.

4.4.2 Prior to the time and date designated for receipt of Bids, Bids submitted early may be modified
or withdrawn only by withdrawing current Bid, and resubmitting within the Bid Manager.

4.4.3 Bid security shall be in an amount sufficient for the Bid as modified or resubmitted.

BIDDER REGISTRATION

4.5.1 The Owner will only receive Bids via the Bid Manager, which requires prior registration and
invitation. The Bidder is responsible to familiarize itself with this system and request access
in a timely manner.

452 The Owner will endeavor to maintain a list of all interested bidders and invite to all public
bids. Bidders interested in being added to this list must register. Registration information can
be found at https://ipf.msu.edu/construction/partners/prospective-partners.

453 Bidders are encouraged to continue to monitor projects via plan rooms and other advertising
venues. They must express interest to bid on MSU projects by request at least 7 days prior
to a bid opening. Owner takes no responsibility for inviting a bidder after that date.

ARTICLE 5
CONSIDERATION OF BIDS
OPENING OF BIDS
5.1.1 Unless stated otherwise in the Advertisement or Invitation to Bid, the properly identified Bids

received on time will be opened publicly and will be read aloud virtually via a Zoom meeting.
A Zoom meeting link will be listed in the Bid Manager.


https://ipf.msu.edu/construction/partners/prospective-partners
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5.1.1.1  Unless stated otherwise in the Advertisement or Invitation to Bid, the Owner will
endeavor to share bid results within 24 hours of opening.

5.1.1.2  The Owner will endeavor to stream the bid opening, and will share details in the bid
invitation

5.2 REJECTION OF BIDS

5.2.1 The Owner shall have the right to reject any or all Bids.

5.3 ACCEPTANCE OF BID (AWARD)

)]

3

—_—

The Owner shall have the right to waive any informality or irregularity in any Bid received.

9]

3

\]

If the University accepts any alternates, it will do so in the order representing the Owner’s
opinion of the best value to Michigan State University. The Owner shall be the sole judge of
value. The low bidder will be determined on the basis of the sum of the base bid and the
alternates accepted.

54 ACCEPTANCE OF CONTRACTOR AND SUBCONTRACTORS

9]

4.1  Each portion of the Work shall be performed by an organization equipped and experienced to
do the Work in each particular field, and no portion shall be reserved by the Contractor unless
they are so equipped and experienced. Within 24 hours after the receipt of Bids, the successful
Contractor shall submit a list of each Subcontractor proposed for each section of the Work.
Subcontractors shall be satisfactory to the Owner. Unless authorized to the contrary in writing
from the Owner, Subcontracts shall be awarded to the firms named in this list. Acceptance of
the Bid does not imply approval of the Subcontractors subsequently named, but each
Subcontractor shall be approved individually.

ARTICLE 6
QUALIFICATION OF CONTRACTORS
6.1 SUBMISSION OF QUALIFICATION STATEMENT

6.1.1 Bidders to whom award of a Contract is under consideration shall submit to the Architect upon
his/her request, a properly executed Contractor's Qualification Statement, Consensus Docs 221
— Constructor’s Statement of Qualifications for a Specific Project, unless such a Statement has
been previously required and submitted as a prerequisite to the issuance of Bidding
Documents.
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6.2 NONDISCRIMINATION
6.2.1 In performing under this Contract, the Contractor agrees not to discriminate against any

employee, or applicant for employment, with respect to hire, tenure, terms, conditions or
privileges of employment, or any matter directly or indirectly related to employment,
because of race, color, religion, national origin, age, sex, height or weight, marital status or
handicap. Subcontracts with each Subcontractor will contain a provision requiring
nondiscrimination in employment, as herein specified. Any breach of this covenant may be
regarded as a material breach of this Contract. The foregoing is included as a part of the
University's institutional Affirmative Action/Equal Opportunity commitment.

6.3 APPROVED ASBESTOS ABATEMENT CONTRACTORS

o)
W
—_

The Department of Environmental Health and Safety (EHS) annually prequalifies asbestos
abatement contractors to perform asbestos abatement work on Campus. Asbestos abatement
work shall only be performed by one of the asbestos abatement contractors on the approved
list. The current list is available from the PDC Project Representative, the Environmental
Coordinator for EHS, and at https://ehs.msu.edu/enviro/asbestos/index.html.

ARTICLE 7

POST-BID INFORMATION
7.1  SUBMISSIONS

-

1.1  Unless waived by the Architect, the apparent low Bidder shall, within 24 hours after receipt
of bids, submit the following information to the Architect:

7.1.1.1 A designation of the Work to be performed by the Bidder with their own forces.

7.1.1.2 The proprietary names and the suppliers of principal items or systems of material
and equipment proposed for the Work.

7.1.1.3 A list of names of the Subcontractors or other persons or organizations (including
those who are to furnish materials or equipment fabricated to a special design)
proposed for each division and/or major subdivision, for the Owner’s approval.

7.1.1.4 The names of the MBE/WBE and a description of work to be done by each, dollar
value of Work and percentage of Contract price.

7.1.1.5 List of representatives authorized to perform Unifier functions on behalf of the
contractor using the Unifier New Company Request, available at Unifier System
Vendor Information Form.

7.1.1.6 Certificate of Insurance demonstrating compliance with project requirements.

7.1.2 At the option of the Owner, the Bidder may be required to establish to the satisfaction of the
Architect and the Owner the capability, reliability, and responsibility of the proposed
Contractor and Subcontractors to furnish and perform the Work.


https://ehs.msu.edu/enviro/asbestos/index.html
https://services.gis.msu.edu/facility-data/v1/index.cfm/edms/files/%7b531E6692-876A-11E3-0000-76DDD13A85C5%7d
https://services.gis.msu.edu/facility-data/v1/index.cfm/edms/files/%7b531E6692-876A-11E3-0000-76DDD13A85C5%7d
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3
—_
w

Subcontractors and other persons and organizations proposed by the Bidder and accepted by
the Owner and the Architect must be used on the Work for which they were proposed and
accepted and shall not be changed except with the written approval of the Owner and the
Architect.

ARTICLE 8

PERFORMANCE BOND AND LABOR AND
MATERIAL PAYMENT BOND

OWNER'S RIGHT TO REQUIRE BONDS

[o¢)
—_
—_

Each Bidder under a proposal in which the base bid exceeds $50,000, shall include the
premiums for furnishing a Performance Bond and also Labor Material Bond, each in the full
amount of the proposal sum as specified in the Owner / Constructor Agreement.

o0
—_
[\

The bonding firm must be listed on the current U.S. Department of Treasury Circular 570,
rated A- or better by Best, and be licensed to do business in the State of Michigan. The bonds
are to be made out to "Michigan State University, Board of Trustees."

o]
—_
(98]

In assuming assigned Subcontractor by the successful Bidder for general building work as
specified, each assigned Subcontractor for each Subcontract shall reimburse the General
Contractor his/her proportionate share of the premiums for bonds.

TIME OF DELIVERY AND FORM OF BONDS AND INSURANCE

o0
(\S]
—_

The Bidder shall deliver two (2) copies of the required bonds and insurance to the Owner not
later than the date of execution of the Contract.

8.2.2 The Bidder shall require the Attorey-In-Fact who executes the required bonds on behalf of
the surety to affix thereto a certified and current copy of his’her Power of Attomey.
ARTICLE 9
FORM OF AGREEMENT BETWEEN OWNER AND
CONTRACTOR
FORM TO BE USED
9.1.1 The Agreement for the Work will be governed by the project manual, and by the terms and

conditions of ConsensusDocs 200- Standard Agreement and General Conditions Between
Owner and Constructor (as modified by MSU).

\O
—
\S)

If the project is under $250,000, an MSU Purchase Order will be used and the terms and
conditions of ConsensusDocs 200- Standard Agreement and General Conditions Between
Owner and Constructor (as modified by MSU), will serve as the applicable General Conditions
for administration of the Work.
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9.1.3 Ifthe project is over $250,000, the ConsensusDocs 200- Standard Agreement and General
Conditions Between Owner and Constructor will be used and the terms and conditions of that
Agreement will be formalized through the execution of a Contract Finalization Form.

ARTICLE 10

APPLICATION FOR PAYMENT

10.1 FORM TO BE USED
10.1.1 Applications for Payment shall be submitted in Unifier in accordance with the Pay Apps
(Pay Applications) business process. Refer to the MSU IPF website for more information
ARTICLE 11
ELECTRONIC TRANSACTIONS
11.1  UNIFIER

11.1.1 The Owner reserves the right to require that any or all transactions and submissions be
conducted and delivered electronically through Unifier, a web-based project management
software system. Unifier functions on most popular web browsers. If the owner requires the
use of Unifier, the owner will provide the necessary licenses for access into Unifier and the
initial training necessary to use Unifier. Access to Unifier will be password restricted, and
any proposal, acceptance, quote or other information submitted through Unifier through the
use of a party’s password shall be deemed to be the submission of such party and any
proposal, acceptance, quote or other information in the submission shall be binding on such
party as if such proposal, acceptance, quote or other information was in a writing signed by
such party. Owner shall not be required to verify the validity of any such submission or
inquire as to the authority of the user gaining access to Unifier through the use of a party’s
password. The following are the minimum Unifier user software and hardware
requirements. It is the responsibility of the vendor to verify compatibility of their systems
with Unifier. For more information, see Unifier System Vendor Information Form.

112 CONTRACT EXECUTION
11.2.1 The Owner may choose to accept a scanned signed contract, provided through Unifier, as
acceptance of the agreement. The Owner will rely on this document as properly signed by
the Constructor.


https://unifier.msu.edu/bluedoor
https://services.gis.msu.edu/facility-data/v1/index.cfm/edms/files/%7b531E6692-876A-11E3-0000-76DDD13A85C5%7d
https://services.gis.msu.edu/facility-data/v1/index.cfm/edms/files/%7b531E6692-876A-11E3-0000-76DDD13A85C5%7d
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DIVISION 1 - GENERAL REQUIREMENTS
SECTION 011000 - SUMMARY
PART 1 - GENERAL
1.1 SUMMARY OF WORK
A.  Work Under This Contract

e Room D10: Remove carpet, ceiling tiles, lighting fixtures, diffusers, cooling unit in
D10A; sawcut and infill concrete slab for electrical floor boxes; install wall and
closet door; install carpet tile flooring;); provide outlets and data drops for work
stations, behind monitors as needed and new floor boxes; Delete (5) existing floor
boxes; and install LED lighting with controls and zones. Room D14A: Remove
flooring, ceilings, lighting fixtures, partial wall between D14 and D14A; construct
metal stud wall to create conference room in D14A; install acoustical ceilings; install
carpet tile flooring; paint walls; rework HVAC; provide outlets/data in new walls;
and install LED lighting and controls. Suite D14: Replace flooring; replace ceilings;
install LED lighting. Install new AV mounting brackets provided by Owner
contractor.

1. This Contract encompasses the furnishing of all labor, materials, services, equipment,
and insurance to complete the following as shown on drawing and specified herein:

2. Any premium time necessary to complete this project as scheduled, shall be included
in the Base Bid.

3. All pertinent requirements of the Invitation to Bidders, Instructions to Bidders, and
General Conditions shall form a part of these specifications and the Contractor shall
consult them in detail for instructions pertaining to the work in the following
divisions.

B.  Work Performed Under Separate Contracts

e New Room signs by MSU, remove existing fumniture from D20 by MSU, remove
existing furniture from D10 and D14 by MSU, new IT data wire and termination
plates by MSU, and new wall video monitors by Owner. New Furniture provided by
MSU and installed by furniture vendor. Final Clean by MSU.

1. The following will be provided by the Owner or by others under separate contracts:

a. Temporary and final keying (see Section 087100)
e Card access required into project room. Background checks will be required.
b. New Video wall monitors by Owner.
c. Departmental possessions - furniture, books, personal items, etc., shall be
relocated by the Department or University as required.

C. Pre-Ordered Products
Rev. 05/02/2023
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1. The Contractor shall assume full responsibility for all pre-ordered products after their
arrival at MSU. This includes transportation, handling, storage, start-up, warranty
services, and installation in accordance with the General Conditions unless otherwise
specified.

D. Work Sequence

1. The Substantial construction completion date for this project is as specified in the
Advertisement for Bids.

The specific start date for this project is 12/1/2025
The specific significant completion date is 3/13/2026

1.2 WORK RESTRICTIONS
A. Access Routes

1. All materials and equipment (new and demolition), including mechanical and
electrical, shall be transported through a building via the designated building
receiving area (usually the loading dock), and through main corridor to rooms or
areas. Alternate routes may be used only with the approval of the Project
Representative.

B. Owner Occupancy

1. Unless otherwise stated, University buildings will continue to function and remain
occupied during the construction process.

2. On every project involving new construction, additions or alterations to existing
facilities, M.S.U. requires the ability of a person with physical disabilities to
independently get to, enter, and use the site, facility, building or element. In no way
shall a site, building or facility be restricted to individuals with disabilities, due to
alterations or construction, which would normally be made accessible to individuals
with no disabilities. Alternate routes for all new and alterations of existing facilities
shall incorporate the latest federal, state and local barrier free standards and include
temporary access accommodations for individuals with disabilities.

C. Use of Site

1. There shall be a pre-construction site walk-thru with the Project Representative to
clarify and discuss limitations and concerns prior to construction.

2. Construction fence

a. A construction fence shall be placed around the construction site as
shown on the drawings and as approved by the Project Representative.

b. The Contractor is responsible for installing and maintaining the construction
Rev. 05/02/2023
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PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

Rev.

05/02/2023

fence and gates to restrict access by the public to the area under construction.
The Contractor may be required to reposition the fence and/or gate(s) during the
course of construction to accommodate the construction activities in order to
minimize the inconvenience to the public.

The fence shall be constructed of chain link fabric with a minimum height of 6',
with metal or wood posts at not to exceed 8' spacing. Fence fabric shall be
supported by either a top bar or tension cable. Gates (where specified) will be
constructed of a suitable metal frame with chain link fabric with a height of not
less than 6'. This fence shall be installed before work commences.

Metal signs reading "Construction Area - Keep Out" must be attached to the
fence at not more than 20' spacing and to the gate(s).

Where any fence crosses an existing walk, drive, or road, a lighted MDOT Type
1 barricade or larger shall be attached to the inside of the fence facing on-

coming pedestrian and/or vehicular traffic.

No construction work, parking, storage of materials or related activities shall
occur beyond this boundary fencing.

END OF SECTION
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SECTION 012000 - PRICE AND PAYMENT PROCEDURES

PART 1 - GENERAL

1.1  PROPOSAL QUOTATION REQUIREMENTS

Add alternates pricing required for the drawings for room D20

A. Projects to be bid will be quoted as required by the front-end documents on the specification.

1.2 CONTRACT BREAKDOWNS

A.  Within twenty-four (24) hours after receipt of Bids, the apparent Low Bidder shall submit to
the Architect/Engineer, the following:

1. A Schedule of Values (SOV), indicating the cost of each specified Division and/or
Major Subdivision of the Bid. The approved SOV will be used as the basis for
estimating partial payments to the Contractor when allowed per the front-end

documents.

a. All contracts shall assign a minimum of 1% of the contract value for final
completion and project closeout. This item must be identified as a separate line
item labeled Closeout on the SOV. Exceptions must be approved by the
Construction Superintendent.

b. Due to changes to Generally Accepted Accounting Practices, environmental
remediation must be separately reported in the Owner’s financial statements.
Accordingly, all contracts shall carry remediation costs in separate lines clearly
marked remediation. These titles should not be used in other line descriptions.

c. Construction Management contracts shall carry separate detail lines for at least
the following lines:

L.
il.
1il.

Preconstruction Services
Construction phase staffing
General conditions

iv. Bonds and Insurance. Note that subcontractor bonds are not required
to be separately listed.
v. Fee
vi. Closeout
2. Identify a Subcontractor for each Division and/or Major Subdivision for the Owner's

approval. Once approved, no Subcontractors will be changed without the Owner's
written consent. The List of Subcontractors will have indicated the MBE/WBE
Contractors and their percentages of the Contract Price as specified in the "Cover
Letter" or "Advertisement for Bids" of this project.

3. A list of representatives authorized to perform Unifier functions on behalf of the

Rev. 05/02/2023
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1.5

Rev.

Contractor using the Unifier System - Vendor Information available at

http://ipf.msu.edu/index.cfm/capital-project-procedures/documents/unifier-system-
vendor-information/.

CONTRACT MODIFICATION PROCEDURES

A.

B.

Change Management Quotation Requirements

1.

1.

Quotations for changes in the Contract will be submitted via Unifier when requested, as
outlined in Section 012000-1.5.B, Change Management Procedures. This section will
not prohibit the Project Representative from requesting and receiving verbal quotations.
It is intended that mutual cooperation will keep any changes to an absolute minimum.
The Contractor shall promptly document any verbal request by initiating a Change
Management or Change Request record in Unifier. The Contractor shall not engage in
added work without proper authorization by the Owner. Any added work the
Contractor engages in without authorization shall be at the Contractor’s risk. Inno
event shall the failure of the Construction Representative to initiate a change constitute
authorization for the Contractor to proceed with work.

The Change Order Quotation Format Form is available on the MSU Capital Project
Delivery Procedures website (http:/procedures.ipf.msu.edu/index.cfm/capital-project-
delivery-procedures/). This Form shall be forwarded to each required Subcontractor,
and is recommended as an outline of the information required by this Contract.

The Contractor will submit quotations through Unifier, including detailed breakdowns.
Upon request, originals of any documents shall be provided to the Owner. The Project
Representative will receive quotations from the Contractor only. Subcontractors will
submit quotations through the Contractor. All Contractors will submit quotations with
information and back-up data as indicated on the quotation form.

Change Management Procedures

Change Orders shall be issued as required to alter the Contract, (i.e. change the work
scope, materials, dates, etc.), in accordance with the General Conditions of the
Contract, and the following procedure:

The Contractor or the Project Representative shall initiate a Change Request in the
Unifier Project Management System. Each Change Request will consist of only one
change item of work.

Items brought up by the Department or Contractor shall be reviewed first with the
Project Representative.

c. The Architect/Engineer will review the Change Request, and with the Project

Representative, will determine the need for an item to be changed in the Contract by
Change Order.

d. If the Change Request is approved, the Contractor will receive a request through

Unifier to proceed with the work and/or provide pricing, as applicable. Provide a

05/02/2023


http://procedures.ipf.msu.edu/index.cfm/misc/documents/unifier-system-vendor-information/
http://procedures.ipf.msu.edu/index.cfm/misc/documents/change-order-quotation-format/
http://procedures.ipf.msu.edu/index.cfm/capital-project-delivery-procedures/
http://procedures.ipf.msu.edu/index.cfm/capital-project-delivery-procedures/
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1.6

quotation for the item requiring change, unless the Change Request is submitted as a
lump sum with a quotation attached

e. The Contractor will submit a quotation for each Change Request item in accordance
with the applicable Unifier business process. Overhead and profit shall be applied
consistent with the General Conditions.

f. The Project Representative and Architect/Engineer will evaluate the quotations and
accept or reject each item quoted. A Change Order will be created within the Unifier
system and will be issued through the MSU Purchasing Department to change the
contract amount if required.

g. The Construction Supervisor or Director of Planning, Design and Construction has
approval authority for the Contract Change.

CONTRACT PAYMENT PROCEDURES

A.  Payment application requirements
1. Payment applications shall be submitted in Unifier, consistent with the contract
documents.

PART 2 - PRODUCTS
Not Used

PART 3 - EXECUTION
Not Used

Rev.

END OF SECTION

05/02/2023
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SECTION 013000 - ADMINISTRATIVE REQUIREMENTS

PART 1 - GENERAL

1.1

Rev.

PROJECT MANAGEMENT AND COORDINATION

A.  Project Meetings

1.

Project meetings may be called as deemed necessary by the Project Manager.

B.  Project Scope Documentation

1.

The Contractor shall use @PlanGrid for coordination of changes in the field, punch list
items, and potential use for plan review comments.

C.  Project Coordination

1.

The Contractor is ultimately responsible for coordination to complete all work shown
on drawings and specified herein independent of the location of the work on drawings
and within the specifications. The arrangement of work within the specification into
Divisions and Sections shall be considered as given for convenience of reference only
and shall not be held to conform to jurisdictional rules which may prevail in any
particular trade. It shall be the responsibility of the Contractor to so arrange or group
items of work under a particular trade to conform to the prevailing customs of that trade
and best interest of the Owner. Specific items of work will be performed by specific
subcontractors or workmen when so specified herein or subsequently deemed necessary
by the Project Representative to produce competent results.

The Contractor shall lay out the work and be responsible for all lines and measurements
of the work. Before ordering material or executing work the Contractor shall obtain
field measurements and prepare the work to fit conditions properly.

The Contractor will be held responsible for any error resulting from his/her failure to
verify the figures shown on the drawing before laying out the work.

No extra charge will be allowed on account of slight variations between field
dimensions and dimensions given on the drawings.

D. Mechanical and Electrical Coordination

1.

11-19-18

Connection to Existing Equipment

a.  The Contractor shall make arrangements with Planning, Design and Construction,

through the Project Representative, before connecting to existing facilities.
Unless otherwise noted, if interruption of service is required it shall be done at the
convenience of the Owner.
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1.2 CONSTRUCTION PROGRESS DOCUMENTATION

Rev.

A.  Construction Schedule Development/Coordination Responsibilities.

1.

11-19-18

The Critical Path Method (CPM) will be used to plan, schedule, execute and report
status of work under this contract. It shall include and properly coordinate dates for
performance of all divisions for each major portion of the Work, and including
completion of off-site requirements and tasks if request by Project Representative.

a.

Within fourteen (14) calendar days of the Letter of Intent or contract award, the
Contractor shall develop a proposed Baseline schedule for the Work, and submit
it to each subcontractor to incorporate their own work.

All subcontractors, both direct and indirect, shall, within seven (7) calendar days
of receipt of the Contractor’s Schedule, submit revisions, comments and feedback
to the Contractors, which shall be incorporated into the proposed schedule.

Upon receipt of the schedule from the Subcontractors, the Contractor will
incorporate Subcontractors information into the Baseline Construction Schedule
with appropriate logic ties and Contract Milestones, and distribute to the
Architect/Engineer and Owner within seven (7) calendar days. Thus the
Contractor Schedule development will be completed within twenty-eight (28)
calendar days from Letter of Intent or Contract, awaiting Owner approval.

After project schedule has been accepted by the Owner the Contractor within five
days (5 days) schedule a meeting with all subcontractors to review and encourage
schedule compliance.

All Subcontractors shall cooperate with the General Contractor to prepare and
maintain the Construction Schedule, which shall include, without limitation, the
following information at the General Contractor request.

a.

Shop Drawing review and approval, product procurement, fabrication, shop
inspection, and delivery dates including lead times. Note: A/E shall be given 14
days upon receipt of submittal to review and return submittal.

Each phase of the Work, including the Punch List, Project Closeout requirements,
Contract Completion and Occupancy;

Milestone dates that are required by the Contract Documents and Progress
Milestones. Milestones should typically be based on the critical path and not
exceed one (1) month between milestones.

The critical path of the Work

Planned disruptions and shutdowns due to other operations, facilities and
functions, if any.
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3. Upon receipt of the proposed Construction Schedule, the Architect/Engineer (A/E) and
Owner (or other designee of the Owner), shall review the Construction Schedule and
submit a copy of the Construction Schedule with comments to the Contractor within
seven (7) calendar days. Within five (5) calendar days of review of comments from the
Owner, all requested changes shall be incorporated in to the baseline Construction
Schedule and a printout and electronic copy shall be provided to the Owner. Thus, the
Contractor Schedule development with Owner review and Contractor
modifications/changes shall not exceed forty (40) calendar days from the Letter of
Intent.

4.  No progress payments will be made to the Contractor without a Baseline
Construction Schedule approved by the Owner (or other designee of the Owner).

5. Unless otherwise specified in the Contract Documents or waived in writing by the
Owner, the Contractor shall provide monthly progress reports, at a minimum, to the
Architect/Engineer and the Owner, which shall include recommendations for adjusting
the construction schedule to meet Milestone Completion dates and contract completion
dates.

6.  An updated construction schedule shall be submitted each month to the Project Rep.
The Project Rep shall review the submittal, provide comments as necessary. No
payment will be made without an updated construction schedule approved by the
Project Representative.

7.  When it is apparent to the contractor and A/E that critical path activities, scheduled
Milestone completion dates, or contract completion dates will not be met, the
Contractor shall submit to the Owner for review and approval, a plan to avoid or
minimize any delay. Such a plan may include, without limitation, increasing the
Contractor’s workforce; increasing the number of working hours per shift, shifts per
workday, workdays per week, the amount of construction equipment, and rescheduling
of activities, or any combination thereof; to achieve maximum practical concurrency of
work efforts and eliminate the cause of such delay. The Contractor agrees that such
actions as described in this paragraph or other action deemed necessary by the
Contractor will be taken promptly and without additional cost to the Owner.

8.  Any request for time extensions or damages due to delay will only be considered where
it is proven by the Contractor, using acceptable scheduling techniques, that the project’s
contractual intermediate milestones or contract completion dates have been directly
impacted by the alleged issue causing the delay. This does not preclude the
Contractor’s right to finish the Project early. It does explicitly establish the condition
upon which the Contractor shall be entitled to request time extensions or delay
damages.

B.  Construction Schedule Technical Requirements

1.  The Critical Path Method (CPM) shall be used to plan, schedule, execute and report the
status of work under this contract. The CPM Construction Schedule shall be developed
utilizing a Scheduling Software approved by Owner. It shall include and properly

Rev. 11-19-18
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11-19-18

coordinate dates for performance of all divisions for each major portions of the work,
including completion of off-site requirements and tasks.

The objective of the CPM Construction Schedule is to define and plan the reasonable
timing and sequencing of all work, from Letter of Intent or Notice to Proceed to Final
Contract Completion (along with interim Milestone Completion dates required by the
contract) without exceeding the Contract Time limits. At a minimum, CPM activities
shall be used for defining the following:

Permitting

Submittal/procurement/approval process (including shop drawing preparation)
Material and equipment fabrication and delivery
Construction/Installation

Trade coordination

Shutdowns

Owner performed work and Owner-provided items
Work of Other Contractors (indirect) hired by the Owner
Governing Agencies inspections

Punch list

Commissioning

Clean-up and project close-out

Contract Completion/Occupancy

—RC PR MO a0 o

The Construction Schedule level of detail shall be broken down to the extent individual
activities do not combine (a) Subcontractor work; (b) distinct divisions of work; (c)
work in separate facilities or areas; or (d) rough-in and finish items of work.
Construction/Installation activities shall not exceed duration of fifteen (15) workdays
and Owner review/approval activities are to include a reasonable time for review
depending on the size and complexity of the submittal.

Preparation of the “Baseline” Construction Schedule shall commence following the
issuance of a Letter of Intent, and shall be submitted to the Architect/Engineer and
Owner (or other designee of the Owner) within twenty-eight (28) calendar days of
issuance of the Letter of Intent. The Architect/Engineer and Owner will review and
provide comments as it relates to the schedule. The Construction Schedule must
involve input from all major subcontractors and be signed by the Contractor and all
Primes/Subcontractors indicating their approval in the accuracy of the Baseline
Construction Schedule and/or Schedule Updates. Submittal and approval of the
Baseline Construction Schedule and/or Monthly Schedule Updates are required prior to
the corresponding progress payment being released.

The Contractor will utilize “Retained Logic” as the method of calculating the
Construction Schedule and Updated Schedules, which will be computer generated and
computer drawn.

The Construction Schedule requirement shall include but not be limited to (a) Baseline
Schedule; (b) Monthly schedule updates, (c) Weekly 2 week look-ahead schedules.
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7. The Contractor shall provide the current updated Construction Schedule for review and

discussion at each regular progress meeting. In addition, the Contractor shall prepare a
two-week look-ahead schedule for distribution at the progress meetings. This
information shall be derived directly from the current Construction Schedule. The two-
week look-ahead schedule shall include all activities scheduled to commence, continue
or complete in the upcoming two weeks.

8. Each monthly schedule submittal will consist of one electronic file containing current
schedule files or back-up, narrative, reports and plots discussed later in this section.
Each monthly schedule shall be submitted using the Unifier Transmittal process. Each
schedule submittal shall be uniquely identified as to which revision and/or update and
will incorporate any Owner schedule review comments from previous schedule
submissions. The date of the data shall be within two (2) calendar days of the Schedule
submittal date.

9.  The Construction Schedule shall meet the following criteria:
a.  Activity descriptions shall be clear and concise
b.  Activities shall be coded with sufficient detail to identify the activity as to phase,
type of work, responsibilities, area of work, interface with other contracts, and

any other coding necessary to accurately describe or sort the work activity.

c.  Activity durations shall be sufficiently short to accurately disseminate an item of
work with the maximum installation activity not to exceed fifteen (15) workdays.

d.  Architect/Engineer and Owner review and approval activities will allow for
sufficient time depending on the size, quantity of and complexity of the
submission(s) (14 calendar days minimum).

e.  Logic ties shall be shown on graphics at the discretion of the Owner. Logic ties
shall be accurate and reasonable with no regard to preferential logic that would
sequester float for any one party. Logic ties will be reasonable to the point that a
true critical path is identifiable from the beginning of the project (Letter of Intent)
to the Final Completion milestone. Constraint dates are to be used at a minimum
with a description for their basis if used. No open-ended activities shall be
allowed.

f. The Construction Schedule shall allow for and depict: recognized national
holidays, proposed number of workdays per week for each activity (calendar),
adherence to specific restrictions, constraints and contract completion milestones
(interim and final) stipulated in the contract documents and work of separate
Contractors.

g.  Contractually specified interim Completion Milestone dates shall be constrained
to show negative float, if the early finish date of the last activity in that phase
falls after the interim Milestone Completion date.

10. For all major equipment and materials fabricated or supplied for this project, the
Rev. 11-19-18
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1.

12.

13.

14.

11-19-18

Construction Schedule shall show a sequence of activities including;:

a. Preparation of submittal shop drawings, samples and O&M instructions.
Review of shop drawings, samples and O&M instructions by the
Architect/Engineer (allow reasonable time for review depending on size and
complexity of the submittal, minimum 14 calendar days).

Shop fabrication and delivery

Erection or installation

Testing of equipment and materials

Required dates of completion

Instruction of operating personnel

™o e

Baseline Construction Schedule and Periodic Schedule Monthly Update submittals
shall include the following information:

a. Report content:
1)  Activity number
2)  Activity description
3)  Activity durations in work days (not to exceed 15 workdays)
4)  Remaining durations in work days
5)  Early and late start dates (Actual dates when progressed)
6)  Early and late finish dates (Actual dates when progressed)
7)  Percent complete
8)  Total float
9)  Free float
b.  An electronic file of the schedule files with all current schedule information.

If a Construction Schedule revision is required as determined by the Owner, Contractor
or Architect/Engineer, the Contractor must include a complete schedule submittal with
reports accompanied with a detailed narrative report describing the basis for any and all
changes proposed by the Contractor. The Contractor cannot make significant
revision(s) to the schedule without written approval by the Owner.

Schedule float is not for the exclusive use of any one party and should be shared for the
projects benefit. The Contractor’s work shall proceed to the early start dates and the
Owner shall have the right to reserve and apportion float time according to the needs of
the project.

If any of the Project Contract Milestones fall behind more than five (5) workdays, the
Contractor is required to develop a Time Recovery Plan and Schedule, which shall be
monitored weekly by the Contractor. The Contractor shall detail within the next
Construction Schedule submittal narrative, the reorganization means and methods
instituted in the schedule recovery plan to get back to the contract completion date(s).
The recovery period should be achieved within the shortest reasonable time.

a.  Ifthe recovery plan does not achieve its goal by the next pay request period, the
Contractor will be required to develop another recovery plan until the Contract
Completion Milestones are back on schedule.
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b.  Ifthe recovery plan has sufficient regained compliance with the Project Milestone

15.

16.

17.

Dates, use of the Baseline Construction Schedule will be resumed.

Time Extensions/Adjustments will only be granted when the Contractor can accurately
demonstrate through the use of the Construction Schedule and accepted scheduling
techniques, the need for a time extension due to delays, change orders or impacts by
others. Schedule fragments and/or critical path schedule analysis shall be developed
and submitted with each change order or other request for time adjustment. Time
extension requests shall be submitted within ten (10) days of the onset of the
occurrence impacting the Construction Schedule. Failure to submit this information by
the time stated above shall result in rejection of the request. Based primarily on
information provided by the Contractor, the Owner will decide the extent of impact and
respond within a reasonable time depending on the complexity of the analysis required.

a.  Ifthe time extension request is approved, the impact period will then be
incorporated into the Construction Schedule.

b.  If'the time extension request is rejected, no change to the project schedule will be
permitted.

The Contractor shall coordinate its work with the Owner and other Subcontractors and
shall cooperate with other Subcontractors by utilizing orderly progress toward
completion in accordance with the work scheduled.

MILESTONE SCHEDULE REQUIREMENTS

A.  The following Milestone Schedule dates for the listed work are provided as part of the
contract requirements.

MILESTONE ACTIVITY START COMPLETION

12/1/2025 3/13/2026

14 SUBMITTALS

Rev.

A.  Submittal Schedule

1.

11-19-18

Concurrently with the development of the Contractor’s Construction Schedule, the
Contractor shall prepare a complete schedule of submittals. Submit the initial Submittal
Schedule along with the Construction Schedule, at, or prior to, the Pre-Construction
Conference.

a. Coordinate the Submittal Schedule with the list of subcontracts, Schedule of
Values, and the list of products, as well as the Contractor’s Construction
Schedule.

b.  Prepare the schedule in chronological order. Provide the following information:
- Scheduled date for the first submittal
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- Related section number or specification number

- Submittal category (Shop Drawing, Product Data, Calculations, Test
Results or Samples.

- Name of the subcontractor

- Scheduled date for resubmittal

- Scheduled date for completion of the A/E’s review

Distribution: Following the Owner’s response to the initial submittal, print and
distribute copies to the Project representative, A/E, Owner, subcontractors, suppliers
and other parties required to comply with the submittal dates indicated. Keep copies at
the Project Site at all times.

a.  When revisions are made, distribute to the same parties and post at the same
locations. Delete parties for distribution when they have completed their assigned
portion of the Work and are no longer involved in construction activities.

Schedule Updating: Revise the schedule after each meeting or activity where revisions
have been recognized or made. Issue the updated schedule concurrently with the report
of each meeting, or as requested by the Project Representative.

Submittals are required for, but are not limited to, each of the following. The Contractor

should refer to each of the following referenced sections for additional requirements of each
submittal. All submittals are to be processed electronically using Unifier.

1.
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GENERAL SUBMITTALS

Section 012000 for Contract Breakdowns
Section 013000 for Safety Documentation
Section 017000 for FADE Log

AS-BUILT DRAWINGS
As-built Drawings are required as specified in Section 017000.

CERTIFICATES OF INSPECTION
Certificates of Inspection are required as specified in Section 017000.

220500 for Plumbing Permits and Inspection
223500 for Boiler Permits and Inspection
260500 for Electrical Permits and Inspection

OPERATION AND MAINTENANCE DATA
Operation and maintenance data is required as specified in Section 017000.

GUARANTEES
Guarantees are required as specified in Section 017000.

SAMPLES
Samples are required as specified in Section 013000 for the following items:
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7.  SHOP DRAWINGS

Rev.

Shop drawings are required as specified in Section 013000 for the following items:
TEST AND BALANCE REPORTS

Test and balance reports are required as specified in TESTING, ADJUSTING, AND
BALANCING FOR HVAC, Section 230593.

MSU Commissioning will perform the TAB and reports for HVAC system.

C.  Shop Drawings and Samples

1.

The Contractor shall review, stamp with their approval, and submit via the Unifier
Submittal process to the Project Representative all Shop Drawings and Samples asked
for in these specifications, or deemed necessary by the Architect/Engineer.

Work will not begin on any item requiring Shop Drawings or samples until the
Contractor receives approval in writing from the Architect/Engineer. Any material or
item, ordered or fabricated prior to final approval shall be at the Contractors' risk. No
changes shall be made on the approved drawings or samples without the written
consent of the Architect/Engineer. Each Shop Drawing or Sample shall be properly
identified as to MSU project title and number, Contractor, item, etc., with cover sheet,
stamp, tag, etc., so as not to be confused with any other. The Contractor shall direct
specific attention with written explanation to any deviation from what is specified or
shown on the drawing.

D.  Shop Drawings

1.

11-19-18

The Shop Drawing will be identified by job name, date, Contractor name and name of
person reviewing for compliance with Contract Documents. Shop Drawings are
drawings, diagrams, schedules and other data specifically prepared by the Contractor to
illustrate some portion of the Work for which submittals are required by the Contract
Documents. The purpose of their submittal is to demonstrate the way by which the
Contractor proposes to conform to the information given and the design concept
expressed in the Contract Documents.

The Contractor shall review for compliance with the Contract Documents, approve and
submit to the Owner all Shop Drawings required by the Contract Documents.
Submittal shall be with reasonable promptness and in such sequence as to cause no
delay in the Work or in activities of the Owner or their separate Contractors.
Submittals which are not marked as reviewed for compliance with the Contract
Documents and approved by the Contractor may be returned by the Owner without
action.

By approving and submitting Shop Drawings the Contractor represents that the
Contractor has determined and verified materials, field measurements and field
construction criteria related thereto, or will do so, and has checked and coordinated the
information contained within such submittals with the requirements of the Work and of
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1.5

Rev.

the Contract Documents.

The Owner will review and approve or take other appropriate action on the Shop
Drawings submitted by the Contractor only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract
Documents. Review of Shop Drawings is not conducted for the purpose of determining
the accuracy and completeness of other details such as dimensions and quantities, or for
substantiating instructions for installation or performance of equipment or systems, all
of which remain the responsibility of the Contractor as required by the Contract
Documents. The Owner’s review shall not constitute approval of safety precautions or,
unless otherwise stated by the Owner, of any construction means, methods, techniques,
sequences or procedures. The Owner’s approval of a specific item shall not indicate
approval of an assembly of which the item is a component.

E.  Samples

1.

Samples shall be submitted as directed to provide a representative sample. Samples shall
be physical examples, from the actual materials, to be used whenever practical. All
packing and transportation charges on samples shall be paid by the Contractor.

A Submittal record shall be created in Unifier for each sample, indicating the
manufacturer and specifications, and informing the Owner of the status of delivery of the
physical sample. The physical sample will be retained by the Owner. The Submittal
record will be returned to the Contractor with a review status by the Owner.

Approval of Samples shall be generally for quality, color, and finish, and shall not
modify the requirements of any of the Contract Documents as to dimensions or design.

SPECIAL PROCEDURES

A.  Constructor Safety Requirements

1.

MIOSHA regulations apply to all university projects. Each constructor is responsible for
ensuring compliance with “all applicable requirements” that govern their work, including
any additional regulations, interpretations, clarifications, and consensus standards
incorporated therein by reference.

MSU-specific safety requirements are published in the Constructor Safety Requirements
Manual. The most current version of this manual is available at
http://www.ehs.msu.edu/contractors. Constructors will be held to the version of the
manual in effect at the time of contract execution.

Requirements specific to work at Michigan State University generally fall into one of two
categories:

a. Administrative Requirements, such as but not limited to communication,
planning, documentation, submittals, notifications, reporting, and
inspections.

11-19-18
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b. Safety Requirements unique to work at MSU, such as but not limited to
Control of Hazardous Energy/Lock Out Tag Out, Confined Space, Electrical,
Excavations, Fall Protection, Hot Work, etc.

4. Constructor shall submit a Site-Specific Safety Plan or work under an existing Area-

Specific Safety Plan where allowed, as described in the MSU Contractor Safety
Requirements Manual.

B. Hazardous Materials

1.

If the Contractor suspects a material, preexisting or newly discovered, within the scope
of this project to be a hazardous material such as, asbestos, lead, polychlorinated
biphenyl or any other potentially hazardous material, that has not already been
identified and/or in the scope of work for the Contractor to abate, notify the Project
Representative immediately. Do not impact or disturb the material in question until it
has been determined to either be non-hazardous, included in the original scope of work,
or until other arrangements can be made with the project representative and the MSU
Department of Environmental Health and Safety (EHS).

Due to the age of buildings on the Michigan State University campus, all coated surfaces
shall be assumed to contain lead-based paint. This includes but is not limited to any type
of paint, primer, coating, lacquer, or vamish on any building component. Proper
precautions must be taken to ensure that workers and building occupants are not exposed
to airborne lead concentrations at or above the OSHA Action Level (AL) of 30 ug/m3.

If work will be conducted on any coated surface at MSU, the contractor must submit to
the Department of Environmental Health and Safety (EHS) and Infrastructure Planning
and Facilities Project Representative current proof of appropriate detailed written lead
work plan in accordance with 29 CFR § 1926.62 (Michigan Part 603). This submittal
will include proof of training, written respirator program, and negative exposure
assessments from projects with similar conditions at a minimum. Contractors
performing work on campus must follow the provisions of the MSU Lead Management
Program from EHS.

Any work that impacts Lead shall comply with the provisions of the MSU EHS Lead
Management Plan.

Any work that impacts Asbestos shall comply with the provisions of the MSU EHS
Asbestos Management Plan.

1.6 Requests for Information

A. Requests for Information (RFI’s) shall be processed within PlanGrid, using the RFI business
process in the IPF PlanGrid Standardization Guide. Failure to complete the tasks within the
Plangrid time frames shall not be a basis for a delay claim.

Rev. 11-19-18
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PART 2 — PRODUCTS
Not Used

PART 3 — EXECUTION

Not Used
END OF SECTION

Rev. 11-19-18
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1

1.2 REFERENCES

Rev.

REGULATORY REQUIREMENTS

A.  Applicable Codes, Standards, and Regulations

1.

The following list of codes and regulations, establish the minimum requirements
applied to work done at MSU. Where the specifications or plans, exceed the applicable
code, the specifications and plans shall be followed.
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NFPA National Fire Codes.

NFPA National Electrical Code.

ICC International Building Code.

ICC International Plumbing Code.

ICC International Mechanical Code.

State of Michigan Elevator Safety Act - Act 227, P.A. 1967.

State of Michigan Boiler Act - Act 290, P.A. 1965.

State of Michigan Construction Code Act - Act 230, P.A. 1972, as amended.
State of Michigan Occupational Safety and Health Act - Act 154, P.A. 1974, as
amended.

Americans With Disabilities Act (ADA) Public Law 101-336.

Regulations of Air Pollution Control Commission State of Michigan, and the
Federal Clean Air Act (42 U.S.C. 1857C -8 © (1)).

Soil Erosion and Sedimentation Control - Act 451 of 1994, parts 31 and 91, as
amended.

Environmental Impact Statement Executive Order 1974-4.

State Fire Safety Board's New Rules for Schools, Colleges, and Universities.
State of Michigan Safe Drinking Water Act, P.A. 339 of 1976, and Federal Water
Pollution Control Act (33 U.S.G. 1319 ©).

State of Michigan Energy Code (Adopting ASHRAE 90 by reference).

A.  Abbreviations and Symbols

A S A S

10.
11-19-18

AIA - American Institute of Architects

ACI - American Concrete Institute

AISC - American Institute of Steel Construction

ANSI - American National Standards Institute

ASTM - American Society for Testing Materials

BOCA - Building Officials and Code Administrators
LEED - Leadership in Energy and Environmental Design
NFPA - National Fire Protection Association

OSHA - Occupational Safety and Health Act

SMACNA - Sheet Metal and Air Conditioning Contractors National Association
MDOT - Michigan Department of Transportation
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11.  USGBC - U.S. Green Building Council

1.3

Rev.

QUALITY CONTROL

A.  Testing Laboratory Services

1.

All work (materials and installation procedure) shall be tested and inspected by an
independent testing and inspection agency, approved by the Project Representative to
provide the quality control requirements in accordance with these specifications.
Results of these tests and inspections when performed in accordance with these
specifications will not be disputed by either party. Failure of the Contractor to provide
quality control in accordance with this specification may result in the replacement of
the work at the Contractor's expense.

B.  Contractor’s Responsibilities

1.

Submit the name of the proposed testing and inspection agency(s) to the Project
Representative for review and approval prior to contracting for such services.

Employ and pay the cost of independent testing and inspection as required in this
specification. Pay applications from the testing/inspection agency shall be reviewed by
the Owner before the Contractor’s pay request for testing/inspection services is
approved.

Advise the testing and inspection agency sufficiently in advance of the work to be
inspected in the field to allow time to schedule personnel and equipment to perform the
required inspections. Failure of the work to be inspected shall be the sole responsibility
of the Contractor regardless of the fault of the testing and inspection agency.

Furnish certificates to authenticate the type and or quality of products furnished for
installation as required in these specifications.

Shall notify the Project Representative in a timely manner when and where testing is to
take place to provide sufficient time for the Project Representative to be in attendance.

C. Testing & Inspection Agency Responsibilities

1.

2.

11-19-18

Perform all testing and inspection of the work in accordance with these specifications.

Furnish qualified personnel and sufficient equipment in a timely manner when required
by the Contractor and/or Project Representative to perform all testing and inspection in
accordance with these specifications.

Provide written reports (2 copies) in a timely manner of the work tested and inspected.
The reports shall include complete material test results and for in-place material, a
sketch showing the exact location where the test was taken on the project site.
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4.  The inspection and testing agency and its representatives are not authorized to revoke,

alter, relax, enlarge or release any requirements of the Contract Documents, nor to
approve or accept any portion of the work.

Work will be checked by representatives of the testing agencies as it progresses, but
failure to detect any defective work or product will not in any way prevent later
rejection when such defect is discovered, nor will it obligate the Owner to final
acceptance. When it appears that the work or product furnished is in non-conformance
with the Contract Documents, the representative of the testing agency will direct the
attention of the Project Representative and Contractor to such non-conformance.

D.  Authority of the Project Representative

1.

May order additional tests and inspection beyond those required, if in their opinion, the
subject work may not meet specification. The costs for these tests and inspections shall
be bome by the Contractor.

May terminate the testing and inspection agency. The Contractor shall then furnish to
the Project Representative the name of an additional agency for approval.

May perform quality control tests and inspections.

PART 2 - PRODUCTS
Not Used

PART 3 - EXECUTION
Not Used

Rev.

11-19-18

END OF SECTION
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS
PART 1- GENERAL
1.1  TEMPORARY UTILITIES
A.  General
1. The Contractor for the general construction work shall be responsible for all items
specified in Section 015000. The Contractor shall install and maintain all items until
project is finished and shall remove same and restore areas to their original conditions.
B.  Temporary Electricity

1. The Contractor may use any permanent electrical outlets in the construction area.

2. Construction lighting shall be tumed off during unoccupied periods, with the exception of
lighting required for safety reasons such as path of egress.

3. Temporary service for heavy loads, or where no other service is available, will be
provided by the general Contractor at the Contractor’s expense. Power for temporary
service connected to public utility company lines, (before an MSU service meter) will be
paid for by the Contractor. Power for temporary service connected to the MSU power
system, or after an MSU service meter, will be furnished by the Owner at no charge.

4. The contractor shall install temporary lighting within the construction area consistent
with MIOSHA requirements.

C. Temporary Heat
1. All equipment and labor for temporary heat shall be furnished by the Contractor.
Use of University utilities for temporary heat will be at the discretion of the Owner.
The cost of natural gas or steam for heating new structures or other applications
requiring temporary heat will be paid by the Contractor.
D. Temporary Telephone Service
1. Ifthere is no University phone at the immediate work site, the Contractor shall provide
a temporary job site telephone and/or provide the Job Superintendent with a phone
activated paging device or cell phone.

E. Temporary Water

1.  Each Contractor may use water for construction purposes from the nearest University
source.

F.  Temporary Sanitary Facilities

Rev. 11-19-18
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1. A toilet in the work area may be used by the Contractor's employees.

2. Where there is no toilet in the work area, an approved chemical type portable toilet will
be provided by the Contractor.

1.2 VEHICULAR ACCESS AND PARKING
A.  Parking Regulations

1. Unless otherwise directed, all non-University personnel working on the Campus of
Michigan State University are required to park as Visitors. Between 7:00 a.m. and 6:00
p.m., Monday through Friday, Visitors may park only in metered parking spaces or
gate controlled parking lots.

2. Commercial permits are available from the Department of Police and Public Safety
(355-8440), which will allow parking in specific areas. The cost of a commercial
permit is the responsibility of the Contractor.

3. Permits for one day parking in areas reserved for university employees are available to
Contractors or their personnel from the Department of Police and Public Safety at the
current rate, with a signed note from the Project Representative.

4.  Parking permits are not required for vehicles south of Mount Hope Road.

5. Remote parking for Contractor personnel is available in parking lot ata
cost of per vehicle. Due to the limited number of faculty/staff parking
spaces in the vicinity of the construction site, no general commercial permits will be
1ssued.

1.3 TEMPORARY BARRIERS AND ENCLOSURES

A.  General
1. The Contractor shall provide, install, and maintain necessary temporary barriers,
warning signs, and other safety measures to protect the public, property, and plant
growth.

Rev. 11-19-18
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2. The Contractor will be required to work within limitations imposed by the University

Police and Public Safety Department with respect to vehicular and pedestrian traffic.
When approved by the Owner, if it becomes necessary to occupy a traffic lane for ANY
length of time, proper directional signs, flashers and barricades shall be provided at the
Contractor's expense in accordance with the most recent edition of the Michigan
Manual of Uniform Traffic Control Devices. The Contractor will replace if damaged
or stolen, all barricades, flares, and night protection at Contractor’s expense, all being
considered as incidental to the work.

B.  Dust Control
1.  Temporary Partitions

a.  The Contractor shall construct necessary temporary partitions to isolate the new
work from the existing building.

b.  Unless noted otherwise, construct partitions of 2" x 4” wood studs, 16” on center
and heavy mil, fire retardant plastic sheeting securely attached so as to keep dust,
dirt, and debris from spreading beyond the work area.

2. Retumn Air Openings

a.  The Contractor shall block all return air openings in the work area so that dust
will not carry into other areas of the building.

3. Site Dust

a. The General Contractor shall be responsible for eliminating airborne dust in the
work area and staging area by application of appropriate mitigation measures, as
approved by the Owner.

C.  Security Measures
1.  Temporary & Access Keying

a.  The MSU Infrastructure Planning and Facilities Key Shop will furnish
construction keys, and furnish and install construction cores for use during
construction as deemed necessary by the Project Representative. The Contractor
may pick up the construction keys at the Key Shop with the form, "Authorization
for Construction Cores and Keys," completed and authorized by the Project
Representative.

b.  All construction keys and facility keys issued to a Contractor for a particular
project will be returned to the Project Representative before final payment will be
processed. If keys are not returned, the Contractor may be held responsible to pay
for re-keying any and all affected facilities.

Rev. 11-19-18
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2. Campus Security and Access Control System

a.  When deemed necessary by the Project Representative, temporary security access
cards will be issued to the Contractor for building exterior doors, rooms, and/or
spaces that are secured by the Campus Security and Access Control System.

b.  On construction projects where the security system is active and armed during
construction the Contractor will be assessed a false alarm fee for any
unauthorized entry of a secure space and/or setting off an alarm by propping
open secured doors/windows, cutting into the security wiring, removing security
devices, or any other action causing an alarm.

c. The false alarm fees shall be as follows:
First occurrence No assessed fee
Second occurrence $500
Third and subsequent occurrences $1,000 each

d.  The breaches of security and associated fees shall be assessed by project to the
Contractor, not by sub-contractor, vendor, supplier, etc.

1.5 CONSTRUCTION DEBRIS CONTROL

A.  The Contractor shall provide and administer a system for disposal of construction debris, and
shall be responsible for seeing that the site and the new building are at all times free of
accumulated debris caused by the construction. For purposes of this paragraph, debris shall
include ALL materials used in construction including construction roads and pads. Special
attention should be given to materials that could leach into the ground, including but not
limited to lime based materials, all chemicals, and any liquids except clean water.

B.  The Contractor shall comply with LEED Materials & Resources Credit 2, including
documentation of the Construction Waste materials recycled, reused and sent to the landfill,
using the Construction Waste Management form and process provided by the Owner in
Unifier. This form shall be submitted monthly, and will be generated from completed
payment applications. Negative reports are required.

C.  This shall include, but not be limited to, rubbish containers conveniently located throughout
the site for the daily disposal of debris directly into them from each work location. Debris

shall not be allowed to accumulate on the ground through-out the site overnight.

D.  All combustible debris shall be removed to a solid waste disposal site properly licensed under
Act 87 of the Public Acts of 1965 of the State of Michigan.

E.  No buming of debris will be permitted on the Project site or elsewhere on the Owner's
property.

F.  Should the Contractor not execute the work required in this section, the Owner reserves the
right to perform the work by other forces and deduct the cost from the contract price.

Rev. 11-19-18
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1.6 CONFINED SPACES

1.7

1.8

1.9

1.10

Rev.

A.  The workplace may contain permit confined spaces and entry is allowed only through
compliance with a confined space program as defined by 29 CFR 1910.146. The contractor
is responsible for assessing real or potential atmospheric hazards and other serious safety and
health hazards in the confined space. MSU will make available records of known confined
space hazards. The contractor shall provide all necessary equipment for confined space
entry. If MSU personnel will be working in or near confined spaces occupied by the
contractor, the contractor is required to coordinate activities with the Project Representative.
The contractor will inform the Project Representative of procedures followed and hazards
confronted or created during entry operations.

LOCK-OUT/TAG-OUT PROCEDURE

A.  The Contractor shall conform to Michigan State University Infrastructure Planning and
Facilities lock-out/tag-out procedure. Copies are available from Planning, Design and
Construction, Infrastructure Planning and Facilities Building, Michigan State University.

FM RED TAG PERMIT MONITORING SYSTEM

A.  When working on fire protection sprinkler systems the Contractor shall conform to the
Factory Mutual Red Tag Permit Monitoring System modified by notifying the Project
Representative in lieu of the Emergency Organization, Public Fire Department, and Factory
Mutual. Documentation is available from Factory Mutual, (781) 255-4359.

FM HOT WORK PERMIT SYSTEM

A.  For all hot work operations, the Contractor shall conform to the Factory Mutual Hot Work
Permit System modified by notifying the Project Representative in lieu of the Fire Safety
Supervisor and Factory Mutual. Documentation is available from Factory Mutual, (781) 255-
4359.

HAZARDOUS SUBSTANCE SPILLS

A. Releases of hazardous substances that pose a significant threat to health and safety, or that, by
their very nature, require more than a routine response, are emergency situations. If a release
of an emergency nature occurs, call 911 immediately. Provide all applicable information and
stay on the phone until told to hang up. If a non-emergency release of a hazardous substance
occurs, contact the MSU Infrastructure Planning and Facilities Project Representative
immediately.

ROOF PROTECTION

A. In the event a roof has to be used as a storage, work and/or walkway area, the following
protective measures shall be employed.

1.  The size and location of the storage, work or walkway areas shall be approved by the
MSU Infrastructure Planning and Facilities Project Representative.

11-19-18
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2. The storage, work or walkway area protection shall consist of a 1-inch layer of water

resistant insulation such as EPS, and a layer of /% inch plywood. Stagger the seams of
the insulation and plywood; use plywood clips to prevent cupping.

3. The perimeter of the area shall be lined with barricades and warning tape to ensure that
all traffic will stay on the protected areas.

1.12 CRANE HOISTING
A.  Crane hoisting of equipment or materials over occupied spaces shall be performed at the
convenience of the Owner, with arrangements made by the Project Representative.
PART 2 — PRODUCTS (Not Used)

PART 3 — EXECUTION (Not Used)
END OF SECTION

Rev. 11-19-18



EXECUTIVE DEVELOPMENT - GENERAL REQUIREMENTS
RENOVATIONS TO ROOMS D10 AND D14 PRODUCT REQUIREMENTS
MSU Project # CP25015 PAGE 016000-1

SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1 PRODUCT STORAGE AND HANDLING REQUIREMENTS
A.  Storage and Protection

1. The Contractor shall be responsible for work, material, and equipment until finally
inspected, tested, and accepted. The project shall be protected against theft, injury, and
damage. Material and equipment received on the site shall be carefully stored until
installation.

B.  Staging Area

1. Should the Contractor require exterior staging or on-site storage of materials - the
location of this area must be agreed upon prior to actual use of the space by the Project
Representative and the Contractor. The area will not be within the drip-line of any tree
or in plant beds, as per Section 015000.1.3.D.3.

2. Ifthis exterior area is outside the fenced project site, the area shall be enclosed with a
minimum 4' high welded wire fence, with metal fence T-posts not exceeding 8' on
center. Fence fabric shall be supported by either a top bar or a tension cable.

3. The Contractor shall be responsible for the cost of placing and removing the fence.

4.  Each designated area shall have only one access route from the road or drive.

5. The area is not to be used for employee parking, but may be utilized by the Contractors'
vehicles and equipment necessary to service the project.

6.  Any areas damaged as a result of the staging operation shall be repaired by the
Contractor, at no additional cost to the Owner.

PART 2 - PRODUCTS
Not Used

PART 3 - EXECUTION
Not Used

END OF SECTION

Rev. 11-19-18
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SECTION 017000 - EXECUTION REQUIREMENTS

PART 1- GENERAL

1.1

EXAMINATION

A.  Pre-Bid Site Inspection

1.

Each Bidder shall be held to have visited the site of the proposed work before
submitting their proposal and to have familiarized themselves with all existing
conditions affecting the execution of the work in this project. No allowance or extra
consideration on behalf of the Contractor or Subcontractor will subsequently be made
by reason of failure to observe the site conditions.

1.2 PREPARATION

Rev.

A.  Protection of Work and Property

1.

4.11.18

Contractor shall protect existing and new work as required by this construction or as
requested by the Project Representative.

Interior Protection

This will include, but not be limited to the wall, floor, and ceiling finishes to
remain at the construction site, along the access route to the site, existing
elevators, and other areas such as roofs and mechanical rooms where related
work is specified or required.

Exterior Protection

C.

The Contractor shall be responsible for any damage to existing facilities,
including but not limited to the following: buildings, trees and shrubs, walks,
roads, utility systems, terraces and steps, lights, and unreasonable turf damage as
determined by the Project Representative. Damage shall be repaired by the
Contractor in accordance with MSU’s Construction Standards at no cost to the
Owner.

No crawler cranes, bulldozers, or other equipment, fitted and running on steel
treads, shall be permitted to traverse any walk, road, street, or other thoroughfare
on the Campus of Michigan State University. Where it is necessary to unload
such equipment on these thoroughfares, and when approved by the Project
Representative, planking shall be provided to protect same. If this is not done,
and damage is observed, the cost of replacing shall be the burden of the
Contractor causing such damage.

Staging zones for materials and equipment shall be coordinated with Project
Representative. They are to be placed on paved areas where possible. Set-up and
storage areas shall be fenced with minimum 6-foot high pedestal-type chain link
fencing. Locations shall be reviewed with the Department of Police and Public
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Safety and approved by the Project Representative.

d. Crane hoist dates shall be coordinated with Project Representative for sufficient
notice to building users. Project Representative shall direct the notice to the
building users and coordinate with DPPS.

e. Owner may provide temporary access-ways in turf or root zone areas, as
determined in pre-construction walk-through. For heavy equipment on turf areas,
Alturna mats or approved equal, must be utilized for travel and set-up zones.

f.  All electric, telephone, and steam vaults and water valves shall be protected and
remain accessible at all times. Heavy equipment shall not be run over the top of
vaults or valve boxes, nor shall materials be stored over them.

g. Contractor shall provide lighted barricades if building entrances or pedestrian
walks are closed after work hours or on the weekends.

h. Tree pruning, plant tie-back, and vine removal shall be done by the Owner, as
coordinated with the Project Representative, and as noted in Section
015000.1.3.D.2.a. Trees or other plant material shall not be used as anchor points
for any lines or equipment.

i.  Plant protection as directed by the Project representative:

a. Minor work: Plants adjacent to, or below work zones are to be washed off
daily. In no case shall masonry dust or other construction debris remain on
plants for more than 24 hours.

b. Major work: Plants adjacent to, or below work zones are to be covered with
breathable woven mesh tarp. Tarp shall be removed at the end of each day
and debris disposed of. Debris and dust shall not be absorbed into soil.

Submittals
a.  Project Record Documents
1. Upon completion of Work requiring Field Engineering, submit a record of
Work performed and record survey data as required in Section 017000-
1.2.B.5.

2. Upon completion of Work requiring Field Engineering, submit a certificate
signed by the Registered Land Surveyor, certifying the location and
elevation of improvements comply with the Contract Documents.

14 CLEANING UP

Rev.

4.11.18



EXECUTIVE DEVELOPMENT - GENERAL REQUIREMENTS
RENOVATIONS TO ROOMS D10 AND D14 EXECUTION REQUIREMENTS
MSU Project # CP25015 PAGE 017000-3

A.  Cleaning up shall be in accordance with the General Conditions of the Contract.

B.  No rubble, dust, or debris shall be allowed to accumulate or be transported throughout the
building.

C. A thorough final cleaning of all of the adjacent streets, as specified by the Project
Representative, will be required before final payment is made.

D.  If the Contractor fails to clean up, the Owner may do so and the cost thereof shall be charged
to the Contractor.

1.5 STARTING AND ADJUSTING
A.  Refer to each Division for requirements.
1.6 CLOSEOUT PROCEDURES

A.  In general, one or more walk-throughs will be performed with the Contractor and punch lists
developed of items to be completed before the project can be closed out.

1.7 CLOSEOUT SUBMITTALS AND PROJECT DELIVERABLES
A.  Operation and Maintenance Data

1. The Contractor shall provide operation and maintenance data as required in this
specification, and submit the required information through use of the Unifier and
PlanGrid systems.

2. Submittals for equipment and systems shall contain the manufacturer's information on
installation, balancing, operating, maintenance, lubrication, and repair instructions and
parts list for each component.

3. Please refer to MSU Document Submittal Standards and PlanGrid Standardization
Guide.

B.  As-Built Drawings

1.  Submission of all As-built Drawings called for in this specification shall precede
request for final payment.

2. The Contractor shall submit As-built Drawings in electronic (.pdf) format, that is not
password protected, indicating any deviations from the Contract Drawings, including
contract Change Orders. Upon request of the Owner, printed copies of the As-Built
drawings shall be provided as well.

3.Provide any Building Information Model (BIM) data developed for this Project to the
Project Representative.

Rev. 4.11.18
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4. Please refer to MSU Document Submittal Standards

C.  Facility Asset Data Exchange (FADE) Log

1. The Constructor shall furnish all information as indicated on the FADE log
spreadsheet. The University’s FADE procedure and requirements for asset tracking and
populating the log can be found at the following web addresses:

FADE process during design phase:
https://us.promapp.com/msu/Process/Minimode/Permalink/BrVwOrm
hTRjBaJ5Qaa0ZKI

FADE process during construction:
https://us.promapp.com/msu/Process/Minimode/Permalink/BDKsT36
upoGpxJeNiakDkW

Should the Owner change the FADE process change in form or content, the
Constructor is not relieved of fully executing the work required to compile the
information and complete the Log.

D. Construction Safety Documentation

1. The Contractor shall provide written documentation of the following site safety
information, as it pertains to the project only:

a. Listof all lost time accidents.

b. Reportable incident rate (total hours worked).

c. Details of many MIOSHA site visits, including resulting citations, violations, or
actions.

E.  Certificates of Inspection

1. The Contractor shall provide a copy of all Certificates of Inspection called for in this
specification. Refer to Section 013000 Part 1.4.B.

F.  Construction Waste Management — LEED Documentation

1. The Contractor shall provide written documentation of the Construction Waste
Management program, as required for LEED Materials & Resources Credit 2. A form for
this purpose is provided within this specification. Refer to Section 024200, Construction
Waste Management.

G. Warranty

A. The Contractor shall provide a written guarantee stating that all work performed and
material furnished is free from all defects in workmanship, and material for a period of
one year, unless noted otherwise, after the equipment has been accepted by the Owner.
Final payment or Certificate of Substantial Completion, whichever is issued first, shall
constitute Owner acceptance.

Rev. 4.11.18
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H.  Final payment

A. The contractor shall provide a sworn statement with final payment. The statement shall
detail all subcontractors paid on the project and other information detailed in the link
below:

https://api.gis.msu.edu/edms/file/{C500C6DD-E852-11ED-0000-76DDD13A85C5}

PART 2 - PRODUCTS
Not Used

PART 3 - EXECUTION
Not Used

END OF SECTION

Rev. 4.11.18
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STATE OF MICHIGAN
GRETCHEN WHITMER DEPARTMENT OF LABOR AND ECONOMIC OPPORTUNITY SUSAN CORBIN
GOVERNOR WAGE AND HOUR DIVISION DIRECTOR

Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

ORS#: ORS-003133

Date Issued: 07/07/2025

Contract Award By Date: 10/05/2025

Contracting Agency: Wage and Hour (CA-0314)

Contracting Agency Representative: State of Michigan Wage & Hour (whpwrequest@michigan.gov)
Project Number: N/A

Project Name: Official Rates

Project Description: Official Rates

FOR ALL AWARDED CONTRACTS ONLY

«  Every Contractor and Subcontractors shall keep Posted on the Construction Site, in a conspicuous place, a copy of all applicable
prevailing wage rate schedules contained in a contract.

« The Prevailing rate schedule provides an hourly rate which includes wage and fringe benefit totals for designated classifications.

e Please refer to WHD-9917 & WHD 9918 for any additional information.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Asbestos Abatement Worker
Asbestos & Lead Abatement Laborer or Environmental 04/04/2025

Remediation Worker

Classification Description: Asbestos & Lead Abatement Laborer
4 ten hour days @ straight time allowed Monday-Saturday, must be consecutive calendar days

Straight Time and a Double i isi
Wage Rates Ti"s‘; e a0 o Overtime Provisions
e a ime Over 8-hour day/40-hour
Total Hourly Wage $50.60 $65.37 $80.13 week
ice: Trai 9th h 65.37
Apprentice: Trainee 600 hours +1 $34.07 $18.89 $20.54 our $
year 10th hour $65.37
Beyond 10 hours $65.37
Saturday
First 8 hours $65.37
9th hour $65.37
10th hour $65.37
Beyond 10 hours $65.37
Sunday/Holiday $80.13

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Boilermaker Boilermaker 04/04/2025
Classification Description: Boilermaker
Wage Rates | St;?l?:t Tima :I:d a D;)::le Overtime Provisions

Over 8-hour day/40-hour
Total Hourly Wage §72.47 $107.56 $142.63 week
Apprentice: 1st Period $53.53 $79.15 $104.75 9th hour $107.55
Apprentice: 2nd Period $55.14 $81.57 $107.97 10th hour $107.55
Apprentice: 3rd Period $56.73 $83.94 $111.15 Beyond 10 hours $107.55
Apprentice: 4th Period $58.31 $86.32 $114.31 Saturday
Apprentice: 5th Period $59.85 $88.62 $117.39 First 8 hours $107.55
Apprentice: 6th Period $63.03 $93.39 $123.75 9th hour $107.55
Apprentice: 7th Period $66.17 $98.10 $130.03 10th hour $107.55
Apprentice: 8th Period $69.32 $102.83 $136.33 Beyond 10 hours $107.55

Sunday/Holiday $142.63

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Bricklayers, Stone Mason, Pointer,

Cleaner & Caulker - BAC 2 - Lansing Bricklayer

04/04/2025

Classification Description: Bricklayers, Stone Mason, Pointer, Cleaner & Caulker

Overtime Provisions
Over 8-hour day/40-hour

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $59.46 $75.04 $90.62
Apprentice: Bricklayer Apprentice 5th $52.80 $66.05 $79.30
Level
Apprentice: Bricklayer Apprentice $54.61 $68.77 $82.92
Level 6
Apprentice: Bricklayers Apprentice 1st $45.58 $5522 $64.86
Level
Apprentice: Bricklayers Apprentice $4739 $57.94 $68.48
2nd Level
Apprentice: Bricklayers Apprentice $49.19 $60.64 $72.08
3rd level
Apprentice: Bricklayers Apprentice $51.00 $63.35 $75.70
4th level
Apprentice: Bricklayers Apprentice $56.41 $71.47 $86.52

7th & 8th Levels

week
9th hour $59.46
10th hour $59.46
Beyond 10 hours $59.46
Saturday
First 8 hours $59.46
9th hour $59.46
10th hour $59.46
Beyond 10 hours $59.46
Sunday/Holiday $90.62

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Between Nov. 1 and Apr 30, if inclement weather, or other conditions beyond the Employer’s control, Saturdays may be worked as
make-up days. Make-up time shall be paid at the straight time rate until forty hrs are worked unless the standard workweek

included a holiday, then 32 hrs straight time
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule
Ingham

Classification Name Category Last Updated
Carpenter - J Carpenter 04/04/2025

Classification Description: Carpenter 4- 10s allowed Monday-Thursday. Friday make up day for inclement weather. Hours
worked on Friday except for inclement weather make up shall be paid at time and one half.

Wage Rates St;?E:t Tima :Il;d a D;;:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $50.02 $64.59 $79.15 week
Apprentice: 1st Year $41.28 $51.48 $61.67 9th hour $64.59
Apprentice: 2nd Year $42.74 $53.67 $64.59 10th hour $64.59
Apprentice: 3rd Year $45.65 $58.03 $70.41 Beyond 10 hours $64.59
Apprentice: 4th Year $48.56 $62.40 $76.23 Saturday
First 8 hours $64.59
9th hour $64.59
10th hour $64.59
Beyond 10 hours $64.59
Sunday/Holiday $79.15

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Saturday

ORS#: ORS-003133 | CA#: CA-0314 | Date Issued: 07/07/2025 | Contract Award By Date: 10/05/2025 Page 5 of 152



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Class | Diver 04/04/2025
Classification Description: Class | - diver/wet tender, engineer, blaster, leverman
Wage Rates | St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $82.82 $107.82 $132.82 week
9th hour $32.82
10th hour $107.82
Beyond 10 hours $107.82
Saturday
First 8 hours $107.82
9th hour $107.82
10th hour $107.82
Beyond 10 hours $107.82
Sunday/Holiday $132.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Drywall Taper & Finisher Drywaller 04/04/2025
Classification Description: Drywall Taper and Finisher
Wage Rates St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $44.64 $58.17 $71.75 week
Apprentice: 1st level $31.06 $37.80 $44.59 9th hour $58.22
Apprentice: 2nd level $36.49 $45.95 $55.45 10th hour $58.22
Apprentice: 3rd level $41.92 $54.09 $66.31 Beyond 10 hours $58.22
Saturday
First 8 hours $58.22
9th hour $58.22
10th hour $58.22
Beyond 10 hours $58.22
Sunday/Holiday $71.80

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Communication Technician Electrician 04/04/2025
Classification Description: Communication Technician
Wage Rates St;?ri'?:t Tima :Il;d a D;’iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $67.89 $98.24 $128.58 week
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24
Saturday
First 8 hours $98.24
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24
Sunday/Holiday $128.58

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.

Base Rate Comment: Foreman (112.5% above JL Rate)
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Electrician - IW Electrician 04/04/2025
Classification Description: Inside wireman
Wage Rates St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $81.89 $105.17 $128.45 week
Apprentice: 1st Period $46.80 $57.51 $68.21 9th hour $105.17
Apprentice: 2nd Period $53.31 $66.94 $80.55 10th hour $105.17
Apprentice: 3rd Period $59.03 $73.00 $86.97 Beyond 10 hours $128.45
Apprentice: 4th Period $64.73 $81.03 $97.32 Saturday
Apprentice: 5th Period $70.47 $87.60 $106.22 First 8 hours $105.17
Apprentice: 6th Period $76.17 $97.12 $118.07 9th hour $128.45
10th hour $128.45
Beyond 10 hours $128.45
Sunday/Holiday $128.45

Four 10-hour days allowed? - No
Make Up Day Allowed? - No

Additional Jurisdiction Detail: Onondaga, Leslie, Stockbridge & Bunker Hill townships
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Electrician - IW Electrician 04/04/2025
Classification Description: Inside wireman
Wage Rates St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $81.89 $105.17 $128.45 week
Apprentice: 1st Period $46.80 $57.51 $68.21 9th hour $105.17
Apprentice: 2nd Period $53.31 $66.94 $80.55 10th hour $105.17
Apprentice: 3rd Period $59.03 $73.00 $86.97 Beyond 10 hours $128.45
Apprentice: 4th Period $64.73 $81.03 $97.32 Saturday
Apprentice: 5th Period $70.47 $87.60 $106.22 First 8 hours $105.17
Apprentice: 6th Period $76.17 $97.12 $118.07 9th hour $128.45
10th hour $128.45
Beyond 10 hours $128.45
Sunday/Holiday $128.45

Four 10-hour days allowed? - No
Make Up Day Allowed? - No

Additional Jurisdiction Detail: Townships of Onondaga, Leslie, Stockbridge and Bunker Hill ONLY.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Electrician - IW Electrician 04/04/2025
Classification Description: Inside Wireman
Wage Rates | St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $66.98 $89.65 $112.32 week
Apprentice: 1st Period $31.68 $41.89 $52.09 9th hour $89.65
Apprentice: 2nd period $33.95 $45.28 $56.62 10th hour $89.65
Apprentice: 3rd Period $38.44 $50.92 $63.38 Beyond 10 hours $112.32
Apprentice: 4th Period $51.42 $66.16 $80.90 Saturday
Apprentice: 5th Period $53.68 $69.56 $85.42 First 8 hours $89.65
Apprentice: 6th Period $55.95 $72.96 $89.96 9th hour $89.65
10th hour $89.65
Beyond 10 hours $112.32
Sunday/Holiday $112.32

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Additional Jurisdiction Detail: Lansing, Meridian, Williamston, Locke, Delhi, Alaiedon, Wheatfield, Leroy, Aurelius, Vevay, Ingham
and White Oak townships
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule
Ingham

Classification Name Category Last Updated
Electrician - SD Electrician 04/04/2025

Classification Description: Sound and Communication Journeyman a
4 day schedule of ten hours a day is allowed Monday thru Friday.

Wage Rates St;?E:t Tima :Il;d a D;;:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $66.56 $86.06 $105.56 week
Apprentice: 1st period $26.80 $35.03 $43.26 9th hour $86.06
Apprentice: 2nd period $28.86 $38.11 $47.37 10th hour $86.06
Apprentice: 3rd period $32.98 $43.26 $53.55 Beyond 10 hours $105.56
Apprentice: 4th period $47.07 $60.45 $73.82 Saturday
Apprentice: 5th period $49.13 $63.53 $77.94 First 8 hours $86.06
Apprentice: 6th period $51.19 $66.63 $82.05 9th hour $86.06
10th hour $86.06
Beyond 10 hours $105.56
Sunday/Holiday $105.56

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Additional Jurisdiction Detail: Lansing, Meridian, Williamston, Locke, Delhi, Alaiedon, Wheatfield, Leroy, Aurelius, Vevay, Ingham
and White Oak townships
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Fiber Optic Splicer Electrician 04/04/2025
Classification Description: Fiber Optic Splicer
Wage Rates | St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $67.89 $98.24 $128.58 week
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24
Saturday
First 8 hours $98.24
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24
Sunday/Holiday $128.58

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Journeyman Signal Technician Electrician 04/04/2025
Classification Description: Journeyman Signal Technician
Wage Rates St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $67.89 $98.24 $128.58 week
Apprentice: Apprentice 1st 6 months $43.61 $61.82 $80.02 9th hour $98.24
Apprentice: Apprentice 2nd 6 months  $46.65 $66.38 $86.10 10th hour $98.24
Apprentice: Apprentice 3rd 6 months $49.68 $70.92 $92.16 Beyond 10 hours $98.24
Apprentice: Apprentice 4th 6 months $52.71 $75.47 $98.22 Saturday
Apprentice: Apprentice 5th 6 months $55.75 $80.03 $104.30 First 8 hours $98.24
Apprentice: Apprentice 6th 6months $61.82 $89.13 $116.44 9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24
Sunday/Holiday $128.58

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Journeyman Specialist Electrician 04/04/2025
Classification Description: Journeyman Specialist
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $76.98 $111.88 $146.76 week
9th hour $111.87
10th hour $111.87
Beyond 10 hours $111.87
Saturday
First 8 hours $111.87
9th hour $111.87
10th hour $111.87
Beyond 10 hours $111.87
Sunday/Holiday $146.76

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Tower Technician Electrician 04/04/2025
Classification Description: Tower Technician
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $67.89 $98.24 $128.58 week
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24
Saturday
First 8 hours $98.24
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24
Sunday/Holiday $128.58

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham
Classification Name Category Last Updated
Elevator Constructor Mechanic Elevator Constructor 04/04/2025
Classification Description: Elevator Constructor Mechanic
Wage Rates St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $96.72 $83.78 $152.57 week
Apprentice: 1st year $68.96 $46.08 $99.68 9th hour $152.57
Apprentice: 2nd year $74.88 $54.45 $111.18 10th hour $152.57
Apprentice: 3rd year $77.85 $58.65 $116.95 Beyond 10 hours $152.57
Apprentice: 4th year $84.65 $67.02 $129.33 Saturday
First 8 hours $152.57
9th hour $152.57
10th hour $152.57
Beyond 10 hours $152.57
Sunday/Holiday $152.57

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Glazier Glazier 04/04/2025
Classification Description: Glazier
4 tens allowed on consecutive days
Wage Rates St;?ri'?:t Tima :I:d a D;’it::e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $49.84 $67.73 $85.62 week
Apprentice: 1st level $31.62 $40.40 $49.18 9th hour $66.72
Apprentice: 2nd level $35.12 $45.66 $56.18 10th hour $66.72
Apprentice: 3rd Level $40.38 $53.54 $66.70 Beyond 10 hours $66.72
Apprentice: 4th level $45.66 $61.46 $77.26 Saturday
First 8 hours $66.72
9th hour $66.72
10th hour $66.72
Beyond 10 hours $66.72
Sunday/Holiday $83.59

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Heat & Frost Insulator Heat and Frost Insulator 04/04/2025
Classification Description: Heat and Frost Insulators and Asbestos Workers
Wage Rates | St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $52.00 $68.89 $85.77 week
Apprentice: 1st year $26.38 $33.69 $40.99 9th hour $68.89
Apprentice: 2nd year $30.15 $38.92 $47.68 10th hour $68.89
Apprentice: 3rd year $33.92 $44.15 $54.37 Beyond 10 hours $68.89
Apprentice: 4th year $37.70 $49.39 $61.08 Saturday
Apprentice: 5th year $41.48 $54.63 $67.78 First 8 hours $68.89
9th hour $68.89
10th hour $68.89
Beyond 10 hours $68.89
Sunday/Holiday $85.77

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday for cancelled work in a 4 10 schedule
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Ironworker - Rigger Machinery Mover Ironworker 04/04/2025
Classification Description: Rigging Work
Wage Rates | St;?l?:t Tima :I:d a D;)::le Overtime Provisions

Over 8-hour day/40-hour
Total Hourly Wage $78.78 $96.21 $113.63 week
Apprentice: Level 1 $54.18 $65.03 $75.87 9th hour $96.21
Apprentice: Level 2 $54.18 $65.03 $75.87 10th hour $96.21
Apprentice: Level 3 $57.29 $69.02 $80.75 Beyond 10 hours $113.63
Apprentice: Level 4 $60.00 $72.45 $84.89 Saturday
Apprentice: Level 5 $63.12 $76.45 $89.78 First 8 hours $96.21
Apprentice: Level 6 $65.82 $79.86 $93.90 9th hour $96.21
Apprentice: Level 7 $68.94 $83.87 $98.80 10th hour $96.21
Apprentice: Level 8 $72.05 $87.87 $103.69 Beyond 10 hours $113.63

Sunday/Holiday $113.63

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Reinforced Ironworker Ironworker 04/04/2025
Classification Description: Reinforced Iron Work
Wage Rates | St;?l?:t Tima :I:d a D;)::le Overtime Provisions

Over 8-hour day/40-hour
Total Hourly Wage $65.70 $82.42 $99.13 week
Apprentice: Level 1 $54.67 $66.54 $78.41 9th hour $82.41
Apprentice: Level 2 $57.24 $69.61 $81.98 10th hour $82.41
Apprentice: Level 3 $59.13 $71.84 $84.54 Beyond 10 hours $99.13
Apprentice: Level 4 $62.02 $75.56 $89.10 Saturday
Apprentice: Level 5 $64.92 $79.30 $93.67 First 8 hours $82.41
Apprentice: Level 6 $72.26 $88.98 $105.69 9th hour $82.41
Apprentice: Level 7 $72.26 $88.98 $105.69 10th hour $82.41
Apprentice: Level 8 $72.26 $88.98 $105.69 Beyond 10 hours $99.13

Sunday/Holiday $99.13

Four 10-hour days allowed? - No
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Structural Ironworker Ironworker 04/04/2025
Classification Description: Structural, ornamental, welder and pre-cast
Wage Rates | St;?l?:t Tima :I:d a D;)::le Overtime Provisions

Over 8-hour day/40-hour
Total Hourly Wage $78.91 $105.80 $132.69 week
Apprentice: Level 1 $54.18 $65.03 $75.87 9th hour $96.69
Apprentice: Level 2 $55.00 $66.20 $77.40 10th hour $96.69
Apprentice: Level 3 $57.29 $69.02 $80.75 Beyond 10 hours $114.46
Apprentice: Level 4 $60.00 $72.45 $84.89 Saturday
Apprentice: Level 5 $63.12 $76.45 $89.78 First 8 hours $96.69
Apprentice: Level 6 $65.82 $79.86 $93.90 9th hour $96.69
Apprentice: Level 7 $68.94 $83.87 $98.80 10th hour $96.69
Apprentice: Level 8 $72.05 $87.87 $103.69 Beyond 10 hours $114.46

Sunday/Holiday $114.46

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Ground Burner Laborer, Common 04/04/2025
Classification Description: Ground Burner
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $45.03 $60.70 $76.36 week
9th hour $60.69
10th hour $60.69
Beyond 10 hours $60.69
Saturday
First 8 hours $60.69
9th hour $45.03
10th hour $45.03
Beyond 10 hours $45.03
Sunday/Holiday $76.36

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
High Burner Laborer, Common 04/04/2025
Classification Description: High Burner
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $51.83 $68.65 $85.46 week
9th hour $68.65
10th hour $68.65
Beyond 10 hours $68.65
Saturday
First 8 hours $68.65
9th hour $68.65
10th hour $68.65
Beyond 10 hours $68.65
Sunday/Holiday $85.46

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Saturday
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Prevailing Wage Rates for State Funded Projects

Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Laborer - Class 1 - RZ2

Laborer, Common

04/04/2025

Classification Description: Laborer Road Class 1: asphalt shoveler or loader, yard man, fence erector tender, dumper, joint filling,
form setting, form stripper, pavement reinforcing, waterproofing, seal coating, bridge painting, sandblasting, pressure grouting,

RC equipment

Wage Rates A Rl e
Total Hourly Wage $45.39 $58.38 $71.36
Apprentice: 0-1,000 hours $38.90 $48.64 $58.38
Apprentice: 1,001-2,000 hours $40.20 $50.59 $60.98
Apprentice: 2,001-3,000 hours $41.49 $52.52 $63.56
Apprentice: 3,001-4,000 hours $44.09 $56.42 $68.76

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $58.38
10th hour $58.38
Beyond 10 hours $58.38
Saturday
First 8 hours $58.38
9th hour $58.38
10th hour $58.38
Beyond 10 hours $58.38
Sunday/Holiday $71.36
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Prevailing Wage Rates for State Funded Projects

Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Laborer - Class 3 - RZ2

Laborer, Common

04/04/2025

Classification Description: Laborer Road Class 3: tunnel miner, finish tenders, guard rail builder, median barrier installer, earth
retention barrier and wall installer, fence erector, bottom man, powder man, wagon drill and air track operator, curb and side rail

setter

Wage Rates | St-:-?,i?:t Tim:laalr:‘d a D-?::le
Total Hourly Wage $45.43 $58.64 $71.84
Apprentice: 0-1,000 hours $38.83 $48.74 $58.64
Apprentice: 1,001-2,000 hours $40.15 $50.72 $61.28
Apprentice: 2,001-3,000 hours $41.47 $52.70 $63.92
Apprentice: 3,001-4,000 hours $44.11 $56.66 $69.20

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $58.64
10th hour $58.64
Beyond 10 hours $58.64
Saturday
First 8 hours $58.64
9th hour $58.64
10th hour $58.64
Beyond 10 hours $58.64
Sunday/Holiday $71.84
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham
Classification Name Category Last Updated
Laborer - Class 4 - RZ2 Laborer, Common 04/04/2025
Classification Description: Laborer Road Class 4: asphalt raker
Wage Rates St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $46.18 $59.56 $72.94 week
Apprentice: 0-1,000 hours $39.49 $49.52 $59.56 9th hour $59.56
Apprentice: 1,001-2,000 hours $40.83 $51.54 $62.24 10th hour $59.56
Apprentice: 2,001-3,000 hours $42.17 $53.54 $64.92 Beyond 10 hours $59.56
Apprentice: 3,001-4,000 hours $44.84 $57.55 $70.26 Saturday
First 8 hours $59.56
9th hour $59.56
10th hour $59.56
Beyond 10 hours $59.56
Sunday/Holiday $72.94

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Laborer - Class 5 - RZ2 Laborer, Common 04/04/2025
Classification Description: Laborer Road Class 5: pipe layers, oxy-gun
Wage Rates St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $46.05 $59.37 $72.68 week
Apprentice: 0-1,000 hours $39.39 $49.38 $59.36 9th hour $59.37
Apprentice: 1,001-2,000 hours $40.72 $51.37 $62.02 10th hour $59.37
Apprentice: 2,001-3,000 hours $42.06 $53.38 $64.70 Beyond 10 hours $59.37
Apprentice: 3,001-4,000 hours $44.72 $57.37 $70.02 Saturday
First 8 hours $59.37
9th hour $59.37
10th hour $59.37
Beyond 10 hours $59.37
Sunday/Holiday $72.68

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects

Classification Name

Official Rate Schedule

Ingham

Category Last Updated

Laborer - Class 6 - RZ2

Laborer, Common 04/04/2025

Classification Description: Laborer Road Class 6: line form setter for curb or pavement, asphalt screed checker/screw man on

asphalt paving machines

Wage Rates St;?ri'?:t Tima :I:d a D;’it::e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $46.39 $59.88 $73.36 week
Apprentice: 0-1,000 hours $39.65 $49.76 $59.88 9th hour $59.88
Apprentice: 1,001-2,000 hours $41.00 $51.79 $62.58 10th hour $59.88
Apprentice: 2,001-3,000 hours $42.34 $53.80 $65.26 Beyond 10 hours $59.88
Apprentice: 3,001-4,000 hours $45.04 $57.85 $70.66 Saturday
First 8 hours $59.88
9th hour $59.88
10th hour $59.88
Beyond 10 hours $59.88
Sunday/Holiday $73.36

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Laborer -Underground Open Cut - Class
-73 9 P Laborer, Common 04/04/2025
Classification Description: Construction Laborer
Straight Time and a Double i iSi
Wage Rates o g ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $36.91 $47.01 $57.10 week
Apprentice: 0-1,000 work hours $31.39 $40.40 $49.41 9th hour $47.01
Apprentice: 1,001-2,000 work hours $32.38 $41.88 $51.39 10th hour $47.01
Apprentice: 2,001-3,000 work hours $33.38 $43.38 $53.39 Beyond 10 hours $47.01
Apprentice: 3,001-4,000 work hours $35.37 $46.37 $57.37 Saturday
First 8 hours $47.01
9th hour $47.01
10th hour $47.01
Beyond 10 hours $47.01
Sunday/Holiday $57.10

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Laborer -Underground Open Cut - Class

- 73 Laborer, Common 04/04/2025

Classification Description: Mortar and material mixer, concrete form man, signal man, well point man, manhole, headwall and
catch basin builder, guard rail builders, headwall, seawall, breakwall, dock builder and fence erector.

Wage Rates St;?li::t Tim: :Ir:cd a D<T>iul:le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $37.05 $47.22 $57.38 week
Apprentice: 0-1,000 work hours $31.49 $40.55 $49.61 9th hour $47.22
Apprentice: 1,001-2,000 work hours $32.49 $42.05 $51.61 10th hour $47.22
Apprentice: 2,001-3,000 work hours $33.50 $43.56 $53.63 Beyond 10 hours $47.22
Apprentice: 3,001-4,000 work hours $35.50 $46.56 $57.63 Saturday
First 8 hours $47.22
9th hour $47.22
10th hour $47.22
Beyond 10 hours $47.22
Sunday/Holiday $57.38

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
:.\a;t-)ozr:r -Underground Open Cut - Class Laborer, Common 04/04/2025
Classification Description: Trench or excavating grade man.
Wage Rates St;?ri'?:t Tim; :Il;d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $37.22 $47.47 $57.72 week
Apprentice: 0-1,000 work hours $31.62 $40.74 $49.87 9th hour $47.47
Apprentice: 1,001-2,000 work hours $32.63 $42.26 $51.89 10th hour $47.47
Apprentice: 2,001-3,000 work hours $33.64 $43.78 $53.91 Beyond 10 hours $47.47
Apprentice: 3,001-4,000 work hours $35.66 $46.80 $57.95 Saturday
First 8 hours $47.47
9th hour $47.47
10th hour $47.47
Beyond 10 hours $47.47
Sunday/Holiday $57.72

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
i.,a-btzager -Underground Open Cut - Class Laborer, Common 04/04/2025
Classification Description: Pipe Layer (including crock, metal pipe, multiplate or other conduits)
Wage Rates St;?,i,?:t Tim; :Il;d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $37.36 $47.68 $58.00 week
Apprentice: 0-1,000 work hours $31.73 $40.91 $50.09 9th hour $47.68
Apprentice: 1,001-2,000 work hours $32.74 $42.42 $52.11 10th hour $47.68
Apprentice: 2,001-3,000 work hours $33.76 $43.96 $54.15 Beyond 10 hours $47.68
Apprentice: 3,001-4,000 work hours $35.79 $47.00 $58.21 Saturday
First 8 hours $47.68
9th hour $47.68
10th hour $47.68
Beyond 10 hours $47.68
Sunday/Holiday $58.00

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects

Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Laborer -Underground Open Cut - Class

VI -2Z3

Laborer, Common

04/04/2025

Classification Description: Grouting man, top man assistant, audio visual television operations and all other operations in
connection with closed circuit television inspection, pipe cleaning and pipe relining work and the installation & repair of water

service pipe & appurtenances

Wage Raes S | Tnscnds | oo
Total Hourly Wage $34.66 $43.63 $52.60
Apprentice: 0-1,000 work hours $29.70 $37.86 $46.03
Apprentice: 1,001-2,000 work hours $30.58 $39.18 $47.79
Apprentice: 2,001-3,000 work hours $31.46 $40.50 $49.55
Apprentice: 3,001-4,000 work hours $33.23 $43.16 $53.09

Overtime Provisions

Over 8-hour day/40-hour

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

week
9th hour $43.63
10th hour $43.63
Beyond 10 hours $43.63
Saturday
First 8 hours $43.63
9th hour $43.63
10th hour $43.63
Beyond 10 hours $43.63
Sunday/Holiday $52.60
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Pipe and Manhole Rehab - 1 Laborer, Common 04/04/2025

Classification Description: General Laborer for rehab work or normal cleaning and cctv work-top man, scaffold man, CCTV
assistant, jetter-vac assistant

Wage Rates St;?ri'?:t Tima :Il;d a D;’iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $28.20 $38.20 $48.19 week
9th hour $38.20
10th hour $38.20
Beyond 10 hours $38.20
Saturday
First 8 hours $38.20
9th hour $38.20
10th hour $38.20
Beyond 10 hours $38.20
Sunday/Holiday $38.20

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects

Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Laborer - Hazardous - Class A - Z6

Laborer, Hazardous

04/04/2025

Classification Description: Class A Laborer - performing work in conjunction with site preparation and other preliminary work
prior to actual removal, handling, or containment of hazardous waste substances not requiring use of personal protective

equipment required by state or feder

Wage Rates A Rl e
Total Hourly Wage $38.53 $51.20 $63.86
Apprentice: 0-1,000 work hours $32.20 $41.70 $51.20
Apprentice: 1,001-2,000 work hours $33.46 $47.09 $60.72
Apprentice: 2,001-3,000 work hours $34.73 $45.50 $56.26
Apprentice: 3,001-4,000 work hours $37.26 $49.29 $61.32

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th or T-F; inclement weather makeup day Friday

Overtime Provisions
Over 8-hour day/40-hour

week
9th hour $51.20
10th hour $51.20
Beyond 10 hours $51.20
Saturday
First 8 hours $51.20
9th hour $51.20
10th hour $51.20
Beyond 10 hours $51.20
Sunday/Holiday $63.86
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule
Ingham

Classification Name Category Last Updated
Laborer - Hazardous - Class B - Z6 Laborer, Hazardous 04/04/2025

Classification Description: Class B Laborer - performing work in conjunction with the removal, handling, or containment of
hazardous waste substances when the use of personal protective equipment levels "A", "B" or "C" is required.

Wage Rates St;?ri'?:t Tima :I:d a D;’it::e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $39.53 $52.70 $65.86 week
Apprentice: 0-1,000 work hours $32.95 $42.82 $52.70 9th hour $52.70
Apprentice: 1,001-2,000 work hours $34.26 $44.79 $55.32 10th hour $52.70
Apprentice: 2,001-3,000 work hours $35.58 $46.77 $57.96 Beyond 10 hours $52.70
Apprentice: 3,001-4,000 work hours $38.21 $50.72 $63.22 Saturday
First 8 hours $52.70
9th hour $52.70
10th hour $52.70
Beyond 10 hours $52.70
Sunday/Holiday $65.86

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th or T-F; inclement weather makeup day Friday
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Laborer - Landscape - Class A - Z2 Laborer, Landscaping 04/04/2025
Classification Description: Class A: Irrigation Foremen and Construction Foremen.
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $32.40 $42.96 $53.48 week
9th hour $42.93
10th hour $42.93
Beyond 10 hours $42.93
Saturday
First 8 hours $42.93
9th hour $42.93
10th hour $42.93
Beyond 10 hours $42.93
Sunday/Holiday $53.45

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Laborer - Landscape - Class A - Z2 Laborer, Landscaping 04/04/2025
Classification Description: Class A: Irrigation Foremen and Construction Foremen.
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $34.62 $46.26 $57.89 week
9th hour $46.26
10th hour $46.26
Beyond 10 hours $46.26
Saturday
First 8 hours $46.26
9th hour $46.26
10th hour $46.26
Beyond 10 hours $46.26
Sunday/Holiday $57.89

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Laborer - Landscape - Class B2 - Z2 Laborer, Landscaping 04/04/2025

Classification Description: Class B2: Skilled Landscape Laborer: small power tool operator, lawn sprinkler installers' tender,
irrigation installers' tender material mover

Straight Time and a Double i isi
Wage Rates Tin? ot b Overtime Provisions
e a ime Over 8-hour day/40-hour
Total Hourly Wage $30.40 $39.93 $49.45 week
9th hour $39.93
10th hour $39.93
Beyond 10 hours $39.93
Saturday
First 8 hours $39.93
9th hour $39.93
10th hour $39.93
Beyond 10 hours $39.93
Sunday/Holiday $49.45

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Laborer - Landscape - Class C - Z2 Laborer, Landscaping 05/10/2024
Classification Description: Class C: landscape laborer with 90 or more calendar days worked
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $24.66 $33.27 $41.87 week
9th hour $31.98
10th hour $31.98
Beyond 10 hours $31.98
Saturday
First 8 hours $31.98
9th hour $31.98
10th hour $31.98
Beyond 10 hours $31.98
Sunday/Holiday $39.30

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Laborer - Landscape - Class D - Z2 Laborer, Landscaping 05/10/2024
Classification Description: Class D: Inexperienced landscape laborer - individual who has worked less than 90 calendar days
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $15.54 $23.31 $31.08 week
9th hour $22.03
10th hour $22.03
Beyond 10 hours $22.03
Saturday
First 8 hours $22.03
9th hour $22.03
10th hour $22.03
Beyond 10 hours $22.03
Sunday/Holiday $28.51

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects

Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Laborer -Underground Open Cut - Class

VIl - Z3

Laborer, Landscaping

04/04/2025

Classification Description: Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and the
restoration of property such as replacing mail boxes, wood chips, planter boxes, flagstones etc.

Overtime Provisions

Over 8-hour day/40-hour

Wage Rates e | wat | rme
Total Hourly Wage $31.81 $39.36 $46.90
Apprentice: 0-1,000 work hours $27.56 $34.66 $41.75
Apprentice: 1,001-2,000 work hours $28.30 $35.76 $43.23
Apprentice: 2,001-3,000 work hours $29.04 $36.88 $44.71
Apprentice: 3,001-4,000 work hours $30.52 $39.10 $47.67

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

week
9th hour $39.36
10th hour $39.36
Beyond 10 hours $39.36
Saturday
First 8 hours $39.36
9th hour $39.36
10th hour $39.36
Beyond 10 hours $39.36
Sunday/Holiday $46.90
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Prevailing Wage Rates for State Funded Projects

Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Laborer - Class 2 - RZ2

Laborer, Skilled

04/04/2025

Classification Description: Laborer Road Class 2: mixer operator, air or electric tool operator, spreader, boxman, concreter
paddler, power chain saw operator, paving patch truck dumper, tunnel mucker, concrete saw operator, dry pack macine and roto-

mill grounds person

Overtime Provisions

Wage Rates A Rl e
Total Hourly Wage $45.59 $58.18 $71.26
Apprentice: 0-1,000 hours $39.05 $48.36 $58.18
Apprentice: 1,001-2,000 hours $40.36 $50.33 $60.80
Apprentice: 2,001-3,000 hours $41.66 $52.28 $63.40
Apprentice: 3,001-4,000 hours $44.28 $56.21 $68.64

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Over 8-hour day/40-hour

week
9th hour $58.68
10th hour $58.68
Beyond 10 hours $58.68
Saturday
First 8 hours $58.68
9th hour $58.68
10th hour $58.68
Beyond 10 hours $58.68
Sunday/Holiday $71.76
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Prevailing Wage Rates for State Funded Projects

Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Laborer - Class 7 - RZ2

Laborer, Skilled

04/04/2025

Classification Description: Laborer Road Class 7: concrete specialist - including finishing and trowling, cast in place or precast by

Overtime Provisions

Over 8-hour day/40-hour

any method

Wage Rate S | Tmscnds | oo
Total Hourly Wage $48.96 $63.73 $78.50
Apprentice: 0-1,000 hours $41.58 $52.66 $63.74
Apprentice: 1,001-2,000 hours $43.05 $54.86 $66.68
Apprentice: 2,001-3,000 hours $44.53 $57.08 $69.64
Apprentice: 3,001-4,000 hours $47.48 $61.51 $75.54

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

week
9th hour $63.73
10th hour $63.73
Beyond 10 hours $63.73
Saturday
First 8 hours $63.73
9th hour $63.73
10th hour $63.73
Beyond 10 hours $63.73
Sunday/Holiday $78.50
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Prevailing Wage Rates for State Funded Projects

Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Laborer - L

Laborer, Skilled

04/04/2025

Classification Description: Journeyperson - building and heavy construction craft laborer, portable concrete mixer operator, air,
electric or gasoline tool operator, hot dope carrier, tar kettle tender, gasoline vibrators, concrete gas buggies, concrete saw, signal

person and top pe

Wage Rates A Rl e
Total Hourly Wage $38.53 $51.20 $63.86
Apprentice: 0-1,000 hours $32.20 $41.70 $51.20
Apprentice: 1,001-2,000 hours $33.46 $43.60 $53.73
Apprentice: 2,001-3,000 hours $34.73 $45.50 $56.26
Apprentice: 3,001-4,000 hours $37.26 $49.30 $61.33

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Saturday

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $51.20
10th hour $51.20
Beyond 10 hours $51.20
Saturday
First 8 hours $51.20
9th hour $51.20
10th hour $51.20
Beyond 10 hours $51.20
Sunday/Holiday $63.86
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Laborer -Underground Open Cut - Class

i - 73 Laborer, Skilled 04/04/2025

Classification Description: Air, gasoline and electric tool operator, vibrator operator, drillers, pump man, tar kettle operator,
bracers, rodder, reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars, etc.), cement finisher, welder, pipe jacking
and boring man, wagon

Wage Rates St;?ri'?:t Tim; :Il;d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $37.17 $47.40 $57.62 week
Apprentice: 0-1,000 work hours $31.58 $40.68 $49.79 9th hour $47.40
Apprentice: 1,001-2,000 work hous $32.59 $42.20 $51.81 10th hour $47.40
Apprentice: 2,001-3,000 work hours $33.60 $43.72 $53.83 Beyond 10 hours $47.40
Apprentice: 3,001-4,000 work hours $35.61 $46.73 $57.85 Saturday
First 8 hours $47.40
9th hour $47.40
10th hour $47.40
Beyond 10 hours $47.40
Sunday/Holiday $57.62

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Pipe and Manhole Rehab - 4 Laborer, Skilled 04/04/2025

Classification Description: Boiler Operator: unit driver and operator of steam/water heater units and all ancillary equipment
associated

Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $33.20 $45.70 $58.19 week
9th hour $45.70
10th hour $45.70
Beyond 10 hours $45.70
Saturday
First 8 hours $45.70
9th hour $45.70
10th hour $45.70
Beyond 10 hours $45.70
Sunday/Holiday $45.70

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Pipe and Manhole Rehab - 5 Laborer, Skilled 04/04/2025
Classification Description: Combo Unit driver & Jetter-Vac Operator
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $33.20 $45.70 $58.19 week
9th hour $45.70
10th hour $45.70
Beyond 10 hours $45.70
Saturday
First 8 hours $45.70
9th hour $45.70
10th hour $45.70
Beyond 10 hours $45.70
Sunday/Holiday $45.70

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham
Classification Name Category Last Updated
Pipe and Manhole Rehab - 6 Laborer, Skilled 04/04/2025
Classification Description: Pipe Bursting & Slip-lining Equipment Operator
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $34.20 $47.20 $60.19 week
9th hour $47.20
10th hour $47.20
Beyond 10 hours $47.20
Saturday
First 8 hours $47.20
9th hour $47.20
10th hour $47.20
Beyond 10 hours $47.20
Sunday/Holiday $47.20

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Class Il (A) Operating Engineer 04/04/2025

Classification Description: Class Il (A) - Crane/backhoe operator, material handler, all self-propelled drill rigs, mechanic/welder,
hydraulic dredge, diver tender

Wage Rates St;?ri'?:t Tima :Il;d a D;’iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $81.32 $105.57 $129.82 week
9th hour $32.82
10th hour $105.57
Beyond 10 hours $105.57
Saturday
First 8 hours $105.57
9th hour $105.57
10th hour $105.57
Beyond 10 hours $105.57
Sunday/Holiday $129.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Class Il (B) Operating Engineer 04/04/2025
Classification Description: Class Il (B) - friction, lattice boom, tug or tug boat operator
Wage Rates | St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $84.32 $110.07 $135.82 week
9th hour $110.07
10th hour $110.07
Beyond 10 hours $110.07
Saturday
First 8 hours $110.07
9th hour $110.07
10th hour $110.07
Beyond 10 hours $110.07
Sunday/Holiday $135.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule
Ingham

Classification Name Category Last Updated
Class Il Operating Engineer 04/04/2025

Classification Description: Class Il - Deck equip. operator, maintenance of crane or excavator, tug/launch operator, loader/dozer
on barge/deck machinery, truck-able tug, lead surveyor, ROV operator, AB deckhand, welder

Wage Rates St;?ri'?:t Tima :Il;d a D;’iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $76.82 $98.82 $120.82 week
9th hour $98.82
10th hour $98.82
Beyond 10 hours $98.82
Saturday
First 8 hours $98.82
9th hour $98.82
10th hour $98.82
Beyond 10 hours $98.82
Sunday/Holiday $120.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Class IV Operating Engineer 04/04/2025

Classification Description: Class IV - Deck equipment operator, machineryman/fireman, off road trucks, deck hand, tug engineer,
assistant tug operator, blaster helper, deck hand, jet machine, subsea plow, trencher, tug engineer

Wage Rates St;?ri'?:t Tima :Il;d a D;’iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $72.32 $92.07 $111.82 week
9th hour $32.82
10th hour $92.07
Beyond 10 hours $92.07
Saturday
First 8 hours $92.07
9th hour $92.07
10th hour $92.07
Beyond 10 hours $92.07
Sunday/Holiday $111.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
(E))‘(’t::‘:':: OB oom Forklift Operator - Operating Engineer 04/04/2025
Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist
Wage Rates St;?ri'?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $41.43 $54.43 $67.42 week
9th hour $54.43
10th hour $54.43
Beyond 10 hours $67.42
Saturday
First 8 hours $54.43
9th hour $54.43
10th hour $54.43
Beyond 10 hours $67.42
Sunday/Holiday $67.42

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Extended Boom Forklift Operator -
Over 5,000

Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist

Operating Engineer 04/04/2025

Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $58.82 $73.32 $87.81 week
9th hour $73.32
10th hour $73.32
Beyond 10 hours $87.81
Saturday
First 8 hours $73.32
9th hour $73.32
10th hour $73.32
Beyond 10 hours $87.81
Sunday/Holiday $87.81

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
(E))‘(’t::‘:':: OB oom Forklift Operator - Operating Engineer 04/04/2025
Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $64.70 $81.75 $98.80 week
9th hour $81.75
10th hour $81.75
Beyond 10 hours $98.80
Saturday
First 8 hours $81.75
9th hour $81.75
10th hour $81.75
Beyond 10 hours $98.80
Sunday/Holiday $98.80

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Extended Boom Forklift Operator -
Over 5,000

Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist

Operating Engineer 04/04/2025

Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $69.61 $88.88 $108.15 week
9th hour $88.88
10th hour $88.88
Beyond 10 hours $108.15
Saturday
First 8 hours $88.88
9th hour $88.88
10th hour $88.88
Beyond 10 hours $108.15
Sunday/Holiday $108.15

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
(E))‘(’t::‘:':: OB oom Forklift Operator - Operating Engineer 04/04/2025
Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $63.29 $79.73 $96.16 week
9th hour $79.73
10th hour $79.73
Beyond 10 hours $96.16
Saturday
First 8 hours $79.73
9th hour $79.73
10th hour $79.73
Beyond 10 hours $96.16
Sunday/Holiday $96.16

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Journeyman - Class | Operating Engineer

04/04/2025

Classification Description: Journeyman - Class |

Asphalt Transfer Machine (Shuttle Buggy)

Concrete/Asphalt Pavers

Excavators Installing Utilities over 20 feet in depth

GPS or Electronic Grade Equipment (employee must be able to set up and use it on
machine themselves, and employee can install it and calibrate it on their own)
Hydraulic/Lattice Lifting Cranes over 25 tons

Mechanic

**On bridge construction projects when a Class | Crane Operator is erecting
structural components as part of a composite crew with Structural Ironworkers,
the Base Rate and Vacation and Holiday pay shall be at the Crane Operator rate
as set forth in the current agreement between the Union and the Great Lakes
Fabricators and Erectors Association.

Straight Time and a Double
Wage Rates | Time Half Time

Total Hourly Wage $69.17 $88.16 $107.14
Apprentice: Apprentice Engineer 0-6 $56.03 $7132 $86.60
months

?\é:)prentlce: Apprentice Engineer 13- $60.40 $77.87 $95.34
Apprentice: Apprentice Engineer 19- $62.21 $80.59 $98.96
24 months

Apprentice: Apprentice Engineer 25- $64.76 $84.42 $104.06
30 months

Apprentice: Apprentice Engineer 31- $67.08 $87.90 $108.70
36 months

Apprentice: Apprentice Engineer 7-12 $58.21 $74.58 $90.96
months

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes
In the event work is unable to be performed on account of weather,

Monday through Thursday, the Friday work may be scheduled for ten (10) hours,
at straight time, as a make-up day.

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $88.16
10th hour $88.16
Beyond 10 hours $88.16
Saturday
First 8 hours $88.16
9th hour $88.16
10th hour $88.16
Beyond 10 hours $88.16
Sunday/Holiday $107.14
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Journeyman - Class Il Operating Engineer

04/04/2025

Classification Description: Journeyman - Class ||

Air Compressors in Manifold with throttle valve +750 cfm
Asphalt Bituminous Compactor / Roller

Asphalt Planner self-propelled

Asphalt Plant on project including operating from on site or operating
remotely

Asphalt Screed or Screw (per Employer Past Practice)

Auto Grade or similar type machine

Backhoe on Farm Type Tractor45 H.P. & over

Ballast Jack Tamper

Ballast Regulator (R.R.)

Batch Plant (concrete-central mix)

Bituminous Paver (self-propelled)

Blade Grader

Bull Dozer

Caisson Drilling Machine

Cherry Picker — 15 ton or over

Chip Spreader

Concrete Batch or Drum Mix Plant on project including operating from on
site or operating remotely

Concrete Belt Placer (Formless)

Concrete Cure / Finish Machine (burlap, tinning or grooving)
Concrete Mixer 21 cu. Ft. Or over

Concrete Pump (Truck Mount)

Concrete Pump (3 inch and over)

Concrete / Asphalt Saw Power Driven (3 yrs experience or more)
Conveyor Loader (Euclid type)

Core Drilling Machine

Curb-Barrier Wall Machine CMI type

Directional Drill / Boring Machine

Dredge Engineer

Dredge

Drilling Machine on which the drill is an integral part

Earth Mover — rubber tired — (paddle wheel, Cat 619, 631, TS-24 or similar
type)

Earth Mover rubber tired-tandem
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $68.02 $86.51 $104.99

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $86.50
10th hour $86.50
Beyond 10 hours $86.50
Saturday
First 8 hours $86.50
9th hour $86.50
10th hour $86.50
Beyond 10 hours $86.50
Sunday/Holiday $104.99

ORS#: ORS-003133 | CA#: CA-0314 | Date Issued: 07/07/2025 | Contract Award By Date: 10/05/2025

Page 62 of 152



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Journeyman - Class Il Operating Engineer 04/04/2025

Classification Description: Journeyman - Class llI

Air Compressor with Throttle Valve or Clever Brooks type comb.
Backhoe less than 1 cyd. Including Farm Type

Bituminous Plant Engineer

Chemical / Grout Machine 21 cft. Or larger

Cherry Picker under 15 ton

Chip Spreader (self-propelled)

Crusher

Concrete Barrier Moving Machine (per Employer Past Practice)
Concrete Pump

Concrete Spreader--Power Driven

End Loader under 1-1/2 cu yd.

Grease Truck

Gunite Machine

Lowboy (per Employer Past Practice)

Mesh or Steel Placer (motorized)

Multiple Tamping Machine (R.R.)

Refrigerating Machine--Freezing operation
Roller-Waterbound Macadam, Bituminous Macadam, Brick
Ross Carrier

Self-propelled convey transfer devise.

Side Boom Tractor (smaller than D-4 type or equivalent)
Sweeper (Wayne type and similar equipment)

Macadam, Brick Surface

Trench Machine 24" and under

Tube Float (motorized)
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $61.29 $76.85 $92.41

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $30.17
10th hour $76.85
Beyond 10 hours $76.85
Saturday
First 8 hours $76.85
9th hour $76.85
10th hour $76.85
Beyond 10 hours $76.85
Sunday/Holiday $92.41
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Journeyman - Class IV Operating Engineer

04/04/2025

Classification Description: Journeyman - Class IV

Air Compressor

All mulching equipment

All Walk Behind or Remote Control Powered Equipment (autonomous equipment)
Assistant to Engineer Automatic Dry Batch Plant Belt Spreader (motorized
including transfer device by remote, wireless or cable)

Bituminous Distributor

Bituminous Patching Machine

Broom & Belt Machine

Chair Cart (self-propelled)

Concrete Pumps (under 3")

Concrete Breaker

Curb Machine

Curing Equipment (self-propelled)

Deck Hand

Digger Post Hole (power-driven)

Dump Truck

End Dumps (per Employer Past Practice)

End Loader (under % yard capacity)

Farm Tractor-incl. farm tractor with all attachments except backhoe and incl.
highlift end loaders of 1 cu. Yard capacity or less

Fireman (on boiler)

Fork Lift — under 10 ton

Form Grader (if motorized)

Georgia Buggy — Power wheel barrel % yard with a seat

Generator (15 kw or greater)

Greaser Helper

Guard Post Driver (power driven)
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $60.73 $76.05 $91.36

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $76.05
10th hour $76.05
Beyond 10 hours $76.05
Saturday
First 8 hours $76.05
9th hour $76.05
10th hour $76.05
Beyond 10 hours $76.05
Sunday/Holiday $91.36
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Journeyman - Class V Operating Engineer 04/04/2025

Classification Description: Journeyman - Class V
Concrete/Asphalt Saw - Power Driven (Less than 3 yrs. experience)
Density/Soil Engineer

Directional Boring Utility Man

Discharge Pumps 4" or less (1-4 units)

Dumper (Wagon, Truck, Etc.)-"2 yard or less

Fence Erector/Power Driven

Light Plants (1 to 5 units)

Paving Batch Truck Dumper

Roto Mill Utility Grade Control

Sign Installer/Sign Installer with Remote Control Operated Equipment
Top Man, And Railroad Track and Trestle Engineer

Utility Engineer

Water Blasting Utility Engineer

1 to 4 pcs. of minor equip.

Wage Rates | St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $42.35 $55.33 $68.31 week
9th hour $55.33
10th hour $55.33
Beyond 10 hours $55.33
Saturday
First 8 hours $55.33
9th hour $55.33
10th hour $55.33
Beyond 10 hours $55.33
Sunday/Holiday $68.31

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - 324 A140 Operating Engineer

04/04/2025

Classification Description: Crane with boom & jib or leads 140' or longer

Work in excess of 12 per day M-F shall be paid at double time.

Straight Time and a Double
Wage Rates | Time Half Time
Total Hourly Wage $77.59 $100.24 $122.89

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 hours Mon-Sat

Overtime Provisions
Over 8-hour day/40-hour

week
9th hour $100.24
10th hour $100.24
Beyond 10 hours $100.24
Saturday
First 8 hours $100.24
9th hour $100.24
10th hour $100.24
Beyond 10 hours $100.24
Sunday/Holiday $122.89

ORS#: ORS-003133 | CA#: CA-0314 | Date Issued: 07/07/2025 | Contract Award By Date: 10/05/2025 Page 68 of 152
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Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - 324 A220 Operating Engineer

04/04/2025

Classification Description: Crane with boom & jib or leads 220' or longer
Work in excess of 12 per day M-F shall be paid at double time.

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $77.86 $100.63 $123.40

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 hours Mon-Sat

Overtime Provisions
Over 8-hour day/40-hour

week
9th hour $100.63
10th hour $100.63
Beyond 10 hours $100.63
Saturday
First 8 hours $100.63
9th hour $100.63
10th hour $100.63
Beyond 10 hours $100.63
Sunday/Holiday $123.40
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham
Classification Name Category Last Updated
Operating Engineer - 324 B120 Operating Engineer 04/04/2025
Classification Description: Crane Operator w/120' of Boom or Longer w/Oiler
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $77.41 $99.99 $122.56 week
9th hour $99.98
10th hour $99.98
Beyond 10 hours $99.98
Saturday
First 8 hours $99.98
9th hour $99.98
10th hour $99.98
Beyond 10 hours $99.98
Sunday/Holiday $122.56

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham
Classification Name Category Last Updated
Operating Engineer - 324 GM Operating Engineer 04/04/2025
Classification Description: Ground Man/Light Plants/Welder/Pumps Under 6"
Wage Rates St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $43.83 $57.87 $71.91 week
9th hour $57.87
10th hour $57.87
Beyond 10 hours $57.87
Saturday
First 8 hours $57.87
9th hour $57.87
10th hour $57.87
Beyond 10 hours $57.87
Sunday/Holiday $71.91

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat
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Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer - Below 5,000lb

Capacity Operating Engineer 04/04/2025

Classification Description: Ind. forklift/forktruck under 5,000lb capacity
power jacks/power packs, composite crew only

Straight Time and a Double | ISI
Wage Rates v g a0 o Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $67.10 $85.19 $103.28 week
9th hour $85.19
10th hour $85.19
Beyond 10 hours $85.19
Saturday
First 8 hours $85.19
9th hour $85.19
10th hour $85.19
Beyond 10 hours $85.19
Sunday/Holiday $103.28

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat
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Official Rate Schedule

Ingham
Classification Name Category Last Updated
37;:?::“9 Engineer - Crane Operator Operating Engineer 04/04/2025
Classification Description: Crane Operator w/Oiler
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $77.05 $99.47 $121.89 week
9th hour $99.47
10th hour $99.47
Beyond 10 hours $99.47
Saturday
First 8 hours $99.47
9th hour $99.47
10th hour $99.47
Beyond 10 hours $99.47
Sunday/Holiday $121.89

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Classification Name

Ingham

Category

Last Updated

Operating Engineer - Crane, TDH,
Excavator

Operating Engineer

04/04/2025

Classification Description: Crane Operator, Job Mechanic, Three Drum Hoist

and Excavator

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $76.05 $98.04 $120.02
Apprentice: Apprentice Engineer 0-6 $60.84 $78.54 $96.24
months
Apprentice: Apprentice Engineer 13- $65.90 $86.13 $106.36
18 months
Apprentice: Apprentice Engineer 19- $68.42 $89.92 $111.40
24 months
Apprentice: Apprentice Engineer 25- $70.95 $93.71 $116.46
30 months
Apprentice: Apprentice Engineer 31- $73.48 $97.50 $121.5
36 months
Apprentice: Apprentice Engineer 7-12 $63.40 $82.38 $101.36

months

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat

Overtime Provisions
Over 8-hour day/40-hour

week
9th hour $98.03
10th hour $98.03
Beyond 10 hours $98.03
Saturday
First 8 hours $98.03
9th hour $98.03
10th hour $98.03
Beyond 10 hours $98.03
Sunday/Holiday $120.02
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule
Ingham

Classification Name Category Last Updated
Operating Engineer - CW Operating Engineer 04/04/2025

Classification Description: Compressor or welding machine
Work in excess of 12 per day M-F shall be paid at double time.

Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $54.86 $69.72 $84.58 week
9th hour $67.78
10th hour $67.78
Beyond 10 hours $67.78
Saturday
First 8 hours $67.78
9th hour $80.70
10th hour $80.70
Beyond 10 hours $80.70
Sunday/Holiday $80.70

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer - F Operating Engineer 04/04/2025

Classification Description: Forklift, lull, extend-a-boom forklift
Work in excess of 12 per day M-F shall be paid at double time.

Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $63.36 $79.81 $96.25 week
9th hour $79.81
10th hour $79.81
Beyond 10 hours $79.81
Saturday
First 8 hours $79.81
9th hour $96.25
10th hour $96.25
Beyond 10 hours $96.25
Sunday/Holiday $96.25

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer - FO Operating Engineer 04/04/2025

Classification Description: Fireman or QOiler

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $55.02 $67.84 $80.65 week
9th hour $67.84
10th hour $67.84
Beyond 10 hours $67.84
Saturday
First 8 hours $67.84
9th hour $80.65
10th hour $80.65
Beyond 10 hours $80.65
Sunday/Holiday $80.65

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule
Ingham

Classification Name Category Last Updated

Operating Engineer - FO Operating Engineer 04/04/2025

Classification Description: Fireman or oiler
Work in excess of 12 per day M-F shall be paid at double time.

Wage Rates St;?ri'?:t Tima ;:d a D;’iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $53.83 $68.18 $82.52 week
9th hour $66.31
10th hour $66.31
Beyond 10 hours $66.31
Saturday
First 8 hours $66.31
9th hour $78.78
10th hour $78.78
Beyond 10 hours $78.78
Sunday/Holiday $78.78

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Operating Engineer - FSM

Operating Engineer

04/04/2025

Classification Description: Forklift or Straight Mast

Four 10 hour days may be scheduled M-Th or T-F. Work not performed due to weather on M-Th may be scheduled on Friday

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $57.50 $71.40 $85.29

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $71.40
10th hour $71.40
Beyond 10 hours $71.40
Saturday
First 8 hours $71.40
9th hour $85.29
10th hour $85.29
Beyond 10 hours $85.29
Sunday/Holiday $85.29
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Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Operating Engineer - |

Operating Engineer

04/04/2025

Classification Description: Lull or Extend-a-Boom Forklift

Four 10 hour days may be scheduled M-Th or T-F. Work not performed due to weather on M-Th may be scheduled on Friday

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $59.73 $77.09 $94.45

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $74.83
10th hour $74.83
Beyond 10 hours $74.83
Saturday
First 8 hours $74.83
9th hour $89.92
10th hour $89.92
Beyond 10 hours $89.92
Sunday/Holiday $89.92

ORS#: ORS-003133 | CA#: CA-0314 | Date Issued: 07/07/2025 | Contract Award By Date: 10/05/2025

Page 80 of 152



Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - OE 324 A120 Operating Engineer

04/04/2025

Classification Description: Crane with boom & jib or leads 120" or longer

Straight Time and a Double
Wage Rates | Time Half Time
Total Hourly Wage $68.55 $87.30 $106.04

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time over 12 Mon-Sat

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $87.30
10th hour $87.30
Beyond 10 hours $87.30
Saturday
First 8 hours $87.30
9th hour $87.30
10th hour $87.30
Beyond 10 hours $87.30
Sunday/Holiday $106.04
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer - OSA Operating Engineer 04/04/2025

Classification Description: Crane w/ main Boom & Jib 220" or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $64.38 $84.07 $103.75 week
9th hour $81.50
10th hour $81.50
Beyond 10 hours $81.50
Saturday
First 8 hours $81.50
9th hour $98.61
10th hour $98.61
Beyond 10 hours $98.61
Sunday/Holiday $98.61

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday
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Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Operating Engineer - OSA3

Operating Engineer

04/04/2025

Classification Description: Crane w/ main Boom & Jib 300' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work unabled to be performed due to weather,
Monday-Thursday may be scheduled on Friday.

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $65.89 $86.33 $106.77

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday

Overtime Provisions
Over 8-hour day/40-hour

week
9th hour $83.67
10th hour $83.67
Beyond 10 hours $83.67
Saturday
First 8 hours $83.67
9th hour $101.44
10th hour $101.44
Beyond 10 hours $101.44
Sunday/Holiday $101.44
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule
Ingham

Classification Name Category Last Updated
Operating Engineer - OSA4 Operating Engineer 04/04/2025

Classification Description: Crane w/ main Boom & Jib 400 or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Wage Rates St;?ri'?:t Tima :Il;d a D;’iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $78.46 $101.49 $124.52 week
9th hour $101.49
10th hour $101.49
Beyond 10 hours $101.49
Saturday
First 8 hours $101.49
9th hour $101.49
10th hour $101.49
Beyond 10 hours $101.49
Sunday/Holiday $124.52

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday
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Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Operating Engineer - OSB

Operating Engineer

04/04/2025

Classification Description: Crane with main boom and jib 140' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work unabled to be performed due to weather,
Monday-Thursday may be scheduled on Friday.

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $64.09 $83.63 $103.17

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $81.08
10th hour $81.08
Beyond 10 hours $81.08
Saturday
First 8 hours $81.08
9th hour $98.07
10th hour $98.07
Beyond 10 hours $98.07
Sunday/Holiday $98.07
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Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - RC Operating Engineer

04/04/2025

Classification Description: Regular Crane Operator, Job Mechanic, Concrete Pump with Boom

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-

Thursday may be scheduled on Friday.

Wage Rates St;?ri'?:t Tima :Il;d a D;’it::e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $66.04 $83.65 $101.26 week
Apprentice: 0-999 hours $51.13 $64.18 $77.22 9th hour $83.65
Apprentice: 1,000-1,999 hours $52.99 $66.96 $80.94 10th hour $83.65
Apprentice: 2,000-2,999 hours $54.86 $69.77 $84.68 Beyond 10 hours $83.65
Apprentice: 3,000-3,999 hours $56.72 $72.56 $88.40 Saturday
Apprentice: 4,000-4,999 hours $58.59 $75.36 $92.14 First 8 hours $83.65
Apprentice: 5,000-5,999 hours $60.44 $78.15 $95.84 9th hour $101.26
10th hour $101.26
Beyond 10 hours $101.26
Sunday/Holiday $101.26

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday
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Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Operating Engineer - RE

Operating Engineer

04/04/2025

Classification Description: Regular Engineer, Hydro Excavator & Remote Controlled Concrete Breaker

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-

Thursday may be scheduled on Friday.

Wage Rates St-:-?,i,?:t Tim: :I:d a D;it::(lee
Total Hourly Wage $65.07 $82.26 $99.44
Apprentice: 1,000-1,999 hours $55.19 $70.02 $84.84
Apprentice: 1-999 hours $53.21 $67.02 $80.85
Apprentice: 2,000-2,999 hours $57.16 $72.97 $88.78
Apprentice: 3,000-3,999 hours $59.13 $75.93 $92.72
Apprentice: 4,000-4,999 hours $61.11 $78.90 $96.68
Apprentice: 5,000-5,999 hours $63.09 $81.87 $100.64

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday

Overtime Provisions
Over 8-hour day/40-hour

week
9th hour $82.26
10th hour $82.26
Beyond 10 hours $82.26
Saturday
First 8 hours $82.26
9th hour $99.44
10th hour $99.44
Beyond 10 hours $99.44
Sunday/Holiday $99.44
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Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - Skidsteer

Operator Operating Engineer

04/04/2025

Classification Description: Skidsteer forklift when working with fence and
Door companies

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $65.69 $83.17 $100.65

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat

Overtime Provisions
Over 8-hour day/40-hour

week
9th hour $83.17
10th hour $83.17
Beyond 10 hours $83.17
Saturday
First 8 hours $83.17
9th hour $83.17
10th hour $83.17
Beyond 10 hours $83.17
Sunday/Holiday $100.65
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Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - TDH, Backhoe Operating Engineer

04/04/2025

Classification Description: Hoisting Operator, Two Drum Hoist, Rubber Tire
Backhoe

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $75.41 $97.11 $118.82

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $97.11
10th hour $97.11
Beyond 10 hours $97.11
Saturday
First 8 hours $97.11
9th hour $97.11
10th hour $97.11
Beyond 10 hours $97.11
Sunday/Holiday $118.82
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Official Rate Schedule

Ingham

Classification Name Category Last Updated

Sewer Relining Operator - Class Il Operating Engineer 04/04/2025

Classification Description: Class |I-Operator of hot water heaters and circulation system; water jetters; and vacuum and
mechanical debris removal systems and those assisting.

Wage Rates St;?ri'?:t Tima ;:d a D;’iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $50.80 $68.49 $86.18 week
9th hour $66.30
10th hour $66.30
Beyond 10 hours $66.30
Saturday
First 8 hours $66.30
9th hour $66.30
10th hour $66.30
Beyond 10 hours $66.30
Sunday/Holiday $81.79

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Official Rate Schedule

Ingham
Classification Name Category Last Updated
Marine Construction and Dredgin Operating Engineer, Dredge
SH R 2 04/04/2025
Class | - OE324 or Marine Engineer
Classification Description: Craft Foreman, Diver/Wet Tender, Engineer, Engineer (hydraulic dredge), Blaster
Straight Time and a Double i iSi
Wage Rates o g ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $84.30 $110.05 $135.80 week
9th hour $110.05
10th hour $110.05
Beyond 10 hours $110.05
Saturday
First 8 hours $110.05
9th hour $110.05
10th hour $110.05
Beyond 10 hours $110.05
Sunday/Holiday $135.80

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Marine Construction and Dredging Operating Engineer, Dredge
Class Il A - OE324 or Marine Engineer 04/04/2025

Classification Description: Crane, Backhoe, Material Handler, All Self-Propelled Drill Rigs, Mechanic/Welder, Asst. Engineer
(hydraulic dredge), Leverman (hydraulic dredge), Diver Tender.

Wage Rates St;::?:t Tim: :Ir:cd a D<T>iul:le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $82.80 $107.80 $132.80 week
9th hour $107.80
10th hour $107.80
Beyond 10 hours $107.80
Saturday
First 8 hours $107.80
9th hour $107.80
10th hour $107.80
Beyond 10 hours $107.80
Sunday/Holiday $132.80

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Marine Construction and Dredgin Operating Engineer, Dredge
Class Il B - OE324 o orMaring Engineer ° 04/04/2025
Classification Description: Friction, Lattice Boom, or Crane License Cert., Endorse Tug or Tow Boat Operator
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $85.80 $112.30 $138.80 week
9th hour $112.30
10th hour $112.30
Beyond 10 hours $112.30
Saturday
First 8 hours $112.30
9th hour $112.30
10th hour $112.30
Beyond 10 hours $112.30
Sunday/Holiday $138.80

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Marine Construction and Dredging Operating Engineer, Dredge
Class Il - OE324 or Marine Engineer 04/04/2025

Classification Description: Deck Equipment Operator, (Machineryman), Maintenance of Crane, Tug/Launch Operator,
Loader/Dozer on Barge, Deck Machinery, etc.

Wage Rates St;::?:t Tim: :Ir:cd a D<T>iul:le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $78.30 $101.05 $123.80 week
9th hour $101.05
10th hour $101.05
Beyond 10 hours $101.05
Saturday
First 8 hours $101.05
9th hour $101.05
10th hour $101.05
Beyond 10 hours $101.05
Sunday/Holiday $123.80

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Marine Construction and Dredgin Operating Engineer, Dredge
Class IV - OE324 o or!o Maring Engineer ° 04/04/2025
Classification Description: Deck Equipment Operator, Machineryman/Fireman, (4 equipment units or more), Off Road Trucks,
5::;, Tug/Engineer, Crane Maint. (50 ton and under/Backhoe 115,000 Ibs. or less), Asst. Tug Operator, Blaster Helper.
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $73.35 $93.85 $114.35 week
9th hour $93.85
10th hour $93.85
Beyond 10 hours $93.85
Saturday
First 8 hours $93.85
9th hour $93.85
10th hour $93.85
Beyond 10 hours $93.85
Sunday/Holiday $114.35

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects

Classification Name

Ingham

Category

Official Rate Schedule

Last Updated

Operating Engineer - AC

Operating Engineer, General
Construction & Underground

04/04/2025

Classification Description: Compressor or Welding Machine

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday. Work not performed due to weather, Monday-

Thursday may be scheduled on Friday.

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $56.05 $69.32 $82.58

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Friday

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $69.32
10th hour $69.32
Beyond 10 hours $69.32
Saturday
First 8 hours $69.32
9th hour $82.58
10th hour $82.58
Beyond 10 hours $82.58
Sunday/Holiday $82.58
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer Underground-324- Operating Engineer, General

Class | Construction & Underground 04/04/2025

Classification Description: Class | Equipment-Air Compressors in Manifold with throttle valve Auto Grade or similar type machine
Backfill Tamper Backhoe

Backhoe on Farm Type Tractor45 H.P. & over. Ballast Regulator (RR.)

Batch Plant (concrete - central mix) Batch Plant Operator (concrete) Blade Grader Operator

Bulldozer

Caisson Drilling Machine Cherry Picker--15 ton or over Clamshell

Concrete/Asphalt Saw Operator - Power Driven (3yrs experience or more) Concrete Belt Placer (Formless)

Concrete Cure/Finish Machine Operator

Concrete Mixer 21 cu. ft. or over Concrete Paver [two (2) drums or larger] Concrete Pump (Truck Mount)

Concrete Pump (3 inch and over) Concrete Pump with Boom Operator Conveyor Loader Operator (Euclid type) Core Drilling
Machine

Crane (Crawler, truck type or pile driving)

Crane or De1Tick with any attachment incl. clamshell, dragline, shovel, backhoe, etc. Directional Drill/Boring Machine Operator
Dozer Dragline

Dredge Engineer Dredge Operator

Drilling Machine on which the drill is an integral part

Earth Mover--rubber tired--(paddle wheel, 619, 631, TS-24 or similar type) Earth Mover rubber tired--tandem ($.50 cents per hr.
added for each bowl) Elevating

Grader Operator

End Loader

End Loader Operator (12 yard capacity and over)

Excavator

Farm type tractor with attached pan

Finishing Machine Operator (Asphalt or Concrete) Foreman/Operating Engineer

Forklift (10 ton or over)

GPS or Electronic Grade on motorized equipment Gradall and similar type machine

Grader

Gravel Processing plant (portable) Operator of Guard Rail Post Driver Haul Units (off-highway) Helicopter crew

Highlift Shovel--1-1 /2 cu. yd. or over Hoisting Engineer

Horizontal Directional Drill Hydraulic Boom Truck

Hydro demolition equipment (water blaster) Hydro Excavator

Loader--Self-propelled (Belt-Chain- Wheel) (Holland or similar type) Locomotive and/or Dinkey Engine

Mechanic Milling Machine

Mucking Machine

Operator of Guard Rail Post Driver Paver Operator - Concrete

Pile Driver--Skid or Crawler Power Shovel

Rock Breaking Plant

Rock Crushing Plant (Portable)

Root Rake, Tractor Mounted Sand Blaster Vacuum Roto Mill

Scraper Self-Propelled or Tractor Drawn
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Self-propelled Widener or Gravel distributing shoulder machine Shovel Operator
Side Boom Tractor (type D-4 or equivalent or larger) Slope Paver

Stump Remover Tractor Mounted Surface Heater & Planer

Surface Roller with Dozer Blade

Swinging Boom Truck (over 12-ton capacity) Tilling Machine or (Roto Grader)

Tractor Operator

Tractor--Boom, Winch or Hoe Head Tractor--Push

Tractor with Scoop Tractor Mounted Spreader Tree Mover
Trench Machine (ladder or wheel type) Trencher (over 8ft. digging capacity) Tugboat Operator

Tunnel Boring Machine Tunnel Shield

Vacuum Machine/Truck Operator Well Drilling Machine

Well Drilling Rig
Winch Truck with A Frame

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $68.12 $87.01 $105.89
Apprentice: Apprentice Engineer 0- $54.36 $69.57 $84.77
999 hours
Apprentice: Apprentice Engineer
1,000-1.999 hours $56.53 $72.83 $89.11
Apprentice: Apprentice Engineer
2 000-2,999 hours $58.69 $76.06 $93.43
Apprentice: Apprentice Engineer
3,000-3.999 hours $60.87 $79.33 $97.79
Apprentice: Apprentice Engineer
4,000-4,999 hours $64.22 $84.36 $104.49
Apprentice: Apprentice Engineer

$65.06 $85.62 $106.17

5,000-5,999 hours

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

In the event work is unable to be performed on account of weather

Monday through Thursday, then Friday work may be scheduled for the ten (10)

hours, at straight-time.

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $87.00
10th hour $87.00
Beyond 10 hours $87.00
Saturday
First 8 hours $87.00
9th hour $87.00
10th hour $87.00
Beyond 10 hours $87.00
Sunday/Holiday $105.89
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer Underground-324- Operating Engineer, General

Class Il Construction & Underground LY A

Classification Description: Class Il Equipment

Air Compressor with Throttle Valve or Clever Brooks type comb. Backhoe (with 3/8-yard bucket or less)
Backhoe on Farm Type Tractor under45 H.P.

Batch Plant (concrete-dry batch)

Boom Truck (power swing type boom)

Cherry Picker under 15 ton

Crusher

Crusher Operator

Concrete Pump

Concrete Mesh Depressor--independently operated Concrete Spreader--Power Driven
End Dumps when operated by an Operating Engineer End Loader under 1-1/2 cu yd.
Gunite Machine

Head Greaser

Hoist

Lowboy Operator

Mesh or Steel Placer (motorized)

Multiple Tamping Machine (R.R)

Power Curing Spraying Machine (Formless)

P.C.C. Concrete Belt Placer (form type)

Pull Grader--Power Control

Pump Operator (6" discharge or over, gas diesel, powered or generator of 300 amp or larger)
Refrigerating Machine--Freezing operation Ross Carrier

Self-propelled convey transfer devise. Sheepfoot Roller (self-propelled)

Side Boom Tractor (smaller than D-4 type or equivalent)

Sweeper (Wayne type and similar equipment)

Telescoping laser finish machine (laser screed)

Tractor (pneu-tired, other than backhoe or front-end loader)

Trencher 8ft. digging capacity and smaller)

Trench Machine 24" and under

Tube Float (motorized)

Vac Truck

Washing Plant Operator Welder
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $64.00 $83.38 $102.75

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

In the event work is unable to be performed on account of weather

Monday through Thursday, then Friday work may be scheduled for the ten (10)

hours, at straight-time.

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $80.82
10th hour $80.82
Beyond 10 hours $80.82
Saturday
First 8 hours $80.82
9th hour $80.82
10th hour $80.82
Beyond 10 hours $80.82
Sunday/Holiday $97.65
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer Underground-324- Operating Engineer, General
Class Il Construction & Underground

04/04/2025

Classification Description: Class Il Equipment

Air Compressor (600 CFM or larger)

Air Compressor [two (2) or more - less than 600 CFM] Base Paver (Jersey or similar type machine)

Boom Truck (Non swinging, Non powered type boom) Concrete Breaker

Concrete Finishing Machine

Concrete Paver (1 drum - V2 yard or larger) Curb Machine

Elevator (other than passenger) Hoist (one drum)

Jacks - Hydraulic Power-driven multiple jack system Maintenance Man

Mechanics Helper Paving Breaker

Power Broom Self-propelled

Pump [ two (2) or more 4 inch up to 6-inch discharge gas or diesel powered-excluding submersible pumps)
Pumpcrete Machine and similar equipment Roller (Earth & Sub-base material) Screening Plant Operator
Spike Machine (R.R)

Tamper-Multiple Vibrating-Earth and Sub-base material Tractor with Drill--50 H.P. or over Well Point System Wagon Drill (multiple)

Welding Machine or Generator [two (2) or more 300 amp. Or larger -gas or diesel powered]
Well Point System
Widener (Apsco or similar type)

Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $63.27 $82.28 $101.29 week
9th hour $79.78
10th hour $79.78
Beyond 10 hours $79.78
Saturday
First 8 hours $79.78
9th hour $79.78
10th hour $79.78
Beyond 10 hours $79.78
Sunday/Holiday $96.29
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

In the event work is unable to be performed on account of weather
Monday through Thursday, then Friday work may be scheduled for the ten (10)
hours, at straight-time.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer Underground-324- Operating Engineer, General

Class IV Construction & Underground LY A

Classification Description: Class IV Equipment

Air Compressor Operator (over 250 CFM)

All Mulching Equipment

All Walk Behind or Remote-Control Powered Equipment (autonomous equipment)
Assistant to Engineer Automatic Dry Batch Plant

Belt Spreader (motorized including transfer device by remote, wireless or cable) Boiler
Boom or Winch truck operator

Broom & Belt Machine

Chair Cart (Self-propelled) Concrete Pumps (under 3")

Curing Equipment Operator (self-propelled)

Deck Hand

Digger Post Hole (Power-driven)

End loader Operator (under 3/4-yard capacity)

Extend A Boom Forklift--under 10 Ton

Farm Tractor with attachments Finishing Machine (concrete)

Forklift under 10 ton

Form Grader (if motorized)

Georgia Buggy -Power wheel barrel | % yard with a seat Generator (15 kw or greater)
Greaser Helper

Hydraulic pipe pushing machine Mechanical Heater

Mechanics Helper

Outboard or Inboard Motorboat Power Bin Operator

Pug Mill

Pumps - [two (2) or more up to 4 in. discharge if used three (3) hours or more a day - gas or diesel powered- excluding
submersible pumps]

Roller (other than asphalt)

Seaman Tiller

Skid Steer

Stump Remover (Grinder)

Sweeper (Wayne type and similar equipment) Tamper

Trencher (service)

Vibratory Compaction Equipment Operator (6 ft. wide or over)

Walk Behind Forklift

Water Wagon
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $62.70 $81.43 $100.15

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

In the event work is unable to be performed on account of weather

Monday through Thursday, then Friday work may be scheduled for the ten (10)

hours, at straight-time.

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $78.96
10th hour $78.96
Beyond 10 hours $78.96
Saturday
First 8 hours $78.96
9th hour $78.96
10th hour $78.96
Beyond 10 hours $78.96
Sunday/Holiday $95.22
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Operating Engineer Underground-324- Operating Engineer, General
P 9 I perating =9 04/04/2025

Class V Construction & Underground

Classification Description: Class V Equipment

Concrete/Asphalt Saw Operator- Power Driven (Less than 3 yrs. experience) Density/Soil Engineer

Directional Boring Utility Man

Discharge Pumps 4" or less (1 - 4 units) Dump Truck Operator

Dumper (Wagon, T1uck, Etc.) - or trade Fence Erector /Power Driven

Guard Post Driver Operator (power driven) Hydra Seeder

Light Plants (1 to 5 units) Oiler Fireman

Operator of minor equip.

Roto Mill Utility Grade Control Operator

Scissor lifts and basket lifts where used for material hoisting

Sign Installer/Sign Installer with Remote Control Operated Equipment

Straw Blower or Brush Mulcher

Top Man, And Railroad Track and Trestle Engineer Utility Engineer

Water Blasting Utility Engineer

Straight Time and a Double i isi
Wage Rates . g a0 o Overtime Provisions
ime a ime Over 8-hour day/40-hour

Total Hourly Wage $39.95 $53.88 $67.80 week
9th hour $52.06
10th hour $52.06
Beyond 10 hours $52.06

Saturday
First 8 hours $52.06
9th hour $52.06
10th hour $52.06
Beyond 10 hours $52.06
Sunday/Holiday $64.17

ORS#: ORS-003133 | CA#: CA-0314 | Date Issued: 07/07/2025 | Contract Award By Date: 10/05/2025 Page 105 of 152



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

In the event work is unable to be performed on account of weather
Monday through Thursday, then Friday work may be scheduled for the ten (10)
hours, at straight-time.
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Crane Operator - 324 B400

Operating Engineer, Steel

04/04/2025

Work
Classification Description: Crane Operator w/400' Boom or Longer w/Oiler
Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $81.86 $106.37 $130.88

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time over 12 hours Mon-Sat

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $106.37
10th hour $106.37
Beyond 10 hours $106.37
Saturday
First 8 hours $106.37
9th hour $106.37
10th hour $106.37
Beyond 10 hours $106.37
Sunday/Holiday $130.88
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - 324 A300 Work

Operating Engineer, Steel

04/04/2025

Classification Description: Crane with boom & jib or leads 300" or longer
Work in excess of 12 per day M-F shall be paid at double time.

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $79.36 $102.78 $126.20

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time over 12 hours Mon-Sat.

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $102.78
10th hour $102.78
Beyond 10 hours $102.78
Saturday
First 8 hours $102.78
9th hour $102.78
10th hour $102.78
Beyond 10 hours $102.78
Sunday/Holiday $126.20
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - 324 A400 Work

Operating Engineer, Steel

04/04/2025

Classification Description: Crane with boom & jib or leads 400' or longer
Work in excess of 12 per day M-F shall be paid at double time.

Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $80.86 $104.94 $129.01

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time over 12 hours/day Mon-Sat

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $104.93
10th hour $104.93
Beyond 10 hours $104.93
Saturday
First 8 hours $104.93
9th hour $104.93
10th hour $104.93
Beyond 10 hours $104.93
Sunday/Holiday $129.01
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer - 324 A50 04/04/2025
Work
Classification Description: Tower Crane & Derrick Operator 50' or More
Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $77.14 $99.59 $122.05 week
9th hour $99.59
10th hour $99.59
Beyond 10 hours $99.59
Saturday
First 8 hours $99.59
9th hour $99.59
10th hour $99.59
Beyond 10 hours $99.59
Sunday/Holiday $122.05

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer - 324 B140 04/04/2025
Work
Classification Description: Crane Operator w/140' of /Boom or Longer w/Oiler
Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $78.59 $101.68 $124.76 week
9th hour $101.67
10th hour $101.67
Beyond 10 hours $101.67
Saturday
First 8 hours $101.67
9th hour $101.67
10th hour $101.67
Beyond 10 hours $101.67
Sunday/Holiday $124.76

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - 324 B220

Operating Engineer, Steel

04/04/2025

Work
Classification Description: Crane Operator w/220' of Boom or Longer w/Oiler
Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $78.86 $100.76 $123.97

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 hours Mon-Sat

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $102.06
10th hour $102.06
Beyond 10 hours $102.06
Saturday
First 8 hours $102.06
9th hour $102.06
10th hour $102.06
Beyond 10 hours $102.06
Sunday/Holiday $125.27
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer - 324 B300

Operating Engineer, Steel

04/04/2025

Work
Classification Description: Crane Operator w/300' of Boom or Longer w/Qiler
Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $80.36 $104.22 $128.07

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time over 12 hours Mon-Sat

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $104.22
10th hour $104.22
Beyond 10 hours $104.22
Saturday
First 8 hours $104.22
9th hour $104.22
10th hour $104.22
Beyond 10 hours $104.22
Sunday/Holiday $128.07
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer - 324 B50 04/04/2025
Work
Classification Description: Tower Crane & Derrick Operator 50" or more w/Oiler
Wage Rates St;?ri'?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $78.14 $101.03 $123.92 week
9th hour $101.03
10th hour $101.03
Beyond 10 hours $101.03
Saturday
First 8 hours $101.03
9th hour $101.03
10th hour $101.03
Beyond 10 hours $101.03
Sunday/Holiday $123.92

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer - 324 PRE60118 04/04/2025
Work
Classification Description: Oiler/pumps over 6" **Applies to Operators who
have previously worked under this classification
PRIOR to 6/1/18**
Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $61.22 $76.76 $92.29 week
9th hour $76.75
10th hour $76.75
Beyond 10 hours $76.75
Saturday
First 8 hours $76.75
9th hour $76.75
10th hour $76.75
Beyond 10 hours $76.75
Sunday/Holiday $92.29

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

Overtime Rate Comment: Double time after 12 Mon-Sat
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer - EF Work 04/04/2025
Classification Description: Extended boom forklift over 5,000 Ib capacity, 1 Drum Hoist
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $72.21 $92.53 $112.84 week
9th hour $92.53
10th hour $92.53
Beyond 10 hours $112.84
Saturday
First 8 hours $92.53
9th hour $92.53
10th hour $92.53
Beyond 10 hours $112.84
Sunday/Holiday $112.84

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer Steel Work - SW1 ZoWork 04/04/2025
Classification Description: Crane w/ 120" boom or longer
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $74.14 $95.24 $116.33 week
9th hour $95.24
10th hour $95.24
Beyond 10 hours $116.33
Saturday
First 8 hours $95.24
9th hour $95.24
10th hour $95.24
Beyond 10 hours $116.33
Sunday/Holiday $116.33

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
gperatmg Engineer Steel Work - SW1 ZO‘CI)Viill‘ftmg Engineer, Steel 04/04/2025
Classification Description: Crane w/ 120" boom or longer w/ Oiler
Wage Rates St;?ri'?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $75.01 $96.54 $118.07 week
9th hour $96.54
10th hour $96.54
Beyond 10 hours $118.07
Saturday
First 8 hours $96.54
9th hour $96.54
10th hour $96.54
Beyond 10 hours $118.07
Sunday/Holiday $118.07

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather

ORS#: ORS-003133 | CA#: CA-0314 | Date Issued: 07/07/2025 | Contract Award By Date: 10/05/2025 Page 118 of 152



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
. . Operating Engineer, Steel
Operating Engineer Steel Work - SW14OWI:Jrk 9 Eng 04/04/2025
Classification Description: Crane w/ 140" boom or longer
Straight Time and a Double i isi
Wage Rates o 9 ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $75.19 $96.80 $118.41 week
9th hour $96.80
10th hour $96.80
Beyond 10 hours $118.41
Saturday
First 8 hours $96.80
9th hour $96.80
10th hour $96.80
Beyond 10 hours $118.41
Sunday/Holiday $118.41

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
gperatmg Engineer Steel Work - SW14O‘CI)V|ZTI‘::tmg Engineer, Steel 04/04/2025
Classification Description: Crane w/ 140" boom or longer W/ Qiler
Wage Rates St;?ri'?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $76.19 $98.24 $120.28 week
9th hour $98.24
10th hour $98.24
Beyond 10 hours $120.28
Saturday
First 8 hours $98.24
9th hour $98.24
10th hour $98.24
Beyond 10 hours $120.28
Sunday/Holiday $120.28

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer Steel Work - SWZZOWork 04/04/2025
Classification Description: Boom & Jib 220' or longer
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $76.46 $98.62 $120.78 week
9th hour $98.62
10th hour $98.62
Beyond 10 hours $120.78
Saturday
First 8 hours $98.62
9th hour $98.62
10th hour $98.62
Beyond 10 hours $120.78
Sunday/Holiday $120.78

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
gperatmg Engineer Steel Work - SWZZO‘CI)ViTI‘::tmg Engineer, Steel 04/04/2025
Classification Description: Crane w/ 220" boom or longer w/ Oiler
Wage Rates St;?ri'?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $74.01 $95.11 $116.20 week
9th hour $95.11
10th hour $95.11
Beyond 10 hours $116.20
Saturday
First 8 hours $95.11
9th hour $95.11
10th hour $95.11
Beyond 10 hours $116.20
Sunday/Holiday $116.20

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer Steel Work - SW3ooWork 04/04/2025
Classification Description: Boom & Jib 300' or longer
Wage Rates St;?ri'?:t Tim; :Il;d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $76.96 $99.34 $121.72 week
9th hour $99.34
10th hour $99.34
Beyond 10 hours $121.72
Saturday
First 8 hours $99.34
9th hour $99.34
10th hour $99.34
Beyond 10 hours $121.72
Sunday/Holiday $121.72

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
gperatmg Engineer Steel Work - SW300‘CI)V|ZTI‘::tmg Engineer, Steel 04/04/2025
Classification Description: Crane w/ 300" boom or longer w/ Oiler
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $77.96 $100.78 $123.59 week
9th hour $100.78
10th hour $100.78
Beyond 10 hours $123.59
Saturday
First 8 hours $100.78
9th hour $100.78
10th hour $100.78
Beyond 10 hours $123.59
Sunday/Holiday $123.59

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer Steel Work - SW4ooWork 04/04/2025
Classification Description: Boom & Jib 400' or longer
Wage Rates St;?ri'?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $78.46 $101.49 $124.52 week
9th hour $101.49
10th hour $101.49
Beyond 10 hours $124.52
Saturday
First 8 hours $101.49
9th hour $101.49
10th hour $101.49
Beyond 10 hours $124.52
Sunday/Holiday $124.52

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
gperatmg Engineer Steel Work - SW400‘CI)V|ZTI‘::tmg Engineer, Steel 04/04/2025
Classification Description: Crane w/ 400" boom or longer w/ Oiler
Straight Time and a Double Overtime Provisions
Wage Rates Time Half Time Over 8-hour day/40-hour
Total Hourly Wage $79.46 $102.93 $126.39 week
9th hour $102.93
10th hour $102.93
Beyond 10 hours $126.39
Saturday
First 8 hours $102.93
9th hour $102.93
10th hour $102.93
Beyond 10 hours $126.39
Sunday/Holiday $126.39

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer Steel Work - SWCO Operating Engineer, Steel

04/04/2025

Work
Classification Description: Crane Operator, Job Mechanic, 3 Drum Hoist & Excavator
Wage Rates St-:-?,i,?:t Tim: :I:d a D:il::le
Total Hourly Wage $73.65 $94.59 $115.53
Apprentice: 0-999 hours $59.16 $76.02 $92.88
Apprentice: 1,000-1,999 hours $61.56 $79.63 $97.68
Apprentice: 2,000-2,999 hours $63.96 $83.22 $102.48
Apprentice: 3,000-3,999 hours $66.38 $84.18 $101.98
Apprentice: 4,000-4,999 hours $68.78 $90.46 $112.12
Apprentice: 5,000 hours $71.20 $91.09 $110.99

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather

Overtime Provisions

Over 8-hour day/40-hour

week
9th hour $94.59
10th hour $94.59
Beyond 10 hours $115.53
Saturday
First 8 hours $94.59
9th hour $94.59
10th hour $94.59
Beyond 10 hours $115.53
Sunday/Holiday $115.53
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
gperatmg Engineer Steel Work - SWCO-‘CI)ViTI‘::tmg Engineer, Steel 04/04/2025
Classification Description: Crane Operator w/ Oiler
Straight Time and a Double Overtime Provisions
Wage Rates Time Half Time Over 8-hour day/40-hour
Total Hourly Wage $74.65 $96.03 $117.40 week
9th hour $96.03
10th hour $96.03
Beyond 10 hours $117.40
Saturday
First 8 hours $96.03
9th hour $96.03
10th hour $96.03
Beyond 10 hours $117.40
Sunday/Holiday $117.40

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer Steel Work - SWCWWork 04/04/2025
Classification Description: Compressor or Welder Operator
Wage Rates St;?ri'?:t Tim; :Il;d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $37.03 $49.48 $61.92 week
9th hour $47.85
10th hour $47.85
Beyond 10 hours $58.67
Saturday
First 8 hours $47.85
9th hour $47.85
10th hour $47.85
Beyond 10 hours $58.67
Sunday/Holiday $58.67

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects

Official Rate Schedule

Ingham

Classification Name Category

Last Updated

Operating Engineer Steel Work - SWHO Operating Engineer, Steel

04/04/2025

Work
Classification Description: Hoisting Operator, 2 Drum Hoist, & Rubber Tire Backhoe
Straight Time and a Double
Wage Rates Time Half Time
Total Hourly Wage $73.01 $93.67 $114.33

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather

Overtime Provisions
Over 8-hour day/40-hour

week
9th hour $93.67
10th hour $93.67
Beyond 10 hours $114.33
Saturday
First 8 hours $93.67
9th hour $93.67
10th hour $93.67
Beyond 10 hours $114.33
Sunday/Holiday $114.33
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Operating Engineer, Steel

Operating Engineer Steel Work - SWO Work 04/04/2025
Classification Description: Oiler
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $53.42 $67.61 $81.80 week
9th hour $65.74
10th hour $65.74
Beyond 10 hours $78.06
Saturday
First 8 hours $65.74
9th hour $65.74
10th hour $65.74
Beyond 10 hours $78.06
Sunday/Holiday $78.06

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
2&?;?39 Engineer Steel Work - ‘Cl)viirl‘ftmg Engineer, Steel 04/04/2025
Classification Description: Tower Crane & Derrick where work is 50' or more
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $74.74 $96.16 $117.57 week
9th hour $96.16
10th hour $96.16
Beyond 10 hours $117.57
Saturday
First 8 hours $96.16
9th hour $96.16
10th hour $96.16
Beyond 10 hours $117.57
Sunday/Holiday $117.57

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
2\5\’,?;:3% Engineer Steel Work ‘Cl)viirl‘ftmg Engineer, Steel 04/04/2025
Classification Description: Tower Crane & Derrick 50' or more w/ Oiler
Wage Rates St;?,i,?:t Tim; :I:d a D:iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $75.84 $97.69 $119.54 week
9th hour $97.69
10th hour $97.69
Beyond 10 hours $119.54
Saturday
First 8 hours $97.69
9th hour $97.69
10th hour $97.69
Beyond 10 hours $119.54
Sunday/Holiday $119.54

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Painter - BR Painter 04/04/2025
Classification Description: Painter
A 4-10s workweek allowed Monday-Thursday.
Wage Rates | St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $40.09 $52.29 $64.49 week
Apprentice: 1st level $27.89 $33.99 $40.09 9th hour $52.29
Apprentice: 2nd level $30.33 $37.65 $44.97 10th hour $52.29
Apprentice: 3rd level $33.99 $43.14 $52.29 Beyond 10 hours $52.29
Apprentice: 4th level $37.65 $48.63 $59.61 Saturday
First 8 hours $52.29
9th hour $52.29
10th hour $52.29
Beyond 10 hours $52.29
Sunday/Holiday $64.49

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Carpenter/Piledriver-1004-Lansing AreaPiledriver 04/04/2025
Classification Description: Carpenter/Piledriver
Wage Rates | St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $54.10 $71.11 $88.11 week
Apprentice: Apprentice 1st Year $43.90 $55.81 $67.71 9th hour $71.11
Apprentice: Apprentice 2nd Year $45.60 $58.36 $71.11 10th hour $71.11
Apprentice: apprentice 3rd Year $49.00 $63.46 $77.91 Beyond 10 hours $71.11
Apprentice: Apprentice 4th Year $52.40 $68.56 $84.71 Saturday
First 8 hours $71.11
9th hour $71.11
10th hour $71.11
Beyond 10 hours $71.11
Sunday/Holiday $88.11

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

If the job is delayed due to inclement weather, a make-up day on Friday may
be scheduled by the Employer for completion of the forty (40) hour week. Make-up work scheduled for
Friday shall not be less than eight (8) hours.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule
Ingham

Classification Name Category Last Updated
Plumber & Pipefitter-RI-333 Plumber 04/04/2025

Classification Description: Plumber, Pipefitter and HVACTech
Four 10s allowed Monday thru Thursday. Friday not a makeup, considered OT, paid @ time & one-half.

Wage Rates St;?ri'?:t Tima :Il;d a D;;:e Overtime Provisions

Over 8-hour day/40-hour
Total Hourly Wage $63.77 $83.92 $104.06 week
Apprentice: 10th 6 months $59.74 $77.87 $96.00 9th hour $83.91
Apprentice: 1st 6 months $41.61 $50.68 $59.74 10th hour $83.91
Apprentice: 2nd 6 months $43.62 $53.69 $63.76 Beyond 10 hours $83.91
Apprentice: 3rd 6 months $45.64 $56.72 $67.80 Saturday
Apprentice: 4th 6 months $47.65 $60.34 $73.02 First 8 hours $83.91
Apprentice: 5th 6 months $49.67 $62.76 $75.86 9th hour $83.91
Apprentice: 6th 6 months $51.68 $65.78 $79.88 10th hour $83.91
Apprentice: 7th 6 months $53.70 $68.81 $83.92 Beyond 10 hours $83.91
Apprentice: 8th 6 months $55.71 $71.82 $87.94 Sunday/Holiday $104.06
Apprentice: 9th 6 months $57.73 $74.86 $91.98

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Resilient floorlayer-1004-Lansing Area Resilient Floorlayer 04/04/2025
Classification Description: Resilient floorlayer
Wage Rates | St;?l?:t Tima :I:d a D;)::le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $54.55 $71.85 $89.14 week
Apprentice: Apprentice 1st Year $44.32 $56.50 $68.68 9th hour $71.84
Apprentice: Apprentice 2nd Year $46.03 $59.07 $72.10 10th hour $71.84
Apprentice: Apprentice 3rd Year $49.44 $64.18 $78.92 Beyond 10 hours $71.84
Apprentice: Apprentice 4th Year $52.85 $69.30 $85.74 Saturday
First 8 hours $71.84
9th hour $71.84
10th hour $71.84
Beyond 10 hours $71.84
Sunday/Holiday $89.14

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

If the job is delayed due to inclement weather, a make-up day on Friday may
be scheduled by the Employer for completion of the forty (40) hour week. Make-up work scheduled for
Friday shall not be less than eight (8) hours.

Overtime Rate Comment: Time and one-half (11/2) shall be paid for all hours worked over ten (10) hours per day or over forty
(40) hours per week in a five (5) day, eight (8) hours work week.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
?::::::3:1:: Waterproofing Roofer/Waterproofer 04/04/2025
Classification Description: Journeyman
Wage Rates St;?ris:t Tim; :Il;d a D:it:ze Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $51.36 $67.44 $83.51 week
Apprentice: 1st Class Apprentice $35.77 $44.51 $53.24 9th hour $67.44
Apprentice: 2nd Class Apprentice $37.88 $47.62 $57.35 10th hour $67.44
Apprentice: 3rd Class Apprentice $39.77 $50.42 $61.07 Beyond 10 hours $67.44
Apprentice: 4th Class Apprentice $41.90 $53.59 $65.28 Saturday
Apprentice: 5th Class Apprentice $44.05 $56.76 $69.47 First 8 hours $67.44
Apprentice: 6th Class Apprentice $46.15 $59.86 $73.56 9th hour $67.44
10th hour $67.44
Beyond 10 hours $67.44
Sunday/Holiday $83.51

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Saturday is the makeup day and shall be paid at the straight time rate until over forty hours apply
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Sheet Metal Worker Sheet Metal Worker 04/04/2025
Classification Description: Sheet Metal Worker
4 10s allowed as consecutive days, M-Th or T-F
Wage Rates St;?ri'?:t Tima :I:d a D;’it::e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $56.87 $75.25 $93.62 week
Apprentice: First Year $30.01 $39.20 $48.39 9th hour $75.25
Apprentice: Fourth Year $49.52 $64.22 $78.92 10th hour $75.25
Apprentice: Second Year $36.34 $47.37 $58.39 Beyond 10 hours $75.25
Apprentice: Third Year $45.84 $58.70 $71.56 Saturday
First 8 hours $75.25
9th hour $93.62
10th hour $93.62
Beyond 10 hours $93.62
Sunday/Holiday $93.62

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes

Make up day allowed for work missed due to inclement weather, make up hours to be paid at regular rate of pay.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Sprinkler Fitter Sprinkler Fitter 04/04/2025
Classification Description: Sprinkler Fitter
Wage Rates St;?l?:t Tima :I:d a D;)::le Overtime Provisions

Over 8-hour day/40-hour
Total Hourly Wage $60.34 $78.45 $96.56 week
Apprentice: Class 1 $24.57 $32.72 $40.87 9th hour $7845
Apprentice: Class 10 $52.07 $68.37 $84.67 10th hour $78.45
Apprentice: Class 2 $26.38 $35.43 $44.49 Beyond 10 hours $78.45
Apprentice: Class 3 $39.14 $49.10 $59.06 Saturday
Apprentice: Class 4 $40.95 $51.82 $62.68 First 8 hours $78.45
Apprentice: Class 5 $43.01 $54.78 $66.55 9th hour $78.45
Apprentice: Class 6 $44.82 $57.49 $70.17 10th hour $78.45
Apprentice: Class 7 $46.63 $60.21 $73.79 Beyond 10 hours $78.45
Apprentice: Class 8 $48.45 $62.94 $77.43 Sunday/Holiday $96.56
Apprentice: Class 9 $50.26 $65.65 $81.05

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Tile Setter & Terrazzo Worker Terrazzo Worker 04/29/2025

Classification Description: Work: Installing and finishing mosaic and terrazzo materials, including precision tasks like grinding
and polishing.

Materials: Marble, mosaic, Venetian enamel, terrazzo, granules of marble, granite, bluestone, enamel, mother of pearl, quartz,
ceramic-colored quartz, rubber, neoprene, vinyl, magnesium chloride, and resinous or chemical substances.

Wage Rates St;?E:t Tima :Il;d a D;;:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $52.89 $67.19 $81.47 week
Apprentice: Apprentice Level 1 $40.51 $49.49 $58.46 9th hour $67.06
Apprentice: Apprentice Level 2 $42.12 $52.03 $61.93 10th hour $67.06
Apprentice: Apprentice Level 3 $43.73 $54.32 $64.90 Beyond 10 hours $67.06
Apprentice: Apprentice Level 4 $45.34 $56.73 $68.12 Saturday
Apprentice: Apprentice Level 5 $46.95 $59.15 $71.34 First 8 hours $67.06
Apprentice: Apprentice Level 6 $48.56 $61.56 $74.56 9th hour $67.06
Apprentice: Apprentice Level 7 & 8 $50.17 $63.98 $77.78 10th hour $67.06
Beyond 10 hours $67.06
Sunday/Holiday $81.22

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule
Ingham

Classification Name Category Last Updated
Truck Driver - RB1 Truck Driver 04/04/2025

Classification Description: on all trucks of 8 cubic yard capacity or less (except dump trucks of 8 cubic yard capacity or over,
tandem axle trucks, transit mix and semis, euclid type equipment, double bottoms and low boys)

Straight Time and a Double i isi
Wage Rates h g it b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $53.95 $70.30 $86.64 week
9th hour $69.32
10th hour $69.32
Beyond 10 hours $69.32
Saturday
First 8 hours $69.32
9th hour $69.32
10th hour $69.32
Beyond 10 hours $69.32
Sunday/Holiday $84.69

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Truck Driver - RB1A Truck Driver 04/04/2025
Classification Description: of all trucks of 8 cubic yard capacity or over semi, tractor trailer
Wage Rates | St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $54.10 $70.52 $86.94 week
9th hour $69.55
10th hour $69.55
Beyond 10 hours $69.55
Saturday
First 8 hours $69.55
9th hour $69.55
10th hour $69.55
Beyond 10 hours $69.55
Sunday/Holiday $84.99

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Truck Driver - RB1B Truck Driver 04/04/2025
Classification Description: on euclid type equipment, Pole drier, lowboy, doubles, fuel, bus, water
Wage Rates St;?ri::t Timf| :Il;d a D<T>iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $54.20 $69.70 $85.19 week
9th hour $69.70
10th hour $69.70
Beyond 10 hours $69.70
Saturday
First 8 hours $69.70
9th hour $69.70
10th hour $69.70
Beyond 10 hours $69.70
Sunday/Holiday $85.19

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Truck Driver - RB2 Truck Driver 04/04/2025
Classification Description: of all trucks of 8 cubic yd capacity or over
Wage Rates | St;?l?:t Tima :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $44.10 $48.81 $49.80 week
9th hour $56.55
10th hour $56.55
Beyond 10 hours $56.55
Saturday
First 8 hours $56.55
9th hour $56.55
10th hour $56.55
Beyond 10 hours $56.55
Sunday/Holiday $56.55

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated
Truck Driver - RB2A Truck Driver 04/04/2025

Classification Description: of all trucks of 8 cubic yard capacity or less (except dump trucks of 8 cubic yard capacity or over,
tandem axle trucks, transit mix and semis, euclid type equipment, double bottoms and low boys)

Straight Time and a Double i isi
Wage Rates o g ot b Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $44.00 $48.66 $49.60 week
9th hour $56.40
10th hour $56.40
Beyond 10 hours $56.40
Saturday
First 8 hours $56.40
9th hour $56.40
10th hour $56.40
Beyond 10 hours $56.40
Sunday/Holiday $56.40

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham
Classification Name Category Last Updated
Truck Driver - RB2B Truck Driver 04/04/2025
Classification Description: on euclid type equipment
Wage Rates St;?ri::t Timf| :Il;d a D<T>iun:e Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $44.25 $49.04 $0.00 week
9th hour $56.78
10th hour $56.78
Beyond 10 hours $56.78
Saturday
First 8 hours $56.78
9th hour $56.78
10th hour $56.78
Beyond 10 hours $56.78
Sunday/Holiday $56.78

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Wiring System Installer;
Electrician - Installer Technician Technology Circuits or 07/07/2025
Systems Installer

Classification Description: Installer Technician

Wage Rates St;?ri::t Tim:: :Il;d a D<T>iun|:le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $55.15 $70.91 $86.67 week
Apprentice: Apprentice Level 1 $36.49 $44.37 $52.25 9th hour $70.91
Apprentice: Apprentice Level 2 $38.08 $46.75 $55.42 10th hour $70.91
Apprentice: Apprentice Level 3 $40.14 $49.60 $59.05 Beyond 10 hours $70.91
Apprentice: Apprentice Level 4 $42.08 $52.32 $62.57 Saturday
Apprentice: apprentice Level 5 $43.94 $54.97 $66.00 First 8 hours $70.91
Apprentice: Apprentice Level 6 $47.68 $60.29 $72.90 9th hour $86.67
Apprentice: Apprentice Level 7 $51.41 $65.60 $79.78 10th hour $86.67
Apprentice: Apprentice Level 8 $53.27 $68.24 $83.21 Beyond 10 hours $86.67
Sunday/Holiday $86.67

Four 10-hour days allowed? - No
Make Up Day Allowed? - No

Additional Jurisdiction Detail: Onondaga, Leslie, Stockbridge & Bunker Hill townships
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Wiring System Installer;
Electrician - Installer Technician Technology Circuits or 07/07/2025
Systems Installer

Classification Description: Installer Technician

Wage Rates St;?ri::t Tim:: :Il;d a D<T>iun|:le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $55.15 $70.91 $86.67 week
Apprentice: Apprentice Level 1 $36.49 $44.37 $52.25 9th hour $70.91
Apprentice: Apprentice Level 2 $38.08 $46.75 $55.42 10th hour $70.91
Apprentice: Apprentice Level 3 $40.14 $49.60 $59.05 Beyond 10 hours $70.91
Apprentice: Apprentice Level 4 $42.08 $52.32 $62.57 Saturday
Apprentice: apprentice Level 5 $43.94 $54.97 $66.00 First 8 hours $70.91
Apprentice: Apprentice Level 6 $47.68 $60.29 $72.90 9th hour $86.67
Apprentice: Apprentice Level 7 $51.41 $65.60 $79.78 10th hour $86.67
Apprentice: Apprentice Level 8 $53.27 $68.24 $83.21 Beyond 10 hours $86.67
Sunday/Holiday $86.67

Four 10-hour days allowed? - No
Make Up Day Allowed? - No

Additional Jurisdiction Detail: Townships of Onondaga, Leslie, Stockbridge and Bunker Hill ONLY.
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Wiring System Installer;
Pipe and Manhole Rehab - 2 Technology Circuits or 04/04/2025
Systems Installer

Classification Description: Tap cutter/CCTV Tech/Grout Equipment Operator: unit driver and operator of CCTV; grouting
equipment and tap cutting equipment

Straight Time and a Double i isi
Wage Rates " g a0 o Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $32.70 $44.95 $57.19 week
9th hour $44.95
10th hour $44.95
Beyond 10 hours $44.95
Saturday
First 8 hours $44.95
9th hour $44.95
10th hour $44.95
Beyond 10 hours $44.95
Sunday/Holiday $44.95

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Wiring System Installer;
Pipe and Manhole Rehab - 3 Technology Circuits or 04/04/2025
Systems Installer

Classification Description: CCTV Technician/Combo Unit Operator: unit driver and operator of cctv unit or combo unit in
connection with normal cleaning and televising work

Straight Time and a Double i isi
Wage Rates " g a0 o Overtime Provisions
ime a ime Over 8-hour day/40-hour
Total Hourly Wage $31.45 $43.07 $54.69 week
9th hour $43.07
10th hour $43.07
Beyond 10 hours $43.07
Saturday
First 8 hours $43.07
9th hour $43.07
10th hour $43.07
Beyond 10 hours $43.07
Sunday/Holiday $43.07

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule

Ingham

Classification Name Category Last Updated

Wiring System Installer;
Sewer Relining Operator - Class | Technology Circuits or 04/04/2025
Systems Installer

Classification Description: Class |-Operator of audio visual CCTV system including remote in-ground cutter and other equipment
used in conjunction with CCTV system.

Wage Rates St;?l?:t Tim:: :I:d a D;):':le Overtime Provisions
Over 8-hour day/40-hour
Total Hourly Wage $52.84 $69.23 $85.62 week
Apprentice: 0-6 months $41.58 $54.66 $67.74 9th hour $69.23
Apprentice: 6-12 months $45.31 $60.26 $75.20 10th hour $69.23
Beyond 10 hours $69.23
Saturday
First 8 hours $69.23
9th hour $69.23
10th hour $69.23
Beyond 10 hours $69.23
Sunday/Holiday $85.62

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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