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AB-1 

ADVERTISEMENT  

FOR BIDS 

 

ADVERTISEMENT FOR BIDS 

 

DATE:   July 8, 2024 

 

PROJECT TITLE: ENDOCRINE RES-SURGERY AND VARIOUS BUILDINGS - 

DEMOLITION OF MULTIPLE FARM BUILDINGS 

 

 

PROJECT NUMBER: CP24010 

 

   for 

 

   MICHIGAN STATE UNIVERSITY 

 

   located at 

 

   EAST LANSING, MICHIGAN 

 

OWNER:  BOARD OF TRUSTEES 

   MICHIGAN STATE UNIVERSITY 

 

ENGINEER/ARCHITECT: PLANNING, DESIGN AND CONSTRUCTION 

   Infrastructure Planning and Facilities 

   Michigan State University 

 

    

DESIGN REPRESENTATIVE: Dan Launstein      517-896-2989 

    

  

PROJECT MANAGER: Zach Kiefer      248-425-0360 

    

   

    

 

BID DUE DATE: Until 11:00 a.m. on Tuesday, July 30, 2024, the Owner will receive bids 

for the work as set forth in the Bidding Documents at via the Owner’s 

Oracle Primavera Unifier Bid Manager, at which time and place all 

proposals will be publicly opened.   Bidders are responsible for properly 

registering for this process, and familiarizing themselves with the system 

and its requirements. Registration information can be found at 

https://ipf.msu.edu/construction/partners/prospective-partners. 

 

 

 

 

 

 

 

    

 

 

https://ipf.msu.edu/construction/partners/prospective-partners


 

 

 

Bids are invited for the following work: 

    

   Base Bid – General Demolition Work  

 

   Alternate 1 - Demolition and site restoration of Endocrine Research Center 

building 0470C.  See drawing D-3 for additional details. 

 

   Alternate 2 – Additional Site Grading at Swine Research Center and Parker 

Farm sites to allow for future farming.  To level set alternate bidding, 

assume 250 cubic yards of MSU topsoil per site will be required plus 40 

hours of machine and labor time to grade each site to match surrounding 

farm field grade. Assume finished product will be seeded by winning bidder. 

Provide unit rates as specified in Section 012300 – Alternates, Part 3, 3.1 

(B). 

 

   Alternate 3 -   Install a 100 foot by 100 foot by 6 inch deep laydown area at 

Swine Research Center. Provide unit rates as specified in Section 012300 – 

Alternates, Part 3, 3.1 (C).



 

 
 

AB-2 
ADVERTISEMENT 

FOR BIDS 
 

This project involves the demolition of 23 buildings at 7 sites on MSU’s South Campus.  All electrical, 
water, sewer, and gas utilities will be cut/capped prior to the winning bidder mobilizing to the site. All 
hazardous materials will also be removed prior to the winning bidder mobilizing to the site. 
 
Invitation Only: Bids will only be accepted by the following firms: 

1. Pitsch 
2. Bierlein 
3. MacKenzie 
4. CBRE 

 
The substantial construction completion date for the project, as set forth in the project manual and drawings 
is September 30, 2024. See applicable start date and interim completion dates in the General Requirements 
(Division One) – Part 1 Work Sequence section. 
 
 
              
 
 
 
The complete set of documents is also available for viewing through our new MSU Plan Room or via the 
MSU Planning, Design and Construction (PDC) web page at 
https://ipf.msu.edu/construction/partners/prospective-partners and then select “dedicated plan room”. 
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ADVERTISEMENT                                                                                                                                                

FOR BIDS 

 
PLAN ROOMS  
 
The Bidding documents are on file and may be examined at the following locations during regular business 
hours, Monday through Friday:  
 

 
Builders Exchange of Lansing & 
Central Michigan 
1240 East Saginaw 
Lansing, MI  48906 
 

 
Dodge Data & Analytics 
25330 Telegraph Road, Suite 350 
Southfield, MI  48009 
 

 
Dodge Data & Analytics 
914 E. Vine Street 
Kalamazoo, MI  49001 
 

 
Dodge Data & Analytics 
1311 South Linden Road, Suite B 
Flint, MI  48532 
 

 
Builders Exchange 
P.O. Box 2031 
Grand Rapids, MI  49501 
 

 
Tri-City Builders & Traders Exchange 
334 South Water 
Saginaw, MI  48607 
 

 
Construction Association of Michigan 
43636 Woodward Avenue 
P. O. Box 3204 
Bloomfield Hills, MI  48302-3204 
 
 

 
Builders Exchange 
3431 East Kilgore 
Kalamazoo, MI  49001 
 
 
 

CNS Construction News Service 

         of West Michigan, Inc. 

1793 R. W. Berends Dr. SW. 

Wyoming, MI  49509-4993 

 
 

Builders Exchange of NW MI, Inc. 

1373 Barlow St. , Suite 4 

Traverse City, MI  49686 
 

MMSDC Michigan Minority Supplier  
Development Council. 

100 River Place STE 300 
Detroit, MI  48207 
 
 
Capital Imaging  
2521 East Michigan Avenue 
Lansing, MI  48912 
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ADVERTISEMENT                                                                                                                                                        

FOR BIDS 

 

 

A pre-bid site inspection will be held on Wednesday, July 24, 2024 at 9:00 a.m.. All interested Contractors 

or Bidders are encouraged to attend.  Interested parties should meet at the first site Swine Research Center, 

4632 Forest Rd., Lansing, MI 48910.  All Contractors submitting bids for the work will be held to have 

visited the site prior to submitting bids.      

 

Each proposal shall be accompanied by a bid security as set forth in the Instructions to Bidders. 

 

The Owner reserves the right to reject any or all proposals either in whole or in part and to waive any 

irregularities.   

 

Withdrawal of any proposal is prohibited for a period of 120 days after the actual date of the opening thereof.   

 

Performance and Labor and Material Bonds are required as set forth in the Instructions to Bidders. 

 

All prospective Bidders, their Subcontractors and suppliers must be awardable by and in compliance with the 

directives and guidelines of the Contract Compliance Division of the Michigan Civil Rights Commission.  

  



 

 

 

AB-5 

ADVERTISEMENT 

FOR BIDS 

 

SUBCONTRACTING AND SUPPLIER DIVERSITY 

 

The University makes a continuous effort to broaden its business relationships with Minority Business 

Enterprise (MBE) contractors, Women Business Enterprise (WBE) contractors, and small business concerns 

(including veteran-owned small business, service-disabled veteran owned small business, HUB Zone small 

business, and small disadvantaged business concerns certified by the U.S. Small Business Administration).  

For the purposes of this provision, suppliers are considered subcontractors.  If third parties are needed to fulfill 

contractual obligations to the University, you are strongly encouraged to consider all qualified sources, 

including WBE, MBE, and small business subcontractors.  For purposes of this paragraph, MBE is defined as 

a business enterprise of which more than 50% of the voting shares or interest in the business is owned, 

controlled, and operated by individuals who are members of a minority and with respect to which more than 

50% of the net profit or loss attributable to the business accrues to shareholders who are members of a minority.  

WBE is defined as a business enterprise of which more than 50% of the voting shares or interest in the business 

is owned, controlled, and operated by women and with respect to which more than 50% of the net profit or 

loss attributable to the business accrues to the women shareholders.    

 

The apparent Low Bidder shall, within 24 hours, after receipt of bids, provide the names of any 

MBE/WBE/small business subcontractors, description of work to be done by each, dollar value of work, and 

percentage of contract price.  This information shall be included with the contract breakdown specified in 

Section 012000.1.4 of the specifications.  

 

The Michigan State University Purchasing Department maintains a list of known Minority and Women 

Business Enterprises in the region for informational purposes.  Bidders can obtain a copy of this list by 

calling (517) 355-0357.  This list is not intended to be comprehensive.  Similarly, it does not constitute an 

endorsement or certification of acceptability of the contractors and vendors included. 

  



 

 

 

IB-1 

INSTRUCTIONS 

TO BIDDERS 

 

 

INSTRUCTION TO BIDDERS 

 

ARTICLE 1 

 

DEFINITIONS 

 

 

1.1 Bidding Documents include the Advertisement or Invitation to Bid, Instruction to Bidders, the Bid 

Form, other sample bidding and Contract forms and the proposed Contract Documents including any 

Addenda issued prior to receipt of Bids. 

 

1.2 All definitions set forth in ConsensusDocs 200- Standard Agreement and General Conditions Between 

Owner and Constructor (as modified by MSU) and in other Contract Documents are applicable to the 

Bidding Documents.  

 

1.3 Addenda are written or graphic instruments, issued by the Architect prior to the receipt of Bids, which 

modify or interpret the Bidding Documents by addition, deletions, clarifications or corrections. 

 

1.4 A Bid is a complete and properly signed proposal to do the Work or designated portion thereof, for the 

sums stipulated therein, supported by data called for by the Bidding Documents. 

 

1.5 Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described as the 

base, to which Work may be added or deducted for sums stated in Alternate Bids. 

 

1.6 An Alternate Bid (or Alternate) is an amount stated in the Proposal to be added to or deducted from 

the amount of the Base Bid if the corresponding change in project scope or materials or methods of 

construction described in the Bidding Documents is accepted. 

 

1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials or services 

as described in the Contract Documents.  

 

1.8 A Bidder is one who submits a Bid for a prime Contract with the Owner for the Work described in the 

proposed Contract Documents. 

 

1.9 A Sub-bidder is one who submits a Bid to a Bidder for materials or labor for a portion of the Work. 

 

1.10 Bid Manager is the Oracle Primavera Unifier Bid Manager application used the by the Owner to 

received competitive bids for this project. 

 

 

 

 



 

 

 

IB-2 

INSTRUCTIONS 

TO BIDDERS 

ARTICLE 2 

 

BIDDER'S REPRESENTATION 

 

2.1 Each Bidder, by making his/her Bid, represents that: 

  

2.1.1 They have read and understand the Bidding Documents and their Bid is made in accordance 

therewith. 

 

2.1.2 They have visited the site and are familiar with the local conditions under which the Work is to 

be performed. 

 

 2.1.3 Their Bid is based upon the materials, systems and equipment described in the Bidding 

Documents, without exceptions. 

 

ARTICLE 3 

 

BIDDING DOCUMENTS 

3.1 COPIES 

 

3.1.1 Bidders may obtain complete sets of the Bidding Documents via the MSU PLANNING, DESIGN 

AND CONSTRUCTION web page at https://ipf.msu.edu/construction/partners/prospective-partners, or as 

outlined in the Advertisement for Bids, page AB-2. 

 

3.1.2 Complete sets of Bidding Documents shall be used in preparing Bids; neither the Owner nor 

the Architect assume any responsibility for errors or misinterpretations resulting from the use 

of incomplete sets of Bidding Documents. 

 

3.1.3 The Owner or Architect, in making copies of the Bidding Documents available on the above 

terms, does so only for the purpose of obtaining Bids on the Work and does not confer a 

license or grant for any other use. 

 

3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

 

3.2.1 Bidders shall promptly notify the Architect of any ambiguity, inconsistency or error which 

they may discover upon examination of the Bidding Documents or of the site and local 

conditions. 

 

3.2.2 Bidders requiring clarification or interpretation of the Bidding Documents shall make a written 

request to be received by the Architect at least fourteen days prior to the date for receipt of 

Bids. 

 

3.2.3 Any interpretation, correction or change of the Bidding Documents will be made by 

Addendum.  Interpretations, corrections or changes of the Bidding Documents made in any 

other manner will not be binding, and Bidders shall not rely upon such interpretations, 

corrections and changes. 

 

 

 

 

  

https://ipf.msu.edu/construction/partners/prospective-partners


 

 

 

IB-3 

INSTRUCTIONS 

TO BIDDERS 

 

3.3 SUBSTITUTIONS 

 

3.3.1 The materials, products and equipment described in the Bidding Documents establish a 

standard of required function, dimension, appearance and quality to be met by any proposed 

substitution. 

 

3.3.2 No substitution will be considered unless written request for approval has been submitted by 

the Bidder and has been received by the Architect at least fourteen days prior to the date for 

receipt of Bids.  Each such request shall include the name of the material or equipment for 

which it is to be substituted and a complete description of the proposed substitute including 

drawings, cuts, performance and test data, and any other information necessary for an 

evaluation.  A statement setting forth any changes in other materials, equipment or work that 

incorporation of the substitute would require shall be included.  It is the burden of the bidder 

proposing the substitution to establish its merits.  The Architect's decision of approval or 

disapproval of a proposed substitution shall be final. 

 

3.3.3 If the Architect approves any proposed substitution, such approval will be set forth in an 

Addendum.  Bidders shall not rely upon approvals made in any other manner. 

 

3.4 ADDENDA 

 

3.4.1 The Architect and Owner will endeavor to notify all known plan holders of addenda issued, 

but it is the Bidder’s responsibility to verify receipt of all addenda.  

 

3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on 

file for that purpose. 

 

3.4.3 Normally Addenda will not be issued later than five days prior to the date for receipt of Bids 

except an Addendum, if necessary, postponing the date for receipt of Bids or withdrawing the 

request for Bids. 

 

3.4.4 Each Bidder shall ascertain prior to submitting their Bid that they have received all Addenda 

issued, and receipt of all Addenda shall be acknowledged on their bid. 

 

 

ARTICLE 4 

 

BIDDING PROCEDURE 

  

4.1 FORM AND STYLE OF BIDS 

 

4.1.1 Bids shall be submitted via the Bid Manager on the form specified. 

 

4.1.2 All fields on the Bid Form shall be completed.  

 

4.1.3 All requested Alternates shall be listed and quoted in the Bid Manager. Failure to quote a 

requested Alternate will be cause to reject the Bid. 

 

   

 



 

 

 

IB-4 

INSTRUCTIONS 

TO BIDDERS 

 

 4.1.3.1 If an alternate is added via Addendum, bidders will include by [adding new line to 

bid form, clearly labeling ALTERNATE X(x being the number)] or [providing pricing on an 

attachment, also clearly labeling pricing for Alternate.] 

 

4.1.4 All requested Unit Prices shall be listed and quoted via attachment in the Bid Manager.  

Failure to quote a requested Unit Price will be cause to reject the Bid. 

 

4.1.5 Acknowledge the receipt of the last Addendum on the Bid Form. By acknowledging this 

addendum, Bidder also acknowledges receipt of all prior consecutive addenda (e.g., 

acknowledging Addendum 3 also acknowledges Addendum 1 and 2).   

 

4.1.6 Bidder shall make no additional stipulations on the Bid Form nor qualify its Bid in any 

manner. 

 

 4.1.7 By submitting a Bid via the Bid Manager, the Bidder has committed the offer to perform the 

Work. The Owner will rely on this document as properly signed by the Bidder. The Owner 

may rely on this commitment, including submitting a claim on the Bidder’s Bid Bond if they 

fail to enter into a contract per the project manual. 

 

4.2 BID SECURITY 

 

4.2.1 Any base bid greater than $50,000 shall be accompanied by a  Bid Security in the form of a bid 

bond made payable to the Board of Trustees, Michigan State University, in the amount of not 

less than  five percent (5%) of the Base Bid, as a proposal guarantee, pledging that the Bidder 

will enter into a Contract with the Owner on the terms stated in its Bid, and will furnish bonds 

as described hereunder in Article 8 covering the faithful performance of the Contract and the 

payment of all obligations arising thereunder.   Bidder shall attach a scanned copy of the bid 

bond to the bid in Unifier Bid Manager. 

 

 As an alternative to a bid bond, Bidders may provide certified check, cashiers’ check, or 

money order made payable to the Board of Trustees, Michigan State University, in the amount 

of not less than five percent (5%) of the Base Bid, to be delivered to MSU Infrastructure 

Planning and Facilities, 1147 Chestnut Road, Room 101, East Lansing, MI 48824.     The 

proposal guarantee of Bidders under consideration will be returned immediately after approval 

of contracts by the Owner; those of all others will normally be returned upon request within 48 

hours after bid opening.   

  

  Should the Bidder refuse to enter into a Contract, or fail to furnish such bonds within 30 days 

of notification of intent to award, the amount of the Bid Security shall be forfeited to the 

Owner as liquidated damages, not as penalty. 

 

 4.2.2 The bonding firm must be listed on the current U.S. Department of Treasury Circular 570, 

rated A- or better by Best, and be licensed to do business in the State of Michigan.  The bonds 

are to be made out to "Michigan State University, Board of Trustees." 

 

 4.2.3 The Owner will have the right to retain the Bid Security of Bidders under consideration until 

either (a) the Contract has been executed and bonds have been furnished, or (b) the specified 

time has elapsed so that Bids may be withdrawn, or (c) all Bids have been rejected. 

 

 



 

 

 

 IB-5 

INSTRUCTIONS 

TO BIDDERS 

 

4.3 SUBMISSION OF BIDS 

 

4.3.1 Bids shall be completed prior to the time and date for receipt of Bids indicated in the 

Advertisement or Invitation to Bid, or any extension thereof made by Addendum.  Bids 

received after the time and date for receipt of Bids will not be considered. 

 

4.3.2 Bidder shall assume full responsibility for timely delivery at location designated for receipt of 

Bids. 

 

4.3.3 Oral, telephone, paper, or faxed Bids are invalid and will not receive consideration. 

 

4.4 MODIFICATION OR WITHDRAWAL OF BID 

 

4.4.1 A Bid may not be modified, withdrawn, or canceled by the Bidder during the stipulated time 

period following the time and date designated for the receipt of Bids, and Bidder so agrees in 

submitting his/her Bid. 

 

4.4.2 Prior to the time and date designated for receipt of Bids, Bids submitted early may be modified 

or withdrawn only by withdrawing current Bid, and resubmitting within the Bid Manager.  

 

4.4.3 Bid security shall be in an amount sufficient for the Bid as modified or resubmitted. 

 

4.5     BIDDER REGISTRATION 

 

 4.5.1 The Owner will only receive Bids via the Bid Manager, which requires prior registration and 

invitation.  The Bidder is responsible to familiarize itself with this system and request access 

in a timely manner. 

 

 4.5.2  The Owner will endeavor to maintain a list of all interested bidders, and invite to all public 

bids. Bidders interested in being added to this list must register. Registration information can 

be found at https://ipf.msu.edu/construction/partners/prospective-partners. 

 

 4.5.3 Bidders are encouraged to continue to monitor projects via plan rooms and other advertising 

venues.  They must express interest to bid on MSU projects by request at least 7 days prior 

to a bid opening.   Owner takes no responsibility for inviting a bidder after that date.  

 

ARTICLE 5 

 

CONSIDERATION OF BIDS 

 

5.1 OPENING OF BIDS 

 

5.1.1 Unless stated otherwise in the Advertisement or Invitation to Bid, the properly identified Bids 

received on time will be opened publicly and will be read aloud.  Opening will generally take 

place in MSU Infrastructure Planning and Facilities Building, 1147 Chestnut Road, East 

Lansing, Michigan 48824. 

   

 

 

 



 

 

 

IB-6 

INSTRUCTIONS 

TO BIDDERS 

 

  5.1.1.1 Unless stated otherwise in the Advertisement or Invitation to Bid, the Owner will    

    endeavor to share bid results within 24 hours of opening. 

 

  5.1.1.2 The Owner will endeavor to stream the bid opening, and will share details in the bid 

     invitation 

 

5.2 REJECTION OF BIDS 

 

5.2.1 The Owner shall have the right to reject any or all Bids. 

 

5.3 ACCEPTANCE OF BID (AWARD) 

 

5.3.1 The Owner shall have the right to waive any informality or irregularity in any Bid received. 

 

5.3.2 If the University accepts any alternates, it will do so in the order representing the Owner’s 

opinion of the best value to Michigan State University. The Owner shall be the sole judge of 

value. The low bidder will be determined on the basis of the sum of the base bid and the 

alternates accepted. 

 

5.4 ACCEPTANCE OF CONTRACTOR AND SUBCONTRACTORS 

 

5.4.1 Each portion of the Work shall be performed by an organization equipped and experienced to 

do the Work in each particular field, and no portion shall be reserved by the Contractor unless 

they are so equipped and experienced.  Within 24 hours after the receipt of Bids, the successful 

Contractor shall submit a list of each Subcontractor proposed for each section of the Work.  

Subcontractors shall be satisfactory to the Owner.  Unless authorized to the contrary in writing 

from the Owner, Subcontracts shall be awarded to the firms named in this list.  Acceptance of 

the Bid does not imply approval of the Subcontractors subsequently named, but each 

Subcontractor shall be approved individually. 

 

ARTICLE 6 

 

QUALIFICATION OF CONTRACTORS 

 

6.1 SUBMISSION OF QUALIFICATION STATEMENT 

  

 6.1.1 Bidders to whom award of a Contract is under consideration shall submit to the Architect upon 

his/her request, a properly executed Contractor's Qualification Statement, Consensus Docs 221 

– Constructor’s Statement of Qualifications for a Specific Project, unless such a Statement has 

been previously required and submitted as a prerequisite to the issuance of Bidding 

Documents. 
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INSTRUCTIONS 

                                                                                                                                        TO BIDDERS 

 

6.2 NONDISCRIMINATION  

 

 6.2.1 In performing under this Contract, the Contractor agrees not to discriminate against any 

employee, or applicant for employment, with respect to hire, tenure, terms, conditions or 

privileges of employment, or any matter directly or indirectly related to employment, 

because of race, color, religion, national origin, age, sex, height or weight, marital status or 

handicap.  Subcontracts with each Subcontractor will contain a provision requiring 

nondiscrimination in employment, as herein specified.  Any breach of this covenant may be  

  regarded as a material breach of this Contract.  The foregoing is included as a part of the 

University's institutional Affirmative Action/Equal Opportunity commitment. 

 

6.3 APPROVED ASBESTOS ABATEMENT CONTRACTORS 

 

 6.3.1  The Department of Environmental Health and Safety (EHS) annually prequalifies asbestos 

abatement contractors to perform asbestos abatement work on Campus. Asbestos abatement 

work shall only be performed by one of the asbestos abatement contractors on the approved 

list.  The current list is available from the PDC Project Representative, the Environmental 

Coordinator for EHS, and at https://ehs.msu.edu/enviro/asbestos/index.html. 

 

ARTICLE 7 

 

POST-BID INFORMATION 

7.1 SUBMISSIONS 

 

 7.1.1 Unless waived by the Architect, the apparent low Bidder shall, within 24 hours after receipt 

of bids, submit the following information to the Architect: 

 

  7.1.1.1 A designation of the Work to be performed by the Bidder with their own forces. 

 

  7.1.1.2 The proprietary names and the suppliers of principal items or systems of material 

and equipment proposed for the Work. 

 

  7.1.1.3 A list of names of the Subcontractors or other persons or organizations (including 

those who are to furnish materials or equipment fabricated to a special design) 

proposed for each division and/or major subdivision, for the Owner’s approval. 

 

7.1.1.4 The names of the MBE/WBE and a description of work to be done by each, dollar 

value of Work and percentage of Contract price.  

 

7.1.1.5  List of representatives authorized to perform Unifier functions on behalf of the 

contractor using the Unifier New Company Request, available at Unifier System 

Vendor Information Form.  

 

7.1.1.6 Certificate of Insurance demonstrating compliance with project requirements.  

 

7.1.2 At the option of the Owner, the Bidder may be required to establish to the satisfaction of the 

Architect and the Owner the capability, reliability, and responsibility of the proposed 

Contractor and Subcontractors to furnish and perform the Work.   

 

  

https://ehs.msu.edu/enviro/asbestos/index.html
https://services.gis.msu.edu/facility-data/v1/index.cfm/edms/files/%7b531E6692-876A-11E3-0000-76DDD13A85C5%7d
https://services.gis.msu.edu/facility-data/v1/index.cfm/edms/files/%7b531E6692-876A-11E3-0000-76DDD13A85C5%7d
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INSTRUCTIONS 

                                                                                                                                                  TO BIDDERS 

 

 7.1.3 Subcontractors and other persons and organizations proposed by the Bidder and accepted by 

the Owner and the Architect must be used on the Work for which they were proposed and 

accepted and shall not be changed except with the written approval of the Owner and the 

Architect. 

 

ARTICLE 8 

 

PERFORMANCE BOND AND LABOR AND 

MATERIAL PAYMENT BOND 

 

8.1 OWNER'S RIGHT TO REQUIRE BONDS 

 

 8.1.1 Each Bidder under a proposal in which the base bid exceeds $50,000, shall include the 

premiums for furnishing a Performance Bond and also Labor Material Bond, each in the full 

amount of the proposal sum as specified in the Owner / Constructor Agreement. 

 

 8.1.2 The bonding firm must be listed on the current U.S. Department of Treasury Circular 570, 

rated A- or better by Best, and be licensed to do business in the State of Michigan.  The bonds 

are to be made out to "Michigan State University, Board of Trustees." 

 

8.1.3 In assuming assigned Subcontractor by the successful Bidder for general building work as 

specified, each assigned Subcontractor for each Subcontract shall reimburse the General 

Contractor his/her proportionate share of the premiums for bonds. 

 

8.2 TIME OF DELIVERY AND FORM OF BONDS AND INSURANCE 

 

8.2.1 The Bidder shall deliver two (2) copies of the required bonds and insurance to the Owner not 

later than the date of execution of the Contract. 

 

8.2.2 The Bidder shall require the Attorney-In-Fact who executes the required bonds on behalf of 

the surety to affix thereto a certified and current copy of his/her Power of Attorney. 

 

ARTICLE 9 

 

FORM OF AGREEMENT BETWEEN OWNER AND 

CONTRACTOR 

 

9.1 FORM TO BE USED 

 

9.1.1 The Agreement for the Work will be governed by the project manual, and by the terms and 

conditions of ConsensusDocs 200- Standard Agreement and General Conditions Between 

Owner and Constructor (as modified by MSU). 

 

9.1.2 If the project is under $250,000, an MSU Purchase Order will be used and the terms and 

conditions of ConsensusDocs 200- Standard Agreement and General Conditions Between 

Owner and Constructor (as modified by MSU), will serve as the applicable General Conditions 

for administration of the Work. 

 

 

 

 

 



 

 

IB-9 

INSTRUCTIONS 

                                                                                                                                                  TO BIDDERS 

 

9.1.3 If the project is over $250,000, the ConsensusDocs 200- Standard Agreement and General 

Conditions Between Owner and Constructor will be used and the terms and conditions of that 

Agreement will be formalized through the execution of a Contract Finalization Form. 

 

ARTICLE 10 

 

APPLICATION FOR PAYMENT 

 

10.1  FORM TO BE USED 

 

 10.1.1 Applications for Payment shall be submitted in Unifier in accordance with the Pay Apps 

(Pay Applications) business process. Refer to the MSU IPF website for more information 

 

ARTICLE 11 

 

ELECTRONIC TRANSACTIONS 

 

11.1  UNIFIER 

 

11.1.1   The Owner reserves the right to require that any or all transactions and submissions be  

conducted and delivered electronically through Unifier, a web-based project management 

software system.  Unifier functions on most popular web browsers.  If the owner requires the 

use of Unifier, the owner will provide the necessary licenses for access into Unifier and the 

initial training necessary to use Unifier.  Access to Unifier will be password restricted, and 

any proposal, acceptance, quote or other information submitted through Unifier through the 

use of a party’s password shall be deemed to be the submission of such party and any 

proposal, acceptance, quote or other information in the submission shall be binding on such 

party as if such proposal, acceptance, quote or other information was in a writing signed by 

such party.  Owner shall not be required to verify the validity of any such submission or 

inquire as to the authority of the user gaining access to Unifier through the use of a party’s 

password.  The following are the minimum Unifier user software and hardware 

requirements.  It is the responsibility of the vendor to verify compatibility of their systems 

with Unifier.  For more information, see Unifier System Vendor Information Form. 

 

11.2  CONTRACT EXECUTION 

 

11.2.1   The Owner may choose to accept a scanned signed contract, provided through Unifier, as   

acceptance of the agreement. The Owner will rely on this document as properly signed by  the 

Constructor. 

 

   

 

 

 

 

 
 

https://unifier.msu.edu/bluedoor
https://services.gis.msu.edu/facility-data/v1/index.cfm/edms/files/%7b531E6692-876A-11E3-0000-76DDD13A85C5%7d
https://services.gis.msu.edu/facility-data/v1/index.cfm/edms/files/%7b531E6692-876A-11E3-0000-76DDD13A85C5%7d


Building/Location –  Multiple

Project Name - Endocrine Re-Surgery and Various Buildings - Demolition of Multiple Farm Buildings

MSU Project #CP24010

MSU Building Complex Location Site Address MSU Common Building Name MSU Building # Approx. Sq. Ft. Approx. Overall Dims. For Demolition Vacant? Notes

Mink Cooler/Freezer Storage O473S 251 16'L x 16'W YES YES

Storage Building N O473Q 588 24'L x 24'W YES NO Coordinate timing of demolition w/ Owner

Storage Building S 0473R 715 30'L x 24'W YES NO Coordinate timing of demolition w/ Owner

Mink Shed 1 O473N 1,120 59'L x 19'W YES YES

Mink Shed 2 O473O 1,120 59'L x 19'W YES YES

Mink Shed 3 O473P 1,120 59'L x 19'W YES YES

Round Roof Barn O446B 11,536 82'L x 58'W YES YES  Basement

Barn 4 O446E 6,264 112'L x 46'W YES YES

Barn 7 O446G 7,254 90'L x 40'W YES YES

Barn & Elevator Storage Building O440A 13,569 192'L x 72'W YES YES Basement

Gestation Building O440E 5,277 200'L x 26'W YES YES

Finishing Barn O440G 6,150 145'L x 91'W YES YES

Ag. Pollution Building O440F 1,531 50'L x 30'W YES YES

Beef Cattle Research Center
5307 BENNETT RD, 

LANSING, MI 48910
Silos (qty. 3) 0471E N/A

Small (x2) - 42' Circ.    

Large (x1) - 48' Circ.
YES YES

Endocrine Research Center
4090 N COLLEGE RD,

LANSING, MI 48910
Animal Surgery Building O470C 4,078 113'L x 36'W Alternate #1 NO

Provide alternate bid for demolition of this 

building. Coordinate timing of demolition w/ 

Owner.

Barn No. 1 0816C 2,566 81'L x 52'W YES YES Basement

House 0816 5,013 NO YES Building, drive and utilities to remain

Garage No. 1 0816A 514 24'L x 21'W YES YES

Corn Crib 0816D 1,000 40'L x 25'W YES YES

Utility Barn 0816B 748 34'L x 23'W YES YES

Garage O458A 1,176 48'L x 24'W YES YES

Pump House O458B 964 44'L x 22'W YES YES

Pump House Relay Shed O458C 97 12'L x 8'W YES YES

Bee Biology Building O458D 2,560 64'L x 40'W YES YES

Veterinary Research Center

MSU College of Agriculture Building  - Demolition Inventory

Poultry Teaching and Research 

Center

Swine Research Center

Water Quality Management Facility

Parker Farm

5252 E JOLLY RD, 

LANSING, MI 48910

4445 HAGADORN RD, 

OKEMOS, MI 48864

4632 FOREST RD, 

LANSING, MI 48910

4035 E JOLLY RD, 

LANSING, MI 48910

3350 N COLLEGE RD,

LANSING, MI 48854

6/28/2024



 
STATE OF MICHIGAN 

Wage and Hour Division 
PO Box 30476 

Lansing, MI 48909 
517-284-7800 

Informational Sheet: Prevailing Wages on State Funded Projects 

WHD 9918 (2/24) 

REQUIREMENTS  
 

 Effective February 13, 2024 
 

The purpose of establishing prevailing rates is to provide minimum rates of pay that must be paid to workers 
on construction projects that are financed or financially supported by the state Prevailing rates compiled from 
the rates contained in collectively bargained agreements which cover the locations of the state projects. While 
the prevailing wage rates are compiled through surveys of collectively bargained agreements, a collective 
bargaining agreement is not required for contractors to be on or be awarded state projects. The prevailing rate 
schedule provides an hourly rate which includes wage and fringe benefit totals for designated construction 
mechanic classifications. The overtime rates also include wage and fringe benefit totals. Please pay special 
attention to the overtime and premium pay requirements. The prevailing wage is satisfied when wages plus fringe 
benefits are equal to or greater than the required rate. 
 
State of Michigan responsibilities:  

• The department establishes the prevailing rate for each classification of construction mechanic 
requested by the contracting agents prior to contracts being let out for bid on a state project. 

 

DTMB responsibilities  

• If a contract is not awarded or construction does not start within 90 days of the date of the issuance of 
rates, a re- determination of rates must be requested by the contracting agents. 

• Rates for classifications needed but not provided on the Prevailing Rate Schedule, must be obtained prior 
to contracts being let out for bid on a state project. 

 

Contractor responsibilities: 

• Every contractor and subcontractor shall keep posted on the construction site, in a conspicuous place, a 
copy of all prevailing rates prescribed in a contract. 

• Every contractor and subcontractor shall keep an accurate record showing the name and occupation of 
and the actual wages and benefits paid to each construction mechanic. This record shall be available for 
reasonable inspection by DTMB or the department. 

• Each contractor or subcontractor is liable for the payment of the prevailing rate to its employees. 

• The prime contractor is responsible for advising all subcontractors of the requirement to pay the prevailing 
rate prior to commencement of work. 

• A construction mechanic shall only be paid the apprentice rate if registered with the United States 
Department of Labor, Bureau of Apprenticeship and Training and the rate is included in the contract. 

 

Enforcement: 
A person who has information of an alleged prevailing wage violation on a prevailing wage project may file a 
complaint with the State of Michigan. The department will investigate and attempt to resolve the complaint 
informally. During the course of an investigation, if the requested records and posting certification are not 
made available in compliance with contractual requirements, the Contracting Agent may consider the 
Contractor to be in material breach of the contract and may terminate the contract for cause at the sole 
discretion.  There are also civil penalties for failure to be in compliance with Act 10. View the entire text of Act 
10 of 2023 at michigan.gov/wagehour.  
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General Information Regarding Fringe Benefits 

Certain fringe benefits may be credited toward the payment of the Prevailing Wage Rate: 

o If a fringe benefit is paid directly to a construction mechanic 
o If a fringe benefit contribution or payment is made on behalf of a construction mechanic 
o If a fringe benefit, which may be provided to a construction mechanic, is pursuant to a written 

contract or policy 
o If a fringe benefit is paid into a fund, for a construction mechanic 

When a fringe benefit is not paid by an hourly rate, the hourly credit will be calculated based on the 
annual value of the fringe benefit divided by 2080 hours per year (52 weeks @ 40 hours per week). 
The following is an example of the types of fringe benefits allowed and how an hourly credit is calculated: 

Vacation 40 hours X $14.00 per hour = $560/2080 = $.27 
Dental insurance $31.07 monthly premium X 12 mos. = $372.84 /2080 = $.18 
Vision insurance $5.38 monthly premium X 12 mos. = $64.56/2080 = $.03 
Health insurance $230.00 monthly premium X 12 mos. = $2,760.00/2080 = $1.33 
Life insurance $27.04 monthly premium X 12 mos. = $324.48/2080 = $.16 
Tuition $500.00 annual cost/2080 = $.24 
Bonus 4 quarterly bonus/year x $250 = $1000.00/2080 = $.48 
401k Employer Contribution $2000.00 total annual contribution/2080 = $.96 

 Total Hourly Credit $3.65 

Other examples of the types of fringe benefits allowed: 
 Sick pay 
 Holiday pay 
 Accidental Death & Dismemberment insurance premiums 

The following are examples of items that will not be credited toward the payment of the Prevailing Wage 
Rate 

o Legally required payments, such as: 
 Unemployment Insurance payments 
 Workers’ Compensation Insurance payments 
 FICA (Social Security contributions, Medicare contributions) 

o Reimbursable expenses, such as: 
 Clothing allowance or reimbursement 
 Uniform allowance or reimbursement 
 Gas allowance or reimbursement 
 Travel time or payment 
 Meals or lodging allowance or reimbursement 
 Per diem allowance or payment 

o Other payments to or on behalf of a construction mechanic that are not wages or fringe benefits, 
such as: 

 Industry advancement funds 
 Financial or material loans 
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OVERTIME PROVISIONS for MICHIGAN PREVAILING WAGE RATE COMMERCIAL SCHEDULE 
1. Overtime is represented as a nine character code. Each character represents a certain  period of time after the first 8 

hours Monday thru Friday. 

 
 

Monday thru Friday 
 

Saturday 
 

Sunday & Holidays 
 

Four 10s 

First 8 Hours  4 

8 9 
9th Hour 1 5 

10th Hour 2 6 

Over 10 hours 3 7 
 

Overtime for Monday thru Friday after 8 hours: 
the 1st character is for time worked in the 9th hour (8.1 - 9 hours) 
the 2nd character is for time worked in the 10th hour (9.1 - 10 hours) 
the 3rd character is for time worked beyond the 10th hour (10.1 and beyond) 

 

Overtime on Saturday: 
the 4th character is for time worked in the first 8 hours on Saturday (0 - 8 hours) 
the 5th character is for time worked in the 9th hour on Saturday (8.1 - 9 hours) 
the 6th character is for time worked in the 10th hour (9.1 - 10 hours) 
the 7th character is for time worked beyond the 10th hour (10.01 and beyond) 

 

Overtime on Sundays & Holidays 
The 8th character is for time worked on Sunday or on a holiday 

 

Four Ten Hour Days 
The 9th character indicates if an optional 4-day 10-hour per day workweek can be worked between Monday and 
Friday without paying overtime after 8 hours worked, unless otherwise noted in the rate schedule. To utilize 
a 4 ten workweek, notice is required from the employer to employee prior to the start of work on the project. 

 

2.   Overtime Indicators Used in the Overtime Provision: 
H - means TIME AND ONE-HALF due 
X - means TIME AND ONE-HALF due after 40 HOURS worked 
D - means DOUBLE PAY due 
Y - means YES an optional 4-day 10-hour per day workweek can be worked without 

paying overtime after 8 hours worked 
N - means NO an optional 4-day 10-hour per day workweek cannot be worked without 

paying overtime after 8 hours worked 
 

3.   EXAMPLES: 
HHHHHHHDN  -  This example shows that the 1½ rate must be used for time worked after 8 hours Monday thru 
Friday (characters 1 - 3);  for all hours worked on Saturday, 1½ rate  is due (characters 4 - 7).  Work done on 
Sundays or holidays must be paid double time (character 8).   The N (character 9) indicates that 4 ten-hour days is 
not an acceptable workweek at regular pay. 

 

XXXHHHHDY -  This example shows that the 1½ rate must be used for time worked after 40 hours are worked 
Monday thru Friday (characters 1-3); for hours worked on Saturday, 1½ rate is due (characters 4 – 7).  Work done 
on Sundays or holidays must be paid double time (character 8).  The Y (character 9) indicates that 4 ten-hour 
days is an acceptable alternative workweek. 

  



 
STATE OF MICHIGAN 

Informational Sheet: Prevailing Wages on State Projects 

 

P a g e  | 3 of 10 
WHD-9917 2/24 

 

ENGINEERS - CLASSES OF EQUIPMENT LIST 
UNDERGROUND ENGINEERS 

CLASS I 
Backfiller Tamper, Backhoe, Batch Plant Operator, Clam-Shell, Concrete Paver   (2   drums   or   larger),   Conveyor   
Loader   (Euclid   type),  Crane (crawler, truck type or pile driving), Dozer, Dragline, Elevating Grader, End Loader, 
Gradall (and similar type machine), Grader, Power Shovel, Roller (asphalt), Scraper (self propelled or tractor drawn), 
Side Broom Tractor (type D-4 or larger), Slope Paver, Trencher (over 8’ digging capacity), Well Drilling Rig, Mechanic, 
Slip Form Paver, Hydro Excavator. 

CLASS II 
Boom Truck (power swing type boom), Crusher, Hoist, Pump (1 or more 6" discharge or larger gas or diesel 
powered by generator of 300 amps or more, inclusive of generator), Side Boom Tractor (smaller than type 
D-4 or  equivalent),  Tractor  (pneu-tired,  other  than  backhoe  or  front  end loader), Trencher (8’ digging 
capacity and smaller), Vac Truck. 

CLASS III  
Air Compressors (600 cfm or larger), Air Compressors (2 or more less than 600 cfm), Boom Truck (non-
swinging, non-powered type boom), Concrete Breaker (self-propelled or truck mounted, includes compressor), 
Concrete   Paver   (1   drum,   ½   yard   or   larger),   Elevator  (other   than passenger), Maintenance Man, 
Mechanic Helper, Pump (2 or more 4" up to 6" discharge, gas or diesel powered, excluding submersible pump), 
Pumpcrete  Machine  (and  similar  equipment),  Wagon  Drill  Machine, Welding  Machine  or  Generator  (2 
or  more  300  amp  or  larger,  gas  or diesel powered). 

CLASS IV 
Boiler,  Concrete  Saw  (40HP  or  over),  Curing  Machine  (self-propelled), Farm Tractor (w/attachment), 
Finishing Machine (concrete), Firemen, Hydraulic Pipe Pushing Machine, Mulching Equipment, Oiler (2 or 
more up to 4", exclude submersible), Pumps (2 or more up to 4" discharge if used 3 hrs or more a day-gas 
or diesel powered, excluding submersible pumps),  Roller  (other  than  asphalt),  Stump  Remover,  Vibrating 
Compaction Equipment (6’ wide or over), Trencher (service) Sweeper (Wayne  type  and  similar  equipment), 
Water  Wagon,  Extend-a-Boom Forklift. 

HAZARDOUS WASTE ABATEMENT ENGINEERS 

CLASS I 
Backhoe, Batch Plant Operator, Clamshell, Concrete Breaker when attached to hoe, Concrete Cleaning 
Decontamination Machine Operator,   Concrete   Pump,   Concrete   Paver,   Crusher,   Dozer, 
Elevating  Grader,  Endloader,  Farm  Tractor  (90  h.p.  and  higher), 
Gradall, Grader, Heavy Equipment Robotics Operator, Hydro Excavator, Loader, Pug Mill, Pumpcrete 
Machines, Pump Trucks, Roller, Scraper (self-propelled or tractor drawn), Side Boom Tractor, Slip  Form  
Paver,  Slope  Paver,  Trencher,  Ultra  High  Pressure Waterjet Cutting Tool System Operator, Vactors, 
Vacuum Blasting Machine Operator, Vertical Lifting Hoist, Vibrating Compaction Equipment (self-propelled), 
and Well Drilling Rig. 

CLASS II 
Air  Compressor,  Concrete  Breaker  when  not  attached  to  hoe, Elevator, End Dumps, Equipment 
Decontamination Operator, Farm Tractor  (less  than  90  h.p.),  Forklift,  Generator,  Heater,  Mulcher, Pigs 
(Portable Reagent Storage Tanks), Power Screens, Pumps (water), Stationary Compressed Air Plant, 
Sweeper, Water Wagon and Welding Machine.  
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CARPENTER CRAFT JURISDICTION 
 
Michigan recognizes the Carpenters for any and all work related to weatherization that has historically been the work of 
the Carpenter. This work shall include, but not be limited to: all work defined under the Federal Weatherization Assistance 
Program. 
 
The jurisdiction of Carpenters, as to all work that has historically and traditionally been performed consisting of the  
milling,  fashioning,  joining,  assembling,  erecting,  fastening  or  dismantling  of  all materials of wood, plastic, metal, 
fiber, cork, or composition and all other substitute materials, as well as the handling, cleaning, erecting, installing and 
dismantling of all machinery, equipment and all materials used by Carpenters. 
 
The jurisdiction, therefore,  extends over the following divisions  and subdivisions of the trade:   Carpenters   and   
Joiners,  Millwrights,  Pile  Drivers,   Bridge,   Dock  and  Wharf Carpenters, Underpinners, Timbermen, and Core-
drillers, Shipwrights, Boat Builders, Ship- hand,  Stair-Builders,  Millmen,  Wood  and  Resilient  Floor  Decorators,  Floor  
Finishers, Carpet-layers, Shinglers, Siders, Insulators, Acoustic and Drywall Applicators, Sharers and House Movers, 
Loggers, Lumber and Sawmill Workers, Reed and Rattan Workers, Shingle Weavers, Casket and Coffin Makers, 
Railroad Carpenters and Car Builders, regardless of material used and all those engaged in the operation of 
woodworking or other machinery required in fashioning, milling or manufacturing of products used in the trade, and the 
handling, erecting and installing materials on any of the above divisions or sub-divisions, burning, welding and rigging 
incidental to the trade.  When the term "Carpenter and Joiner" is  used,  it  shall  mean  all  the  subdivisions  of  the  
trade.    The trade autonomy of Carpenters therefore extends over the divisions and subdivisions of the trade, which are 
set forth as follows: 
 
(a) The framing,  erecting and prefabrication of roofs, partitions, floors and other parts of  buildings  of  wood,  metal, 

plastic or other  substitutes;  application of  all metal flashing used for hips, valleys and chimneys; the erection of 
Stran Steel section or its equal. The building and setting of all forms and centers for brick and masonry.  The 
fabrication and erection of all forms for concrete and decking, the dismantling of same (as per International 
Agreement) when they are to be re-used on the job or stored for re-use.  The cutting and handling of all falsework 
for fireproofing and slabs.  Where power is used in the setting or dismantling of forms, all signaling and handling shall 
be done by carpenters.  The setting of templates for anchor bolts for structural members and for machinery, and the 
placing, leveling and bracing of these bolts.  All framing in connection with the setting or metal columns.    The  
setting  of  all  bulkheads,  footing  forms  and  the  setting  of  and fabrication of, screeds and stakes for concrete 
and mastic floors where the screed is notched or fitted, or made up of more than one member.  The making of 
forms for concrete block, bulkheads, figures, posts, rails, balusters and ornaments, etc. 

 
(b) The  handling  and  erecting  of  rough  material  and  drywall,  the  handling, assembly, setting and leveling of 

all fixtures, display cases, all furniture such as tables, chairs, desks, coat racks, etc., all de-mountable or moveable 
partitions such as Von wall, E Wall, Steel Case, Herman Miller, Haworth, American Seating, Westinghouse, Lazy 
Boy, rosewood, etc.  All rebuilding, remodeling and setting up of all kinds of partitions, finished lumber, metal and 
plastic trim to be erected by Carpenters shall be handled from the truck or vehicle delivering same to the job by 
Carpenters. 
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CARPENTER CRAFT JURISDICTION 

 
(c) The  building   and  moving  of  all  scaffolding   runways  and  staging  where carpenters'  tools are used, the 

building from the ground up of all scaffolds over fourteen (14) feet in height including metal and specially designed 
scaffolding.   The building and construction of all hoists and derricks made of wood; the making of mortar boards, 
boxes, trestles, all shoring, razing and moving of buildings.  Lift type trucks are to be considered a tool of the trade.  
Metal siding and metal roofing fall within the scope of jurisdiction for the carpenters. 

 
(d) The  cutting  or  framing  and fireproofing  of the  openings for  pipes, conduits, ducts, etc., where they pass through 

floors, partitions, walls, roofs or fixtures composed in whole or  in part of wood.   The laying out of making and 
installation of all inserts and sleeves for pipes, ducts, etc., where carpenters' tools and knowledge are required.   
The making and installing of all wooden meter boards, crippling and backing for fixtures.  The welding of studs and 
other fastenings to receive material being applied by carpenters. 

 
(e) The installation of all grounds, furring or stripping, ceilings and sidewalks, application of all types of shingling and 

siding, etc. 
 
(f) The installation of all interior and exterior trim or finish of wood, aluminum, kalamein, hollow or extruded metal, 

plastic, doors, transoms, thresholds, mullions and windows.  The setting of jambs, bucks, window frames of wood 
or metal where braces or wedges are used.    The  installation  of  all  wood,  metal  or  other  substitutes  of  casing, 
molding, chair rail, wainscoting, china closets, base of mop boards, wardrobes, metal partitions as per National 
Decisions or specific agreements, etc.  The complete laying out, fabrication and erection of stairs.    The making and 
erecting of all fixtures, cabinets, shelving, racks, louvers, etc.  The mortising and application of all hardware in 
connection with our work.  The sanding and refinishing of all wood, cork or composition floors to be sanded or 
scraped, filled, sized and buffed, either by hand or power machines.   The assembling and setting of all seats in 
theaters, halls, churches, schools, auditorium, grandstands and other buildings.  All bowling alley work. 

 
(g) The manufacture, fabrication and installation of all screens, storm sash, storm doors and garage doors; the 

installation of wood, canvas, plastic or metal awnings or eye shades, door shelters, jalousies, etc.    The laying of 
wood, wood block and wood composition in floors. 

 
(h) The installation of all materials used in drywall construction, such as plasterboard, all types of asbestos boards, transite 

and other composition board.   The application  of  all  material  which  serves  as  base  for  acoustic  tile,  except  
plaster.   All acoustical applications as per National Agreement or specific agreement. 

 
(i) The building and dismantling of all barricades, hand rails, guard rails, partitions and temporary partitions.   The 

erection and dismantling of all temporary housing on construction projects. 
 
(j) The installation of rock wool, cork and other insulation material used for sound or weatherproofing.  The removal of 

caulking and placing of staff bead and brick mold and all Oakum caulking, substitutes, etc., and all caulking in 
connection with carpentry work. 

 
(k) The installation of all chalk boards/marker boards. 
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CARPENTER CRAFT JURISDICTION 
 
(l) The operation of all hand operated winches used to raise wooden structures.  
 
(m) The erection of porcelain enameled panels and siding. 
 
(n) The  unloading  and  distribution  of  all  furnished,  prefabricated  and  built-up sections such as door bucks, window 

frames, cupboards, cabinets, store fixtures, counters and show cases or comparably finished or prefabricated 
materials,  to  the  job  sites  or  points  of  installation  as  used  in  the construction, alteration and remodeling 
industry. 

 
(o) The handling of doors, metal, wood or composite, partitions and other finished bulk materials used for trim from the 

point of delivery. 
 
(p) All processing of these materials and handling after processing. 
 
(q) The making up of panels and fitting them into walls, all bracing and securing, all removal of panels from the casting 

including all braces, whalers, hairpins, etc. 
 
(r) The handling and setting of all metal pans and sections from the stock piles of reasonable  distance  as  required  

by  job  needs  shall  be  performed  by  carpenters.    The stripping of such metal pans, panels or sections is to be 
performed by carpenters. 

 
(s) The sharpening of all carpenter hand or power tools, or those used by carpenters. 
 
(t).  The  layout,  fabrication,  assembling  of  and  erection  and  dismantling  of  all displays made of wood,  metal, 

plastic, composition board or any substitute  material; the covering of same with any type of material, the crating 
and un-crating, the handling from the point of unloading and back to the point of loading of all displays and other 
materials or components. 

 
(u) The same shall apply to all other necessary component parts used for display purposes such as turntables, 

platforms, identification towers and fixtures, regardless of how constructed, assembled or erected or dismantled. 
 
(v) The make-up,  handling, cutting and sewing of all materials used in buntings, flags, banners, decorative paper, 

fabrics and similar materials used in the display decorative industry for draperies and back drops.  The decorative 
framing of trucks, trailers and autos used as floats or moving displays.  The slatting of walls to hand fabrics and 
other decorative materials, drilling of all holes to accommodate such installations.   Setting up and removal of booths 
constructed of steel or aluminum tubing as stanchions, railings, etc., handling and placing of furniture, appliances,  
etc., which are being used to complete the booth at the request of  the  exhibitor.    Fabricating and application of 
leather, plastic and other like materials used for covering of booths.  The handling of all materials, fabricating of 
same. The loading and unloading, erecting and assembling at the exhibit of show area, also in or out of storage 
when used in booth decorations. 
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CARPENTER CRAFT JURISDICTION 
 
(w) A display shall  be construed as any exhibit or medium of advertising, open to private  or  public  showing,  which  

is constructed  of  wood,  metal,  plastic  or  any other substitute to accomplish the objectives of advertising or 
displaying. 

 
(x) Handling,  fitting,  draping,  measuring  and  installation  of  fixtures  and  other hardwares for draperies, all manner 

of making, measuring, repairing, sizing, hanging and installation of necessary fixtures and hardware for shades and 
Venetian blinds. 

 
(y) Work consisting of cutting and/or forming of all materials in preparation for installing of floors, walls and ceilings; the 

installation of all resilient floor and base; wall and ceiling materials to include cork, linoleum, prefabricated, 
laminated, rubber, asphalt, vinyl, metal, plastic, seamless floors and all other similar materials in sheet, interlocking 
liquid or tile form; the installation of all artificial turf, the installation, cutting and/or fitting of carpets; installation of 
padding, matting, linen crash and all preformed resilient floor coverings; the fitting of all devices for the attachment 
of carpet and other floor, wall and ceiling coverings; track sewing of carpets, drilling of holes for sockets and pins, 
putting in dowels  and  slats;  and  all  metal  trimmings  used;  the  installation  of  all  underlayments, sealants  in  
preparation  of floors,  walls and  ceilings, the  unloading  and  handling of all materials  to  be  installed  and  the  
removal  of  all  materials  in  preparing  floors  when contracted for by the employer, shall be done only by employees 
covered under this Agreement. 

 
(z) The  installation  of  all sink-tops  and  cabinets,  to  include  all  metal trim  and covering for same.  All cork, linoleum, 

congo-wall, linewall, veos tile, plexiglass, vinawall tile, composition tile, plastic tile, aluminum tile and rubber in 
sheets or tile form and the application thereof.  All bolta-wall and bolta-wall tile and similar products. 

 
(aa) The handling and placing of all pictures and frames and the assembly of bed frames and accessories.  The 

hanging and placing of all signage. 
 
(bb) The installation of all framework partitions and trim materials for toilets and bathrooms made of wood, metal, plastics 

or composition materials; fastening of all wooden, plastic or composition cleats to iron or any other material for 
accessories. 

 
(cc) The erection of cooling towers and tanks. 
 
(dd) The setting, lining, leveling and bracing of all embedded plates, rails and angles. The setting of all stay in place 

forms. 
 
(ee) Environmental:   Clean room, any type of environmental chamber, walk in refrigerated coolers and all refrigerated 

rooms or buildings. 
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CARPENTER CRAFT JURISDICTION 

 
PILE DRIVING AND CAISSON DRILLING 

 
(ff) All unloading, handling, signaling and driving  of piles, whether wood, steel, pipe,  beam  pile,  composite,  concrete  

or  molded  in  place,  wood  and  steel  sheeting, cofferdam work, trestle work, dock work, floating derricks, caisson 
work, foundation work, bridge work, whether old or new, crib work, pipe line work and submarine work.   Cutting of 
all wood, steel or concrete pile, whether by machine or hand; welding and cutting, peeling, and heading of all 
wood pile, steel sheeting and wood sheeting.  The erecting and dismantling of all pile driving rigs, also derricks 
whether on land or water; also the moving, shoring and underpinning of all buildings.   The loading and unloading 
of all derricks, cranes and pile driving materials.  The tending, maintenance and operation of all valves pertaining to 
the operation of driving of pile.   All diving and tending essential to the completion of jurisdictional claims. 

 
All work done in the established yards of the Company and all work not enumerated above, shall be handled and 
manned as the Employer decides.   

 
The pile driver will unload all material shipped in by rail from the point that the rail car is spotted. 

 
All cleaning and preparation of all piling prior to driving. 

 
The welding and attachment of all boot plates, pile points, splice plates, connectors, rock crosses, driving crosses, 
driving rigs, point reinforcements and overboots. 

 
The construction, reconstruction, repair, alteration, demolition and partial or complete removal of all marine work 
including, but not limited to, docks, piers, wharves, quays,  jetties,  cribs,  causeways,  breakwaters,  lighthouses  
and  permanent  buoys,  etc. (mixing and placing of concrete excepted). 

 
The driving and pulling of all wood, steel and concrete foundation piles and sheet piling. 

 
The heading, pointing, splicing, cutting and welding of all piles. 

 
The placing of all wales, bolts, studs, lagging, rods and washers including the cutting, drilling, boring or breaking 
of all holes or openings thereof. 

 
The removal of all materials and/or obstructions of any nature (rip-rap included) that retard or interfere with the 
driving of piles or with the placing of wales, bolts and rods. 
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CARPENTER CRAFT JURISDICTION 

 
This is to be subject to the discretion of the contractor who may choose to use blasting specialists or other 
demolition specialists. 

 
The handling on the job of all materials used in the work. 

 
The manning of all floating equipment (towing equipment excepted) engaged in the work enumerated, 
including deck engines, except machinery manned by Operating Engineers. 

 
The placing of all rip-rap, fill stone, bedding stone, cover stone and concrete blocks in connection 
with marine construction.  Work normally performed by Employers, such  as soil  tests, shoring,  
underpinning  of buildings, cribbing, driving  of sheet  piling, marine  divers,  tenders,  underwater  
construction  workers  and  similar  operations  shall continue to be included in the jurisdiction of this 
Agreement. 

 
All burning, cutting, welding and fabrication of pipe, H-beams, sheet pile (metal or wood), done on the 
job site or in the yard of the Employer shall be done by pile drivers. The driving of bearing piles, sheet 
piling with heavy equipment, caissons, pile caps, auger drilling and boring, the setting up for load 
testing for any type of piling, all layout and spotting for piling, caisson and boring work, all earth 
retention, ditch boarding, installing tiebacks. 

 
ASBESTOS ABATEMENT CARPENTERS 

 
(gg) All erection and maintenance of barriers and partitions used in the removing of asbestos or any abatement work.  

The abatement of any materials previously installed by the carpenter such as transite, ceiling and floor tiles.  All 
operating and maintaining of current equipment used in any abatement work. 
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ELECTRICIAN – SOUND AND COMMUNICATION / DATA/ VOICE JURISDICTION 
 

The installation, testing, service and maintenance, of systems which utilize the transmission and/or transference of voice, 
sound, vision or digital for commercial, education, security and entertainment purposes for the following: TV monitoring and 
surveillance, CATV and CCTV, background-foreground music, intercom and telephone interconnect, inventory control 
systems, microwave transmission, multi-media, multiplex, radio page, school intercom and sound, burglar alarms, low 
voltage fire alarm systems, low voltage master clock systems, distributed antenna systems (DAS), IP data networks, and 
all surface-mounted (non-power) telecommunications wiremold.  Shall additionally include the installation of all raceway 
systems of unlimited length in telecommunications rooms, entrance facilities, equipment rooms, and similar areas.  Energy 
management systems.  Security systems; perimeter, vibration, card access, access control and sonar/infrared monitoring 
equipment.  Communications systems that transmit or receive information and/or control systems that are intrinsic to the 
above listed systems; SCADA (Supervisory Control and Data Acquisition), PCM (Pulse Code Modulation), Digital Data 
Systems, Broadband and Baseband and Carriers, POS (Point of Sale systems), VSAT Data Systems, RF and Remote 
Control Systems, Fiber Optic Data Systems and Voice and Data Infrastructure and Backbone. 

 



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Boilermaker Boilermaker 05/10/2024
Classification Description: Boilermaker

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $72.47 $107.55 $142.63
Apprentice: 1st Period $53.53 $79.15 $104.75
Apprentice: 2nd Period $55.14 $81.56 $107.97
Apprentice: 3rd Period $56.73 $83.94 $111.15
Apprentice: 4th Period $58.31 $86.31 $114.31
Apprentice: 5th Period $59.85 $88.62 $117.39
Apprentice: 6th Period $63.03 $93.39 $123.75
Apprentice: 7th Period $66.17 $98.10 $130.03
Apprentice: 8th Period $69.32 $102.83 $136.33

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $90.82
10th hour $90.82
Beyond 10 hours $90.82

Saturday
First 8 hours $90.82
9th hour $90.82
10th hour $90.82
Beyond 10 hours $90.82

Sunday/Holiday $109.17

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - 12 BSP Bricklayer 05/10/2024
Classification Description: Brick Masonry, Stone Masonry, Pointing, Caulking and Cleaning

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $58.20 $75.11 $92.01
Apprentice: 0-749 hours $44.68 $54.83 $64.97
Apprentice: 1,500-2,249 hours $48.06 $59.89 $71.73
Apprentice: 2,250-2,999 hours $49.75 $62.43 $75.11
Apprentice: 3,000-3,749 hours $51.44 $64.97 $78.49
Apprentice: 3,750-4,499 hours $53.13 $67.50 $81.87
Apprentice: 4,500-5,249 hours $54.82 $70.03 $85.25
Apprentice: 5,250 hours $56.51 $72.57 $88.63
Apprentice: 750-1,499 hours $46.37 $57.36 $68.35

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $75.11
10th hour $75.11
Beyond 10 hours $75.11

Saturday
First 8 hours $75.11
9th hour $75.11
10th hour $75.11
Beyond 10 hours $75.11

Sunday/Holiday $92.01

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - 14 BSP Bricklayer 05/10/2024
Classification Description: Brick Masonry, Stone Masonry, Pointing, Caulking and Cleaning

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $62.63 $81.01 $99.39
Apprentice: 0-749 hours $47.93 $58.96 $69.99
Apprentice: 1,500-2,249 hours $51.60 $64.47 $77.33
Apprentice: 2,250-2,999 hours $53.44 $67.23 $81.01
Apprentice: 3,000-3,749 hours $55.28 $69.99 $84.69
Apprentice: 3,750-4,499 hours $57.12 $72.75 $88.37
Apprentice: 4,500-5,249 hours $58.95 $75.49 $92.03
Apprentice: 5,250 hours $60.79 $78.25 $95.71
Apprentice: 750-1,499 hours $49.76 $61.71 $73.65

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $81.01
10th hour $81.01
Beyond 10 hours $81.01

Saturday
First 8 hours $81.01
9th hour $81.01
10th hour $81.01
Beyond 10 hours $81.01

Sunday/Holiday $99.39

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - 17 BSP Bricklayer 05/10/2024
Classification Description: Brick Masonry, Stone Masonry, Pointing, Caulking and Cleaning

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $53.26 $68.84 $84.42
Apprentice: 0-749 hours $40.80 $50.15 $59.50
Apprentice: 1,500-2,249 hours $43.91 $54.82 $65.72
Apprentice: 2,250-2,999 hours $45.47 $57.16 $68.84
Apprentice: 3,000-3,749 hours $47.03 $59.50 $71.96
Apprentice: 3,750-4,499 hours $48.59 $61.84 $75.08
Apprentice: 4,500-5,249 hours $50.14 $64.16 $78.18
Apprentice: 5,250 hours $51.70 $66.50 $81.30
Apprentice: 750-1,499 hours $42.35 $52.48 $62.60

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $68.84
10th hour $68.84
Beyond 10 hours $68.84

Saturday
First 8 hours $68.84
9th hour $68.84
10th hour $68.84
Beyond 10 hours $68.84

Sunday/Holiday $84.42

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - 3 BSP Bricklayer 05/10/2024
Classification Description: Brick Masonry, Stone Masonry, Pointing, Caulking and Cleaning

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $55.29 $71.04 $86.79
Apprentice: 0-749 hours $42.69 $52.14 $61.59
Apprentice: 1,500-2,249 hours $45.84 $56.87 $67.89
Apprentice: 2,250-2,999 hours $47.41 $59.22 $71.03
Apprentice: 3,000-3,749 hours $48.99 $61.59 $74.19
Apprentice: 3,750-4,499 hours $50.57 $63.96 $77.35
Apprentice: 4,500-5,249 hours $52.14 $66.31 $80.49
Apprentice: 5,250 hours $53.71 $68.67 $83.63
Apprentice: 750-1,499 hours $44.27 $54.51 $64.75

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $71.04
10th hour $71.04
Beyond 10 hours $71.04

Saturday
First 8 hours $71.04
9th hour $71.04
10th hour $71.04
Beyond 10 hours $71.04

Sunday/Holiday $86.79

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - 31 BS Bricklayer 05/10/2024
Classification Description: Brick Masonry, Stone Masonry, Artificial Masonry

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $53.52 $67.86 $82.19
Apprentice: 0-749 hours $42.05 $50.65 $59.25
Apprentice: 1,500-2,249 hours $44.92 $54.95 $64.99
Apprentice: 2,250-2,999 hours $46.35 $57.10 $67.85
Apprentice: 3,000-3,749 hours $47.79 $59.26 $70.73
Apprentice: 3,750-4,499 $49.22 $61.41 $73.59
Apprentice: 4,500-5,249 hours $50.65 $63.55 $76.45
Apprentice: 5,250 hours $52.09 $65.71 $79.33
Apprentice: 750-1,499 hours $43.49 $52.81 $62.13

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.86
10th hour $67.86
Beyond 10 hours $67.86

Saturday
First 8 hours $67.86
9th hour $67.86
10th hour $67.86
Beyond 10 hours $67.86

Sunday/Holiday $82.19

Four 10-hour days allowed? - No

MAKE UP DAY DUE TO INCLEMENT WEATHER
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - 31 PCC Bricklayer 05/10/2024
Classification Description: Pointing, Caulking and Cleaning

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $53.52 $67.86 $82.19
Apprentice: 0-749 hours $43.49 $52.81 $62.13
Apprentice: 1,500- 2,249 hours $46.35 $57.10 $67.85
Apprentice: 2.250 -2,999 hours $47.79 $59.26 $70.73
Apprentice: 3,000-3,749 hours $24.37 $36.56 $48.74
Apprentice: 3,750-4,499 hours $50.65 $63.55 $76.45
Apprentice: 4,500 hours $53.52 $67.85 $82.19
Apprentice: 750-1,499 hours $44.92 $54.95 $64.99

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.86
10th hour $67.86
Beyond 10 hours $67.86

Saturday
First 8 hours $67.86
9th hour $67.86
10th hour $67.86
Beyond 10 hours $67.86

Sunday/Holiday $82.19

Four 10-hour days allowed? - No
Make Up Day Allowed? - No

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 8 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - 40 BSP Bricklayer 05/10/2024
Classification Description: Brick Masonry, Stone Masonry, Pointing, Caulking and Cleaning

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $51.72 $67.29 $82.86
Apprentice: 0-749 hours $39.26 $48.60 $57.94
Apprentice: 1,500- 2,249 hours $42.38 $53.28 $64.18
Apprentice: 2,250-2,999 hours $43.94 $55.62 $67.30
Apprentice: 3,000-3,749 hours $45.49 $57.94 $70.40
Apprentice: 3,750-4,499 hours $47.05 $60.28 $73.52
Apprentice: 4,500-5,249 hours $48.61 $62.62 $76.64
Apprentice: 5,250 hours $50.16 $64.95 $79.74
Apprentice: 750-1,499 hours $40.82 $50.94 $61.06

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.29
10th hour $67.29
Beyond 10 hours $67.29

Saturday
First 8 hours $67.29
9th hour $67.29
10th hour $67.29
Beyond 10 hours $67.29

Sunday/Holiday $82.86

Four 10-hour days allowed? - Yes

Inclement weather make-up day Saturday at straight time for 8 hours, hours over 8 at time and half.
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - 7 BSP Bricklayer 05/10/2024
Classification Description: Brick Masonry, Stone Masonry, Pointing, Caulking and Cleaning

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $48.60 $62.44 $76.27
Apprentice: 0-749 hours $37.53 $45.83 $54.13
Apprentice: 1,500-2,249 hours $40.30 $49.99 $59.67
Apprentice: 2,250-2,999 hours $41.68 $52.05 $62.43
Apprentice: 3,000-3,749 hours $43.07 $54.14 $65.21
Apprentice: 3,750-4,499 hours $44.45 $56.21 $67.97
Apprentice: 4,500-5,249 hours $45.83 $58.28 $70.73
Apprentice: 5,250 hours $47.22 $60.37 $73.51
Apprentice: 750-1,499 hours $38.92 $47.91 $56.91

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $62.44
10th hour $62.44
Beyond 10 hours $62.44

Saturday
First 8 hours $62.44
9th hour $62.44
10th hour $62.44
Beyond 10 hours $62.44

Sunday/Holiday $76.27

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - B Bricklayer 05/10/2024
Classification Description: Bricklayer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $61.93 $92.90 $123.86
Apprentice: 1st Period $40.60 $60.90 $81.20
Apprentice: 2nd Period $42.47 $63.71 $84.94
Apprentice: 3rd Period $44.33 $66.49 $88.66
Apprentice: 4th Period $46.19 $69.29 $92.38
Apprentice: 5th Period $48.05 $72.07 $96.10
Apprentice: 6th Period $49.91 $74.87 $99.82
Apprentice: 7th Period $51.78 $77.67 $103.56
Apprentice: 8th Period $53.64 $80.46 $107.28

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $80.55
10th hour $80.55
Beyond 10 hours $80.55

Saturday
First 8 hours $80.55
9th hour $80.55
10th hour $80.55
Beyond 10 hours $80.55

Sunday/Holiday $99.17

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Bricklayer - UP Bricklayer 05/10/2024
Classification Description: Bricklayers, Stone Masons, Marble Masons, Mosaic Workers, Cement Masons, Plasterers, Pointer, 
Cleaner, Caulkers, Plant Masonry Workers, Refractory Specialists, Tuck Pointers, Tile Layers, Terrazzo Workers, and Marble, Tile & 
Terrazzo Finishers.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $51.92 $66.19 $80.46
Apprentice: 1st Period $41.93 $51.20 $60.48
Apprentice: 2nd Period $43.36 $53.35 $63.34
Apprentice: 3rd Period $44.78 $55.48 $66.18
Apprentice: 4th Period $46.21 $57.62 $69.04
Apprentice: 5th Period $47.64 $59.77 $71.90
Apprentice: 6th Period $49.07 $61.92 $74.76

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $66.19
10th hour $66.19
Beyond 10 hours $66.19

Saturday
First 8 hours $66.19
9th hour $66.19
10th hour $66.19
Beyond 10 hours $66.19

Sunday/Holiday $80.46

Four 10-hour days allowed? - No
Make Up Day Allowed? - No

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 12 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Carpenter - FL Carpenter 05/10/2024
Classification Description: Resilient floorlayer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $49.49 $64.19 $78.89
Apprentice: 1st Year $38.95 $48.46 $57.97
Apprentice: 2nd Year $40.31 $50.50 $60.69
Apprentice: 3rd Year $43.02 $54.57 $66.11
Apprentice: 4th Year $45.74 $58.65 $71.55

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $64.19
10th hour $64.19
Beyond 10 hours $64.19

Saturday
First 8 hours $64.19
9th hour $64.19
10th hour $64.19
Beyond 10 hours $64.19

Sunday/Holiday $78.89

Four 10-hour days allowed? - No

Saturday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Carpenter - J Carpenter 05/10/2024
Classification Description: Carpenter   4- 10s allowed Monday-Thursday.  Friday make up day for inclement weather.  Hours 
worked on Friday except for inclement weather make up shall be paid at time and one half.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $50.02 $64.59 $79.15
Apprentice: 1st Year $41.28 $51.48 $61.67
Apprentice: 2nd Year $42.74 $53.67 $64.59
Apprentice: 3rd Year $45.65 $58.03 $70.41
Apprentice: 4th Year $48.56 $62.40 $76.23

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $64.59
10th hour $64.59
Beyond 10 hours $64.59

Saturday
First 8 hours $64.59
9th hour $64.59
10th hour $64.59
Beyond 10 hours $64.59

Sunday/Holiday $79.15

Four 10-hour days allowed? - Yes

Saturday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Carpenter - L Carpenter 05/10/2024
Classification Description: Carpenter

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $50.82 $65.79 $80.75
Apprentice: 1st Year $41.84 $52.32 $62.79
Apprentice: 2nd Year $43.34 $54.57 $65.79
Apprentice: 3rd Year $46.33 $59.05 $71.77
Apprentice: 4th Year $49.32 $63.54 $77.75

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $65.79
10th hour $65.79
Beyond 10 hours $65.79

Saturday
First 8 hours $65.79
9th hour $65.79
10th hour $65.79
Beyond 10 hours $65.79

Sunday/Holiday $80.75

Four 10-hour days allowed? - No

Saturday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $50.76 $72.40 $94.04
Apprentice: 1st Year $39.26 $55.15 $71.04
Apprentice: 2nd year $42.54 $60.07 $77.60
Apprentice: 3rd year $45.83 $65.01 $84.18

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.19
10th hour $67.19
Beyond 10 hours $83.62

Saturday
First 8 hours $67.19
9th hour $67.19
10th hour $67.19
Beyond 10 hours $67.19

Sunday/Holiday $83.62

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $58.90 $84.12 $109.33
Apprentice: 1st Period $39.26 $54.86 $70.45
Apprentice: 2nd Period $41.72 $58.55 $75.37
Apprentice: 3rd Period $44.22 $62.30 $80.37
Apprentice: 4th Period $46.73 $66.06 $85.39
Apprentice: 5th Period $49.19 $69.75 $90.31
Apprentice: 6th Period $51.71 $73.53 $95.35

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $76.45
10th hour $76.45
Beyond 10 hours $76.45

Saturday
First 8 hours $76.45
9th hour $76.45
10th hour $76.45
Beyond 10 hours $76.45

Sunday/Holiday $93.99

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - 12 Cement Mason 05/10/2024
Classification Description: Cement Mason, Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $52.58 $68.02 $83.45
Apprentice: 0-749 hours $41.78 $51.81 $61.85
Apprentice: 1,500-2,249 hours $44.86 $56.43 $68.01
Apprentice: 2,250-2,999 hours $46.41 $58.76 $71.11
Apprentice: 3,000-3,749 hours $47.95 $61.07 $74.19
Apprentice: 3,750-4,499 hours $49.49 $63.38 $77.27
Apprentice: 4,500 hours $52.58 $68.01 $83.45
Apprentice: 750-1,499 hours $43.32 $54.13 $64.93

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $68.02
10th hour $68.02
Beyond 10 hours $68.02

Saturday
First 8 hours $68.02
9th hour $68.02
10th hour $68.02
Beyond 10 hours $68.02

Sunday/Holiday $83.45

Four 10-hour days allowed? - No
Make Up Day Allowed? - No

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 18 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - 14 Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $57.03 $74.61 $92.18
Apprentice: 0-749 hours $44.73 $56.16 $67.58
Apprentice: 1,500-2,249 hours $48.24 $61.42 $74.60
Apprentice: 2,250-2,999 hours $50.00 $64.06 $78.12
Apprentice: 3,000-3,749 hours $51.76 $66.70 $81.64
Apprentice: 3,750-4,499 hours $53.52 $69.34 $85.16
Apprentice: 4,500 hours $57.03 $74.60 $92.18
Apprentice: 750-11,499 hours $46.48 $58.78 $71.08

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $74.61
10th hour $74.61
Beyond 10 hours $74.61

Saturday
First 8 hours $74.61
9th hour $74.61
10th hour $74.61
Beyond 10 hours $74.61

Sunday/Holiday $92.18

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - 17 Cement Mason 05/10/2024
Classification Description: Cement Mason, Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $50.99 $65.44 $79.89
Apprentice: 0-749 hours $40.87 $50.26 $59.65
Apprentice: 1,500-2,249 hours $43.77 $54.61 $65.45
Apprentice: 2,250-2,999 hours $45.21 $56.77 $68.33
Apprentice: 3,000-3,749 hours $46.65 $58.93 $71.21
Apprentice: 3,750-4,499 hours $48.10 $61.11 $74.11
Apprentice: 4,500 hours $50.99 $65.44 $79.89
Apprentice: 750-1,499 hours $42.32 $52.43 $62.55

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $65.44
10th hour $65.44
Beyond 10 hours $65.44

Saturday
First 8 hours $65.44
9th hour $65.44
10th hour $65.44
Beyond 10 hours $65.44

Sunday/Holiday $79.89

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - 2 S Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $55.50 $79.02 $102.53
Apprentice: 1st Period $36.99 $51.45 $65.91
Apprentice: 2nd Period $38.74 $54.07 $69.41
Apprentice: 3rd Period $41.54 $58.30 $75.06
Apprentice: 4th Period $43.82 $61.70 $79.57
Apprentice: 5th Period $46.08 $65.08 $84.09
Apprentice: 6th Period $48.30 $68.42 $88.53

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $72.97
10th hour $72.97
Beyond 10 hours $72.97

Saturday
First 8 hours $72.97
9th hour $72.97
10th hour $72.97
Beyond 10 hours $72.97

Sunday/Holiday $90.44

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - 3 Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $54.04 $68.37 $82.81
Apprentice: 0-749 hours $43.93 $53.21 $62.59
Apprentice: 1,500-2,249 hours $46.82 $57.54 $68.37
Apprentice: 2,250-2,999 hours $48.26 $59.70 $71.25
Apprentice: 3,000-3,749 hours $49.71 $61.87 $74.15
Apprentice: 3,750-4,499 hours $51.15 $64.03 $77.03
Apprentice: 4,500 hours $52.60 $66.21 $79.93
Apprentice: 750-1,499 hours $45.38 $55.38 $65.49

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $68.48
10th hour $68.48
Beyond 10 hours $68.48

Saturday
First 8 hours $68.48
9th hour $68.48
10th hour $68.48
Beyond 10 hours $68.48

Sunday/Holiday $82.92

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - 31 Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $47.16 $60.76 $74.36
Apprentice: 0-749 hours $37.64 $46.48 $55.32
Apprentice: 1,500-2,249 hours $40.36 $50.56 $60.76
Apprentice: 2,250-2,999 hours $41.72 $52.60 $63.48
Apprentice: 3,000-3,749 hours $43.08 $54.64 $66.20
Apprentice: 3,750-4,499 hours $44.44 $56.68 $68.92
Apprentice: 4,500 hours $47.16 $60.76 $74.36
Apprentice: 750-1,499 hours $39.00 $48.52 $58.04

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $60.76
10th hour $60.76
Beyond 10 hours $60.76

Saturday
First 8 hours $60.76
9th hour $60.76
10th hour $60.76
Beyond 10 hours $60.76

Sunday/Holiday $74.36

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - 40 Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $47.44 $61.03 $74.61
Apprentice: 0-749 hours $37.93 $46.76 $55.59
Apprentice: 1,500-2,249 hours $40.65 $50.84 $61.03
Apprentice: 2,250-2,999 hours $42.01 $52.88 $63.75
Apprentice: 3,000-3,749 hours $43.36 $54.91 $66.45
Apprentice: 3,750-4,499 hours $44.72 $56.95 $69.17
Apprentice: 4,500 hours $47.44 $61.03 $74.61
Apprentice: 750-1,499 hours $39.29 $48.80 $58.31

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $61.03
10th hour $61.03
Beyond 10 hours $61.03

Saturday
First 8 hours $61.03
9th hour $61.03
10th hour $61.03
Beyond 10 hours $61.03

Sunday/Holiday $74.61

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - 7 Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $44.53 $56.66 $68.79
Apprentice: 0-749 hours $36.04 $43.93 $51.81
Apprentice: 1,500-2,249 hours $38.47 $47.57 $56.67
Apprentice: 2,250-2,999 hours $39.68 $49.39 $59.09
Apprentice: 3,000-3,749 hours $40.89 $51.20 $61.51
Apprentice: 3,750-4,499 hours $42.10 $53.01 $63.93
Apprentice: 4,500 hours $44.53 $56.66 $68.79
Apprentice: 750-1,499 hours $37.25 $45.74 $54.23

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $56.66
10th hour $56.66
Beyond 10 hours $56.66

Saturday
First 8 hours $56.66
9th hour $56.66
10th hour $56.66
Beyond 10 hours $56.66

Sunday/Holiday $68.79

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - B Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $47.49 $62.61 $77.73
Apprentice: 1st Year $36.91 $46.74 $56.57
Apprentice: 2nd Year $39.93 $51.27 $62.61
Apprentice: 3rd Year $42.95 $55.80 $68.65

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $62.61
10th hour $62.61
Beyond 10 hours $62.61

Saturday
First 8 hours $62.61
9th hour $62.61
10th hour $62.61
Beyond 10 hours $62.61

Sunday/Holiday $77.73

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - BR Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $43.45 $56.64 $69.82
Apprentice: 1st Year $34.22 $42.79 $51.36
Apprentice: 2nd Year $36.86 $46.75 $56.64
Apprentice: 3rd Year $39.49 $50.70 $61.90

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $56.64
10th hour $56.64
Beyond 10 hours $56.64

Saturday
First 8 hours $56.64
9th hour $56.64
10th hour $56.64
Beyond 10 hours $56.64

Sunday/Holiday $69.82

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - G Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $48.21 $63.42 $78.63
Apprentice: 1st year $37.56 $47.45 $57.33
Apprentice: 2nd Year $40.61 $52.02 $63.43
Apprentice: 3rd Year $43.65 $56.58 $69.51

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $63.42
10th hour $63.42
Beyond 10 hours $63.42

Saturday
First 8 hours $63.42
9th hour $63.42
10th hour $63.42
Beyond 10 hours $63.42

Sunday/Holiday $78.63

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - K Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $44.49 $57.87 $71.25
Apprentice: 1st Year $34.95 $43.64 $52.34
Apprentice: 2nd Year $37.63 $47.66 $57.70
Apprentice: 3rd Year $40.31 $51.68 $63.06

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $57.87
10th hour $57.87
Beyond 10 hours $57.87

Saturday
First 8 hours $57.87
9th hour $57.87
10th hour $57.87
Beyond 10 hours $57.87

Sunday/Holiday $71.25

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - L Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $47.09 $61.77 $76.45
Apprentice: 1st Year $36.81 $46.35 $55.89
Apprentice: 2nd Year $39.75 $50.76 $61.77
Apprentice: 3rd Year $42.69 $55.17 $67.65

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $61.77
10th hour $61.77
Beyond 10 hours $61.77

Saturday
First 8 hours $61.77
9th hour $61.77
10th hour $61.77
Beyond 10 hours $61.77

Sunday/Holiday $76.45

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - M Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $42.88 $55.60 $68.32
Apprentice: 1st Year $33.98 $42.25 $50.52
Apprentice: 2nd Year $36.52 $46.06 $55.60
Apprentice: 3rd Year $39.06 $49.87 $60.68

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $55.60
10th hour $55.60
Beyond 10 hours $55.60

Saturday
First 8 hours $55.60
9th hour $55.60
10th hour $55.60
Beyond 10 hours $55.60

Sunday/Holiday $68.32

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - s Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $48.12 $67.83 $87.53
Apprentice: 1st 6 months $31.72 $43.23 $54.73
Apprentice: 2nd 6 months $33.60 $46.05 $58.49
Apprentice: 3rd 6 months $35.49 $48.88 $62.27
Apprentice: 4th 6 months $37.37 $51.70 $66.03
Apprentice: 5th 6 months $39.25 $54.52 $69.79
Apprentice: 6th 6 months $41.14 $57.36 $73.57

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $63.24
10th hour $63.24
Beyond 10 hours $78.35

Saturday
First 8 hours $63.24
9th hour $63.24
10th hour $63.24
Beyond 10 hours $63.24

Sunday/Holiday $78.35

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - SJ Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $47.08 $61.76 $76.43
Apprentice: 1st Year $36.81 $46.35 $55.89
Apprentice: 2nd Year $39.74 $50.75 $61.75
Apprentice: 3rd Year $42.68 $55.15 $67.63

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $61.76
10th hour $61.76
Beyond 10 hours $61.76

Saturday
First 8 hours $61.76
9th hour $61.76
10th hour $61.76
Beyond 10 hours $61.76

Sunday/Holiday $76.43

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - TC Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $44.72 $58.51 $72.30
Apprentice: 1st Year $35.07 $44.04 $53.00
Apprentice: 2nd Year $37.82 $48.16 $58.50
Apprentice: 2rd Year $40.58 $52.30 $64.02

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $58.51
10th hour $58.51
Beyond 10 hours $58.51

Saturday
First 8 hours $58.51
9th hour $58.51
10th hour $58.51
Beyond 10 hours $58.51

Sunday/Holiday $72.30

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - UP Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.67 $50.71 $62.74
Apprentice: 1st Year $30.25 $38.08 $45.90
Apprentice: 2nd Year $32.65 $41.68 $50.70
Apprentice: 3rd Year $35.06 $45.29 $55.52

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $50.71
10th hour $50.71
Beyond 10 hours $50.71

Saturday
First 8 hours $50.71
9th hour $50.71
10th hour $50.71
Beyond 10 hours $50.71

Sunday/Holiday $62.74

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Cement Mason - W Cement Mason 05/10/2024
Classification Description: Cement Mason

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $52.82 $74.60 $96.37
Apprentice: 1st 6 Months $34.23 $46.71 $59.19
Apprentice: 2nd 6 Months $36.30 $49.82 $63.33
Apprentice: 3rd 6 Months $38.39 $52.95 $67.51
Apprentice: 4th 6 Months $40.47 $56.07 $71.67
Apprentice: 5th 6 Months $42.54 $59.18 $75.81
Apprentice: 6th 6 Months $44.63 $62.31 $79.99

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.94
10th hour $67.94
Beyond 10 hours $83.05

Saturday
First 8 hours $67.94
9th hour $67.94
10th hour $67.94
Beyond 10 hours $67.94

Sunday/Holiday $83.05

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Communication Technician Communication Technician 05/13/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $67.89 $98.24 $128.58

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24

Saturday
First 8 hours $98.24
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24

Sunday/Holiday $128.58

Four 10-hour days allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.

Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Drywall - DF Drywall 05/10/2024
Classification Description: Drywall Finishers

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $51.86 $67.66 $83.46
Apprentice: 1st period $39.22 $48.70 $58.18
Apprentice: 2nd period $40.80 $51.07 $61.34
Apprentice: 3rd period $43.96 $55.81 $67.66
Apprentice: 4th period $48.70 $62.92 $77.14

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.66
10th hour $67.66
Beyond 10 hours $67.66

Saturday
First 8 hours $67.66
9th hour $67.66
10th hour $67.66
Beyond 10 hours $67.66

Sunday/Holiday $83.46

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Drywall Taper & Finisher Drywall 05/10/2024
Classification Description: Drywall Taper and Finisher

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $44.64 $58.17 $71.75
Apprentice: 1st level $31.06 $37.80 $44.59
Apprentice: 2nd level $36.49 $45.95 $55.45
Apprentice: 3rd level $41.92 $54.09 $66.31

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $58.22
10th hour $58.22
Beyond 10 hours $58.22

Saturday
First 8 hours $58.22
9th hour $58.22
10th hour $58.22
Beyond 10 hours $58.22

Sunday/Holiday $71.80

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - IW Electrician 05/10/2024
Classification Description: Inside wireman

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $81.89 $105.17 $128.45
Apprentice: 1st Period $46.80 $57.51 $68.21
Apprentice: 2nd Period $53.31 $66.94 $80.55
Apprentice: 3rd Period $59.03 $73.00 $86.97
Apprentice: 4th Period $64.73 $81.03 $97.32
Apprentice: 5th Period $70.47 $87.60 $106.22
Apprentice: 6th Period $76.17 $97.12 $118.07

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $105.17
10th hour $105.17
Beyond 10 hours $128.45

Saturday
First 8 hours $105.17
9th hour $128.45
10th hour $128.45
Beyond 10 hours $128.45

Sunday/Holiday $128.45

Four 10-hour days allowed? - No

Additional Jurisdiction Detail: Onondaga, Leslie, Stockbridge & Bunker Hill townships

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - IW Electrician 05/10/2024
Classification Description: Inside wireman

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $81.89 $105.17 $128.45
Apprentice: 1st Period $46.80 $57.51 $68.21
Apprentice: 2nd Period $53.31 $66.94 $80.55
Apprentice: 3rd Period $59.03 $73.00 $86.97
Apprentice: 4th Period $64.73 $81.03 $97.32
Apprentice: 5th Period $70.47 $87.60 $106.22
Apprentice: 6th Period $76.17 $97.12 $118.07

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $105.17
10th hour $105.17
Beyond 10 hours $128.45

Saturday
First 8 hours $105.17
9th hour $128.45
10th hour $128.45
Beyond 10 hours $128.45

Sunday/Holiday $128.45

Four 10-hour days allowed? - No

Additional Jurisdiction Detail: Townships of Onondaga, Leslie, Stockbridge and Bunker Hill ONLY.

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - IW Electrician 05/10/2024
Classification Description: Inside Wireman

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $69.20 $89.45 $109.70
Apprentice: 1st Period $27.98 $36.52 $45.06
Apprentice: 2nd period $30.12 $39.72 $49.34
Apprentice: 3rd Period $34.37 $45.05 $55.73
Apprentice: 4th  Period $49.01 $62.90 $76.79
Apprentice: 5th Period $51.14 $66.10 $81.05
Apprentice: 6th Period $53.28 $69.31 $85.33

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $89.45
10th hour $89.45
Beyond 10 hours $109.70

Saturday
First 8 hours $89.45
9th hour $89.45
10th hour $89.45
Beyond 10 hours $109.70

Sunday/Holiday $109.70

Four 10-hour days allowed? - Yes

Additional Jurisdiction Detail: Lansing, Meridian, Williamston, Locke, Delhi, Alaiedon, Wheatfield, Leroy, Aurelius, Vevay, Ingham 
and White Oak townships

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - IW Electrician 05/10/2024
Classification Description: Inside Wireman

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $69.20 $89.45 $109.70
Apprentice: 1st Period $27.98 $36.52 $45.06
Apprentice: 2nd period $30.12 $39.72 $49.34
Apprentice: 3rd Period $34.37 $45.05 $55.73
Apprentice: 4th  Period $49.01 $62.90 $76.79
Apprentice: 5th Period $51.14 $66.10 $81.05
Apprentice: 6th Period $53.28 $69.31 $85.33

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $89.45
10th hour $89.45
Beyond 10 hours $109.70

Saturday
First 8 hours $89.45
9th hour $89.45
10th hour $89.45
Beyond 10 hours $109.70

Sunday/Holiday $109.70

Four 10-hour days allowed? - Yes

Additional Jurisdiction Detail: Lansing, Meridian, Williamston, Locke, Delhi, Alaiedon, Wheatfield, Leroy, Aurelius, Vevay, Ingham, 
& White Oak townships

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - SC Electrician 05/10/2024
Classification Description: Sound and Communications Installer
Technician BICSI certified & 6,000 OJT  Straight time Rate $54.32  Time and Half $73.16  Double Time $91.99

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $51.10 $66.96 $83.79
Apprentice: Period 1 $33.56 $40.49 $48.72
Apprentice: Period 2 $35.31 $43.02 $52.07
Apprentice: Period 3 $37.07 $45.56 $55.43
Apprentice: Period 4 $38.82 $48.11 $58.80
Apprentice: Period 5 $40.57 $50.63 $62.14
Apprentice: Period 6 $44.09 $55.70 $68.85
Apprentice: Period 7 $47.59 $60.76 $75.56
Apprentice: Period 8 $49.34 $63.29 $78.92
Apprentice: Technician BICSI 
certification & 6,000 OJT $54.32 $73.16 $91.99

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $65.91
10th hour $65.91
Beyond 10 hours $80.72

Saturday
First 8 hours $65.91
9th hour $80.72
10th hour $80.72
Beyond 10 hours $80.72

Sunday/Holiday $80.72

Four 10-hour days allowed? - No

Additional Jurisdiction Detail: Onondaga, Leslie, Stockbridge & Bunker Hill townships

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - SC Electrician 05/10/2024
Classification Description: Sound and Communications Installer
Technician BICSI certified & 6,000 OJT  Straight time Rate $54.32  Time and Half $73.16  Double Time $91.99

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $51.10 $66.96 $83.79
Apprentice: Period 1 $33.56 $40.49 $48.72
Apprentice: Period 2 $35.31 $43.02 $52.07
Apprentice: Period 3 $37.07 $45.56 $55.43
Apprentice: Period 4 $38.82 $48.11 $58.80
Apprentice: Period 5 $40.57 $50.63 $62.14
Apprentice: Period 6 $44.09 $55.70 $68.85
Apprentice: Period 7 $47.59 $60.76 $75.56
Apprentice: Period 8 $49.34 $63.29 $78.92
Apprentice: Technician BICSI 
certification & 6,000 OJT $54.32 $73.16 $91.99

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $65.91
10th hour $65.91
Beyond 10 hours $80.72

Saturday
First 8 hours $65.91
9th hour $80.72
10th hour $80.72
Beyond 10 hours $80.72

Sunday/Holiday $80.72

Four 10-hour days allowed? - No

Additional Jurisdiction Detail: Townships of Onondaga, Leslie, Stockbridge and Bunker Hill ONLY.

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - SC Electrician 05/10/2024
Classification Description: Sound and Communications Installer
Technician BICSI certified & 6,000 OJT  Straight time Rate $54.32  Time and Half $73.16  Double Time $91.99

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $44.37 $44.43 $59.24
Apprentice: Period 1 $33.56 $40.49 $48.72
Apprentice: Period 2 $35.31 $43.02 $52.07
Apprentice: Period 3 $37.07 $45.56 $55.43
Apprentice: Period 4 $38.82 $48.11 $58.80
Apprentice: Period 5 $40.57 $50.63 $62.14
Apprentice: Period 6 $44.09 $55.70 $68.85
Apprentice: Period 7 $47.59 $60.76 $75.56
Apprentice: Period 8 $49.34 $63.29 $78.92
Apprentice: Technician BICSI 
certification & 6,000 OJT $54.32 $73.16 $91.99

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $0.00
10th hour $0.00
Beyond 10 hours $0.00

Saturday
First 8 hours $0.00
9th hour $0.00
10th hour $0.00
Beyond 10 hours $0.00

Sunday/Holiday $0.00

Four 10-hour days allowed? - No

Additional Jurisdiction Detail: Onondaga, Leslie, Stockbridge & Bunker Hill townships

Make Up Day Allowed? - No

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 46 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - SC Electrician 05/10/2024
Classification Description: Sound and Communications Installer
Technician BICSI certified & 6,000 OJT  Straight time Rate $54.32  Time and Half $73.16  Double Time $91.99

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $44.37 $44.43 $59.24
Apprentice: Period 1 $33.56 $40.49 $48.72
Apprentice: Period 2 $35.31 $43.02 $52.07
Apprentice: Period 3 $37.07 $45.56 $55.43
Apprentice: Period 4 $38.82 $48.11 $58.80
Apprentice: Period 5 $40.57 $50.63 $62.14
Apprentice: Period 6 $44.09 $55.70 $68.85
Apprentice: Period 7 $47.59 $60.76 $75.56
Apprentice: Period 8 $49.34 $63.29 $78.92
Apprentice: Technician BICSI 
certification & 6,000 OJT $54.32 $73.16 $91.99

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $0.00
10th hour $0.00
Beyond 10 hours $0.00

Saturday
First 8 hours $0.00
9th hour $0.00
10th hour $0.00
Beyond 10 hours $0.00

Sunday/Holiday $0.00

Four 10-hour days allowed? - No

Additional Jurisdiction Detail: Townships of Onondaga, Leslie, Stockbridge and Bunker Hill ONLY.

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - SD Electrician 05/10/2024
Classification Description: Sound and Communication Journeyman  a  
4 day schedule of ten hours a day is allowed Monday thru Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $66.56 $86.06 $105.56
Apprentice: 1st period $26.80 $35.03 $43.26
Apprentice: 2nd period $28.86 $38.11 $47.37
Apprentice: 3rd period $32.98 $43.26 $53.55
Apprentice: 4th period $47.07 $60.45 $73.82
Apprentice: 5th period $49.13 $63.53 $77.94
Apprentice: 6th period $51.19 $66.63 $82.05

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $86.06
10th hour $86.06
Beyond 10 hours $105.56

Saturday
First 8 hours $86.06
9th hour $86.06
10th hour $86.06
Beyond 10 hours $105.56

Sunday/Holiday $105.56

Four 10-hour days allowed? - Yes

Additional Jurisdiction Detail: Lansing, Meridian, Williamston, Locke, Delhi, Alaiedon, Wheatfield, Leroy, Aurelius, Vevay, Ingham 
and White Oak townships

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - SD Electrician 05/10/2024
Classification Description: Sound and Communication Journeyman  a  
4 day schedule of ten hours a day is allowed Monday thru Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $66.56 $86.06 $105.56
Apprentice: 1st period $26.80 $35.03 $43.26
Apprentice: 2nd period $28.86 $38.11 $47.37
Apprentice: 3rd period $32.98 $43.26 $53.55
Apprentice: 4th period $47.07 $60.45 $73.82
Apprentice: 5th period $49.13 $63.53 $77.94
Apprentice: 6th period $51.19 $66.63 $82.05

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $86.06
10th hour $86.06
Beyond 10 hours $105.56

Saturday
First 8 hours $86.06
9th hour $86.06
10th hour $86.06
Beyond 10 hours $105.56

Sunday/Holiday $105.56

Four 10-hour days allowed? - Yes

Additional Jurisdiction Detail: Lansing, Meridian, Williamston, Locke, Delhi, Alaiedon, Wheatfield, Leroy, Aurelius, Vevay, Ingham, 
& White Oak townships

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Elevator Constructor Mechanic Elevator Constructor 05/10/2024
Classification Description: Elevator Constructor Mechanic

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $96.72 $83.78 $152.57
Apprentice: 1st year $68.96 $46.08 $99.68
Apprentice: 2nd year $74.88 $54.45 $111.18
Apprentice: 3rd year $77.85 $58.65 $116.95
Apprentice: 4th year $84.65 $67.02 $129.33

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $152.57
10th hour $152.57
Beyond 10 hours $152.57

Saturday
First 8 hours $152.57
9th hour $152.57
10th hour $152.57
Beyond 10 hours $152.57

Sunday/Holiday $152.57

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Fiber Optic Splicer Fiber Optic Splicer 05/13/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $67.89 $98.24 $128.58

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24

Saturday
First 8 hours $98.24
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24

Sunday/Holiday $128.58

Four 10-hour days allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.

Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Foreman Foreman 05/10/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $67.89 $98.24 $128.58

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $90.71
10th hour $90.71
Beyond 10 hours $90.71

Saturday
First 8 hours $90.71
9th hour $90.71
10th hour $90.71
Beyond 10 hours $90.71

Sunday/Holiday $113.52

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Foreman Foreman 05/10/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $67.89 $98.24 $128.58

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $90.71
10th hour $90.71
Beyond 10 hours $90.71

Saturday
First 8 hours $90.71
9th hour $90.71
10th hour $90.71
Beyond 10 hours $90.71

Sunday/Holiday $113.52

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Foreman Foreman 05/10/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $67.89 $98.24 $128.58

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $90.71
10th hour $90.71
Beyond 10 hours $90.71

Saturday
First 8 hours $90.71
9th hour $90.71
10th hour $90.71
Beyond 10 hours $90.71

Sunday/Holiday $113.52

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Foreman Foreman 05/10/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $67.89 $98.24 $128.58

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $90.71
10th hour $90.71
Beyond 10 hours $90.71

Saturday
First 8 hours $90.71
9th hour $90.71
10th hour $90.71
Beyond 10 hours $90.71

Sunday/Holiday $113.52

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Foreman Foreman 05/10/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $75.47 $109.62 $143.74

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $109.61
10th hour $109.61
Beyond 10 hours $109.61

Saturday
First 8 hours $109.61
9th hour $109.61
10th hour $109.61
Beyond 10 hours $109.61

Sunday/Holiday $143.74

Four 10-hour days allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.

Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Foreman Foreman 05/10/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $75.47 $109.61 $143.74

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $101.14
10th hour $101.14
Beyond 10 hours $101.14

Saturday
First 8 hours $101.14
9th hour $101.14
10th hour $101.14
Beyond 10 hours $101.14

Sunday/Holiday $126.80

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Foreman Foreman 05/10/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.98 $111.87 $146.76

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $103.22
10th hour $103.22
Beyond 10 hours $103.22

Saturday
First 8 hours $103.22
9th hour $103.22
10th hour $103.22
Beyond 10 hours $103.22

Sunday/Holiday $129.45

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Glazier Glazier 05/10/2024
Classification Description: Glazier  
4 tens allowed on consecutive days

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $49.84 $67.73 $85.62
Apprentice: 1st level $31.62 $40.40 $49.18
Apprentice: 2nd level $35.12 $45.66 $56.18
Apprentice: 3rd Level $40.38 $53.54 $66.70
Apprentice: 4th level $45.66 $61.46 $77.26

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $66.72
10th hour $66.72
Beyond 10 hours $66.72

Saturday
First 8 hours $66.72
9th hour $66.72
10th hour $66.72
Beyond 10 hours $66.72

Sunday/Holiday $83.59

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Heat & Frost Insulator Heat and Frost Insulator and 
Asbestos Worker 05/10/2024

Classification Description: Heat and Frost Insulators and Asbestos Workers

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $52.00 $68.89 $85.77
Apprentice: 1st year $26.38 $33.69 $40.99
Apprentice: 2nd year $30.15 $38.92 $47.68
Apprentice: 3rd year $33.92 $44.15 $54.37
Apprentice: 4th year $37.70 $49.39 $61.08
Apprentice: 5th year $41.48 $54.63 $67.78

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $68.89
10th hour $68.89
Beyond 10 hours $68.89

Saturday
First 8 hours $68.89
9th hour $68.89
10th hour $68.89
Beyond 10 hours $68.89

Sunday/Holiday $85.77

Four 10-hour days allowed? - Yes

Friday for cancelled work in a 4 10 schedule
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - Installor Technician IBEW 252 06/18/2024
Classification Description: Installor Technician

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $55.15 $70.91 $86.67
Apprentice: Apprentice Level 1 $36.49 $15.76 $15.76
Apprentice: Apprentice Level 2 $38.08 $17.34 $17.34
Apprentice: Apprentice Level 3 $40.14 $18.91 $18.91
Apprentice: Apprentice Level 4 $42.08 $20.49 $20.49
Apprentice: apprentice Level 5 $43.94 $22.06 $22.06
Apprentice: Apprentice Level 6 $47.68 $25.22 $25.22
Apprentice: Apprentice Level 7 $51.41 $28.37 $28.37
Apprentice: Apprentice Level 8 $53.27 $29.94 $29.94

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $55.15
10th hour $55.15
Beyond 10 hours $55.15

Saturday
First 8 hours $55.15
9th hour $55.15
10th hour $55.15
Beyond 10 hours $55.15

Sunday/Holiday $55.15

Four 10-hour days allowed? - No

Additional Jurisdiction Detail: Onondaga, Leslie, Stockbridge & Bunker Hill townships

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Electrician - Installor Technician IBEW 252 06/18/2024
Classification Description: Installor Technician

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $55.15 $70.91 $86.67
Apprentice: Apprentice Level 1 $36.49 $15.76 $15.76
Apprentice: Apprentice Level 2 $38.08 $17.34 $17.34
Apprentice: Apprentice Level 3 $40.14 $18.91 $18.91
Apprentice: Apprentice Level 4 $42.08 $20.49 $20.49
Apprentice: apprentice Level 5 $43.94 $22.06 $22.06
Apprentice: Apprentice Level 6 $47.68 $25.22 $25.22
Apprentice: Apprentice Level 7 $51.41 $28.37 $28.37
Apprentice: Apprentice Level 8 $53.27 $29.94 $29.94

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $55.15
10th hour $55.15
Beyond 10 hours $55.15

Saturday
First 8 hours $55.15
9th hour $55.15
10th hour $55.15
Beyond 10 hours $55.15

Sunday/Holiday $55.15

Four 10-hour days allowed? - No

Additional Jurisdiction Detail: Townships of Onondaga, Leslie, Stockbridge and Bunker Hill ONLY.

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Ironworker - RF Ironworker 05/10/2024
Classification Description: Reinforced Iron Work

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $69.51 $85.85 $102.19
Apprentice: Level 1 $52.63 $64.23 $75.83
Apprentice: Level 2 $54.68 $66.77 $78.86
Apprentice: Level 3 $56.56 $68.98 $81.40
Apprentice: Level 4 $59.41 $72.65 $85.88
Apprentice: Level 5 $62.27 $76.32 $90.37
Apprentice: Level 6 $66.76 $82.48 $98.19
Apprentice: Level 7 $66.76 $82.48 $98.19
Apprentice: Level 8 $66.76 $82.48 $98.19

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $85.85
10th hour $85.85
Beyond 10 hours $102.19

Saturday
First 8 hours $85.85
9th hour $85.85
10th hour $102.19
Beyond 10 hours $102.19

Sunday/Holiday $102.19

Four 10-hour days allowed? - No
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Ironworker - RIG Ironworker 05/10/2024
Classification Description: Rigging Work

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.08 $92.93 $109.78
Apprentice: Level 1 $51.75 $62.38 $73.01
Apprentice: Level 2 $52.56 $63.54 $74.52
Apprentice: Level 3 $54.83 $66.33 $77.83
Apprentice: Level 4 $57.51 $69.71 $81.91
Apprentice: Level 5 $60.60 $73.67 $86.74
Apprentice: Level 6 $63.27 $77.04 $90.80
Apprentice: Level 7 $66.35 $80.99 $95.62
Apprentice: Level 8 $69.43 $84.94 $100.45

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $92.93
10th hour $92.93
Beyond 10 hours $109.78

Saturday
First 8 hours $92.93
9th hour $92.93
10th hour $92.93
Beyond 10 hours $109.78

Sunday/Holiday $109.78

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Ironworker - STR Ironworker 05/10/2024
Classification Description: Structural, ornamental, welder and pre-cast    If bad weather, Friday may be a make up day.  If holiday 
celebrated on a Monday, 4 10s may be worked Tuesday thru Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.21 $102.75 $129.29
Apprentice: Level 1 $51.25 $61.88 $72.51
Apprentice: Level 2 $52.56 $63.54 $74.52
Apprentice: Level 3 $54.83 $66.33 $77.83
Apprentice: Level 4 $57.51 $70.34 $83.17
Apprentice: Level 5 $60.60 $73.67 $86.74
Apprentice: Level 6 $63.27 $77.04 $90.80
Apprentice: Level 7 $66.35 $80.98 $95.62
Apprentice: Level 8 $69.43 $84.94 $100.45

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $93.64
10th hour $93.64
Beyond 10 hours $111.06

Saturday
First 8 hours $93.64
9th hour $93.64
10th hour $93.64
Beyond 10 hours $111.06

Sunday/Holiday $111.06

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Journeyman Signal Technician Journeyman Signal 
Technician 05/13/2024

Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $67.89 $98.24 $128.58
Apprentice: Apprentice 1st 6 months $43.61 $61.82 $80.02
Apprentice: Apprentice 2nd 6 months $46.65 $66.38 $86.10
Apprentice: Apprentice 3rd 6 months $49.68 $70.92 $92.16
Apprentice: Apprentice 4th 6 months $52.71 $75.47 $98.22
Apprentice: Apprentice 5th 6 months $55.75 $80.03 $104.30
Apprentice: Apprentice 6th 6months $61.82 $89.13 $116.44

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24

Saturday
First 8 hours $98.24
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24

Sunday/Holiday $128.58

Four 10-hour days allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.

Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Journeyman Specialist Journeyman Specialist 05/13/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.98 $111.88 $146.76

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $111.87
10th hour $111.87
Beyond 10 hours $111.87

Saturday
First 8 hours $111.87
9th hour $111.87
10th hour $111.87
Beyond 10 hours $111.87

Sunday/Holiday $146.76

Four 10-hour days allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.

Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Labor Crew Foreman Labor Crew Foreman 05/13/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $61.86 $89.19 $116.52

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $89.19
10th hour $89.19
Beyond 10 hours $89.19

Saturday
First 8 hours $89.19
9th hour $89.19
10th hour $89.19
Beyond 10 hours $89.19

Sunday/Holiday $116.52

Four 10-hour days allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.

Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Asbestos & Lead Abatement Laborer Laborer 05/10/2024
Classification Description: Asbestos & Lead Abatement Laborer   
4 ten hour days @ straight time allowed Monday-Saturday, must be consecutive calendar days

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $50.60 $65.37 $80.13
Apprentice: Trainee 600 hours +1 
year $34.07 $18.89 $20.54

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $65.37
10th hour $65.37
Beyond 10 hours $65.37

Saturday
First 8 hours $65.37
9th hour $65.37
10th hour $65.37
Beyond 10 hours $65.37

Sunday/Holiday $80.13

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Class 1 - RZ2 Laborer 05/10/2024
Classification Description: Laborer Road Class 1: asphalt shoveler or loader, yard man, fence erector tender, dumper, joint filling, 
form setting, form stripper, pavement reinforcing, waterproofing, seal coating, bridge painting, sandblasting, pressure grouting, 
RC equipment

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $45.39 $58.38 $71.36
Apprentice: 0-1,000 hours $38.90 $48.64 $58.38
Apprentice: 1,001-2,000 hours $40.20 $50.59 $60.98
Apprentice: 2,001-3,000 hours $41.49 $52.52 $63.56
Apprentice: 3,001-4,000 hours $44.09 $56.42 $68.76

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $58.38
10th hour $58.38
Beyond 10 hours $58.38

Saturday
First 8 hours $58.38
9th hour $58.38
10th hour $58.38
Beyond 10 hours $58.38

Sunday/Holiday $71.36

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Class 2 - RZ2 Laborer 05/10/2024
Classification Description: Laborer Road Class 2: mixer operator, air or electric tool operator, spreader, boxman, concreter 
paddler, power chain saw operator, paving patch truck dumper, tunnel mucker, concrete saw operator, dry pack macine and roto-
mill grounds person

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $45.59 $58.18 $71.26
Apprentice: 0-1,000 hours $39.05 $48.36 $58.18
Apprentice: 1,001-2,000 hours $40.36 $50.33 $60.80
Apprentice: 2,001-3,000 hours $41.66 $52.28 $63.40
Apprentice: 3,001-4,000 hours $44.28 $56.21 $68.64

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $58.68
10th hour $58.68
Beyond 10 hours $58.68

Saturday
First 8 hours $58.68
9th hour $58.68
10th hour $58.68
Beyond 10 hours $58.68

Sunday/Holiday $71.76

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Class 3 - RZ2 Laborer 05/10/2024
Classification Description: Laborer Road Class 3: tunnel miner, finish tenders, guard rail builder, median barrier installer, earth 
retention barrier and wall installer, fence erector, bottom man, powder man, wagon drill and air track operator, curb and side rail 
setter

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $45.43 $58.64 $71.84
Apprentice: 0-1,000 hours $38.83 $48.74 $58.64
Apprentice: 1,001-2,000 hours $40.15 $50.72 $61.28
Apprentice: 2,001-3,000 hours $41.47 $52.70 $63.92
Apprentice: 3,001-4,000 hours $44.11 $56.66 $69.20

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $58.64
10th hour $58.64
Beyond 10 hours $58.64

Saturday
First 8 hours $58.64
9th hour $58.64
10th hour $58.64
Beyond 10 hours $58.64

Sunday/Holiday $71.84

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Class 4 - RZ2 Laborer 05/10/2024
Classification Description: Laborer Road Class 4:  asphalt raker

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $46.18 $59.56 $72.94
Apprentice: 0-1,000 hours $39.49 $49.52 $59.56
Apprentice: 1,001-2,000 hours $40.83 $51.54 $62.24
Apprentice: 2,001-3,000 hours $42.17 $53.54 $64.92
Apprentice: 3,001-4,000 hours $44.84 $57.55 $70.26

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $59.56
10th hour $59.56
Beyond 10 hours $59.56

Saturday
First 8 hours $59.56
9th hour $59.56
10th hour $59.56
Beyond 10 hours $59.56

Sunday/Holiday $72.94

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Class 5 - RZ2 Laborer 05/10/2024
Classification Description: Laborer Road Class 5: pipe layers, oxy-gun

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $46.05 $59.37 $72.68
Apprentice: 0-1,000 hours $39.39 $49.38 $59.36
Apprentice: 1,001-2,000 hours $40.72 $51.37 $62.02
Apprentice: 2,001-3,000 hours $42.06 $53.38 $64.70
Apprentice: 3,001-4,000 hours $44.72 $57.37 $70.02

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $59.37
10th hour $59.37
Beyond 10 hours $59.37

Saturday
First 8 hours $59.37
9th hour $59.37
10th hour $59.37
Beyond 10 hours $59.37

Sunday/Holiday $72.68

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Class 6 - RZ2 Laborer 05/10/2024
Classification Description: Laborer Road Class 6:  line form setter for curb or pavement, asphalt screed checker/screw man on 
asphalt paving machines

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $46.39 $59.88 $73.36
Apprentice: 0-1,000 hours $39.65 $49.76 $59.88
Apprentice: 1,001-2,000 hours $41.00 $51.79 $62.58
Apprentice: 2,001-3,000 hours $42.34 $53.80 $65.26
Apprentice: 3,001-4,000 hours $45.04 $57.85 $70.66

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $59.88
10th hour $59.88
Beyond 10 hours $59.88

Saturday
First 8 hours $59.88
9th hour $59.88
10th hour $59.88
Beyond 10 hours $59.88

Sunday/Holiday $73.36

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Class 7 - RZ2 Laborer 05/10/2024
Classification Description: Laborer Road Class 7: concrete specialist - including finishing and trowling, cast in place or precast by 
any method

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $48.96 $63.73 $78.50
Apprentice: 0-1,000 hours $41.58 $52.66 $63.74
Apprentice: 1,001-2,000 hours $43.05 $54.86 $66.68
Apprentice: 2,001-3,000 hours $44.53 $57.08 $69.64
Apprentice: 3,001-4,000 hours $47.48 $61.51 $75.54

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $63.73
10th hour $63.73
Beyond 10 hours $63.73

Saturday
First 8 hours $63.73
9th hour $63.73
10th hour $63.73
Beyond 10 hours $63.73

Sunday/Holiday $78.50

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - L Laborer 05/10/2024
Classification Description: Journeyperson - building and heavy construction craft laborer, portable concrete mixer operator, air, 
electric or gasoline tool operator, hot dope carrier, tar kettle tender, gasoline vibrators, concrete gas buggies, concrete saw, signal 
person and top pe

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.53 $51.20 $63.86
Apprentice: 0-1,000 hours $32.20 $41.70 $51.20
Apprentice: 1,001-2,000 hours $33.46 $43.60 $53.73
Apprentice: 2,001-3,000 hours $34.73 $45.50 $56.26
Apprentice: 3,001-4,000 hours $37.26 $49.30 $61.33

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $51.20
10th hour $51.20
Beyond 10 hours $51.20

Saturday
First 8 hours $51.20
9th hour $51.20
10th hour $51.20
Beyond 10 hours $51.20

Sunday/Holiday $63.86

Four 10-hour days allowed? - Yes

Saturday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - LG Laborer 05/10/2024
Classification Description: Ground Burner

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $50.83 $66.15 $81.46

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $66.15
10th hour $66.15
Beyond 10 hours $66.15

Saturday
First 8 hours $66.15
9th hour $66.15
10th hour $66.15
Beyond 10 hours $66.15

Sunday/Holiday $81.46

Four 10-hour days allowed? - Yes

Saturday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - LH Laborer 05/10/2024
Classification Description: High Burner

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $51.33 $66.90 $82.46

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $66.90
10th hour $66.90
Beyond 10 hours $66.90

Saturday
First 8 hours $66.90
9th hour $66.90
10th hour $66.90
Beyond 10 hours $66.90

Sunday/Holiday $82.46

Four 10-hour days allowed? - Yes

Saturday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Hazardous - Class A - Z6 Laborer - Hazardous 05/10/2024
Classification Description: Class A Laborer - performing work in conjunction with site preparation and other preliminary work 
prior to actual removal, handling, or containment of hazardous waste substances not requiring use of personal protective 
equipment required by state or feder

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.53 $51.20 $63.86
Apprentice: 0-1,000 work hours $32.20 $41.70 $51.20
Apprentice: 1,001-2,000 work hours $33.46 $47.09 $60.72
Apprentice: 2,001-3,000 work hours $34.73 $45.50 $56.26
Apprentice: 3,001-4,000 work hours $37.26 $49.29 $61.32

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $51.20
10th hour $51.20
Beyond 10 hours $51.20

Saturday
First 8 hours $51.20
9th hour $51.20
10th hour $51.20
Beyond 10 hours $51.20

Sunday/Holiday $63.86

Four 10-hour days allowed? - Yes

4 10s allowed M-Th or T-F; inclement weather makeup day Friday
Make Up Day Allowed? - Yes
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Official Rate Schedule 
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Classification Name Category Last Updated 

Laborer - Hazardous - Class B - Z6 Laborer - Hazardous 05/10/2024
Classification Description: Class B Laborer - performing work in conjunction with the removal, handling, or containment of 
hazardous waste substances when the use of personal protective equipment levels "A", "B" or "C" is required.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $39.53 $52.70 $65.86
Apprentice: 0-1,000 work hours $32.95 $42.82 $52.70
Apprentice: 1,001-2,000 work hours $34.26 $44.79 $55.32
Apprentice: 2,001-3,000 work hours $35.58 $46.77 $57.96
Apprentice: 3,001-4,000 work hours $38.21 $50.72 $63.22

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $52.70
10th hour $52.70
Beyond 10 hours $52.70

Saturday
First 8 hours $52.70
9th hour $52.70
10th hour $52.70
Beyond 10 hours $52.70

Sunday/Holiday $65.86

Four 10-hour days allowed? - Yes

4 10s allowed M-Th or T-F; inclement weather makeup day Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Landscape - Class B2 - Z2 Laborer - Landscape 05/10/2024
Classification Description: Class B2: Skilled Landscape Laborer:  small power tool operator, lawn sprinkler installers' tender, 
irrigation installers' tender material mover

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $30.40 $39.93 $49.45

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $39.93
10th hour $39.93
Beyond 10 hours $39.93

Saturday
First 8 hours $39.93
9th hour $39.93
10th hour $39.93
Beyond 10 hours $39.93

Sunday/Holiday $49.45

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Landscape - Class C - Z2 Laborer - Landscape 05/10/2024
Classification Description: Class C:  landscape laborer with 90 or more calendar days worked

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $24.66 $33.27 $41.87

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $31.98
10th hour $31.98
Beyond 10 hours $31.98

Saturday
First 8 hours $31.98
9th hour $31.98
10th hour $31.98
Beyond 10 hours $31.98

Sunday/Holiday $39.30

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer - Landscape - Class D - Z2 Laborer - Landscape 05/10/2024
Classification Description: Class D:  Inexperienced landscape laborer - individual who has worked less than 90 calendar days

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $15.54 $23.31 $31.08

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $22.03
10th hour $22.03
Beyond 10 hours $22.03

Saturday
First 8 hours $22.03
9th hour $22.03
10th hour $22.03
Beyond 10 hours $22.03

Sunday/Holiday $28.51

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer Underground - Tunnel, Shaft & 
Caisson - Class I - Z2

Laborer Underground - 
Tunnel, Shaft & Caisson 05/10/2024

Classification Description: Class I - Tunnel, shaft and caisson laborer, dump man, shanty man, hog house tender, testing man 
(on gas), and watchman.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.97 $50.26 $61.54
Apprentice: 0-1,000 work hours $32.85 $42.64 $52.43
Apprentice: 1,001-2,000 work hours $33.97 $44.32 $54.67
Apprentice: 2,001-3,000 work hours $35.08 $45.99 $56.89
Apprentice: 3,001-4,000 work hours $37.31 $49.33 $61.35

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $50.26
10th hour $50.26
Beyond 10 hours $50.26

Saturday
First 8 hours $50.26
9th hour $50.26
10th hour $50.26
Beyond 10 hours $50.26

Sunday/Holiday $61.54

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer Underground - Tunnel, Shaft & 
Caisson - Class II - Z2

Laborer Underground - 
Tunnel, Shaft & Caisson 05/10/2024

Classification Description: Class II - Manhole, headwall, catch basin builder, bricklayer tender, mortar man, material mixer, fence 
erector, and guard rail builder

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $39.06 $50.39 $61.72
Apprentice: 0-1,000 work hours $32.92 $42.75 $52.57
Apprentice: 1,001-2,000 work hours $34.04 $44.43 $54.81
Apprentice: 2,001-3,000 work hours $35.16 $46.11 $57.05
Apprentice: 3,001-4,000 work hours $37.39 $49.45 $61.51

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $50.39
10th hour $50.39
Beyond 10 hours $50.39

Saturday
First 8 hours $50.39
9th hour $50.39
10th hour $50.39
Beyond 10 hours $50.39

Sunday/Holiday $61.72

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer Underground - Tunnel, Shaft & 
Caisson - Class III -Z2

Laborer Underground - 
Tunnel, Shaft & Caisson 05/10/2024

Classification Description: Class III - Air tool operator (jack hammer man, bush hammer man and grinding man), first bottom 
man, second bottom man, cage tender, car pusher, carrier man, concrete man, concrete form man, concrete repair man, cement 
invert laborer, cement finisher, con

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $39.16 $50.54 $61.92
Apprentice: 0-1,000 work hours $32.99 $42.85 $52.71
Apprentice: 1,001-2,000 work hours $34.12 $44.55 $54.97
Apprentice: 2,001-3,000 work hours $35.24 $46.23 $57.21
Apprentice: 3,001-4,000 work hours $37.49 $49.60 $61.71

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $50.54
10th hour $50.54
Beyond 10 hours $50.54

Saturday
First 8 hours $50.54
9th hour $50.54
10th hour $50.54
Beyond 10 hours $50.54

Sunday/Holiday $61.92

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer Underground - Tunnel, Shaft & 
Caisson - Class IV -Z2

Laborer Underground - 
Tunnel, Shaft & Caisson 05/10/2024

Classification Description: Class IV - Tunnel, shaft and caisson mucker, bracer man, liner plate man, long haul dinky driver and 
well point man.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $39.58 $51.17 $62.76
Apprentice: 0-1,000 work hours $33.11 $43.03 $52.95
Apprentice: 1,001-2,000 work hours $34.25 $44.74 $55.23
Apprentice: 2,001-3,000 work hours $35.38 $46.43 $57.49
Apprentice: 3,001-4,000 work hours $37.64 $49.83 $62.01

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $51.17
10th hour $51.17
Beyond 10 hours $51.17

Saturday
First 8 hours $51.17
9th hour $51.17
10th hour $51.17
Beyond 10 hours $51.17

Sunday/Holiday $62.76

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer Underground - Tunnel, Shaft & 
Caisson - Class V -Z2

Laborer Underground - 
Tunnel, Shaft & Caisson 05/10/2024

Classification Description: Class V - Tunnel, shaft and caisson miner, drill runner, keyboard operator, power knife operator, 
reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars)

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $39.58 $51.17 $62.76
Apprentice: 0-1,000 work hours $33.31 $43.33 $53.35
Apprentice: 1,001-2,000 work hours $34.45 $45.04 $55.63
Apprentice: 2,001-3,000 work hours $35.60 $46.77 $57.93
Apprentice: 3,001-4,000 work hours $37.89 $50.20 $62.51

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $51.17
10th hour $51.17
Beyond 10 hours $51.17

Saturday
First 8 hours $51.17
9th hour $51.17
10th hour $51.17
Beyond 10 hours $51.17

Sunday/Holiday $62.76

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer Underground - Tunnel, Shaft & 
Caisson - Class VI - Z2

Laborer Underground - 
Tunnel, Shaft & Caisson 05/10/2024

Classification Description: Class VI - Dynamite man and powder man.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $39.34 $52.38 $65.41
Apprentice: 0-1,000 work hours $33.54 $43.67 $53.81
Apprentice: 1,001-2,000 work hours $34.70 $45.41 $56.13
Apprentice: 2,001-3,000 work hours $35.86 $47.15 $58.45
Apprentice: 3,001-4,000 work hours $38.18 $50.63 $63.09

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $50.94
10th hour $50.94
Beyond 10 hours $50.94

Saturday
First 8 hours $50.94
9th hour $50.94
10th hour $50.94
Beyond 10 hours $50.94

Sunday/Holiday $62.53

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 90 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer Underground - Tunnel, Shaft & 
Caisson - Class VII - Z2

Laborer Underground - 
Tunnel, Shaft & Caisson 05/10/2024

Classification Description: Class VII - Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and 
the restoration of property such as replacing mail boxes, wood chips, planter boxes and flagstones.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $32.16 $40.04 $47.92
Apprentice: 0-1,000 work hours $27.75 $34.99 $42.23
Apprentice: 1,001-2,000 work hours $28.52 $36.15 $43.77
Apprentice: 2,001-3,000 work hours $29.29 $37.30 $45.31
Apprentice: 3,001-4,000 work hours $30.84 $39.63 $48.41

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $40.04
10th hour $40.04
Beyond 10 hours $40.04

Saturday
First 8 hours $40.04
9th hour $40.04
10th hour $40.04
Beyond 10 hours $40.04

Sunday/Holiday $47.92

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
I - Z2 

Laborer -Underground Open 
Cut, Class I 05/10/2024

Classification Description: Construction Laborer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.17 $50.57 $62.97
Apprentice: 0-1,000 work hours $32.74 $42.42 $52.11
Apprentice: 1,001-2,000 work hours $33.83 $44.06 $54.29
Apprentice: 2,001-3,000 work hours $34.91 $45.68 $56.45
Apprentice: 3,001-4,000 work hours $37.09 $48.95 $60.81

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $49.02
10th hour $49.02
Beyond 10 hours $49.02

Saturday
First 8 hours $49.02
9th hour $49.02
10th hour $49.02
Beyond 10 hours $49.02

Sunday/Holiday $59.87

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
I - Z3 

Laborer -Underground Open 
Cut, Class I 05/10/2024

Classification Description: Construction Laborer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $36.91 $47.01 $57.10
Apprentice: 0-1,000 work hours $31.39 $40.40 $49.41
Apprentice: 1,001-2,000 work hours $32.38 $41.88 $51.39
Apprentice: 2,001-3,000 work hours $33.38 $43.38 $53.39
Apprentice: 3,001-4,000 work hours $35.37 $46.37 $57.37

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $47.01
10th hour $47.01
Beyond 10 hours $47.01

Saturday
First 8 hours $47.01
9th hour $47.01
10th hour $47.01
Beyond 10 hours $47.01

Sunday/Holiday $57.10

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
II - Z2 

Laborer -Underground Open 
Cut, Class II 05/10/2024

Classification Description: Mortar and material mixer, concrete form man, signal man, well point man, manhole, headwall and 
catch basin builder, guard rail builders, headwall, seawall, breakwall, dock builder and fence erector.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.28 $50.74 $63.19
Apprentice: 0-1,000 work hours $32.83 $42.56 $52.29
Apprentice: 1,001-2,000 work hours $33.92 $44.20 $54.47
Apprentice: 2,001-3,000 work hours $35.01 $45.83 $56.65
Apprentice: 3,001-4,000 work hours $37.19 $49.10 $61.01

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $49.19
10th hour $49.19
Beyond 10 hours $49.19

Saturday
First 8 hours $49.19
9th hour $49.19
10th hour $49.19
Beyond 10 hours $49.19

Sunday/Holiday $60.09

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
II - Z3 

Laborer -Underground Open 
Cut, Class II 05/10/2024

Classification Description: Mortar and material mixer, concrete form man, signal man, well point man, manhole, headwall and 
catch basin builder, guard rail builders, headwall, seawall, breakwall, dock builder and fence erector.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $37.05 $47.22 $57.38
Apprentice: 0-1,000 work hours $31.49 $40.55 $49.61
Apprentice: 1,001-2,000 work hours $32.49 $42.05 $51.61
Apprentice: 2,001-3,000 work hours $33.50 $43.56 $53.63
Apprentice: 3,001-4,000 work hours $35.50 $46.56 $57.63

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $47.22
10th hour $47.22
Beyond 10 hours $47.22

Saturday
First 8 hours $47.22
9th hour $47.22
10th hour $47.22
Beyond 10 hours $47.22

Sunday/Holiday $57.38

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
III - Z2 

Laborer -Underground Open 
Cut, Class III 05/10/2024

Classification Description: Air, gasoline and electric tool operator, vibrator operator, drillers, pump man, tar kettle operator, 
bracers, rodder, reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars, etc.), cement finisher, welder, pipe jacking 
and boring man, wagon

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.40 $50.92 $63.43
Apprentice: 0-1,000 work hours $32.92 $42.70 $52.47
Apprentice: 1,001-2,000 work hours $34.01 $44.33 $54.65
Apprentice: 2,001-3,000 work hours $35.11 $45.98 $56.85
Apprentice: 3,001-4,000 work hours $37.30 $49.26 $61.23

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $49.37
10th hour $49.37
Beyond 10 hours $49.37

Saturday
First 8 hours $49.37
9th hour $49.37
10th hour $49.37
Beyond 10 hours $49.37

Sunday/Holiday $60.33

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 96 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
III - Z3 

Laborer -Underground Open 
Cut, Class III 05/10/2024

Classification Description: Air, gasoline and electric tool operator, vibrator operator, drillers, pump man, tar kettle operator, 
bracers, rodder, reinforced steel or mesh man (e.g. wire mesh, steel mats, dowel bars, etc.), cement finisher, welder, pipe jacking 
and boring man, wagon

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $37.17 $47.40 $57.62
Apprentice: 0-1,000 work hours $31.58 $40.68 $49.79
Apprentice: 1,001-2,000 work hous $32.59 $42.20 $51.81
Apprentice: 2,001-3,000 work hours $33.60 $43.72 $53.83
Apprentice: 3,001-4,000 work hours $35.61 $46.73 $57.85

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $47.40
10th hour $47.40
Beyond 10 hours $47.40

Saturday
First 8 hours $47.40
9th hour $47.40
10th hour $47.40
Beyond 10 hours $47.40

Sunday/Holiday $57.62

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
IV - Z2 

Laborer -Underground Open 
Cut, Class IV 05/10/2024

Classification Description: Trench or excavating grade man.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.47 $51.02 $63.57
Apprentice: 0-1,000 work hours $32.97 $42.77 $52.57
Apprentice: 1,001-2,000 work hours $34.07 $44.42 $54.77
Apprentice: 2,001-3,000 work hours $35.17 $46.07 $56.97
Apprentice: 3,001-4,000 work hours $37.37 $49.37 $61.37

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $49.47
10th hour $49.47
Beyond 10 hours $49.47

Saturday
First 8 hours $49.47
9th hour $49.47
10th hour $49.47
Beyond 10 hours $49.47

Sunday/Holiday $60.47

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
IV - Z3 

Laborer -Underground Open 
Cut, Class IV 05/10/2024

Classification Description: Trench or excavating grade man.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $37.22 $47.47 $57.72
Apprentice: 0-1,000 work hours $31.62 $40.74 $49.87
Apprentice: 1,001-2,000 work hours $32.63 $42.26 $51.89
Apprentice: 2,001-3,000 work hours $33.64 $43.78 $53.91
Apprentice: 3,001-4,000 work hours $35.66 $46.80 $57.95

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $47.47
10th hour $47.47
Beyond 10 hours $47.47

Saturday
First 8 hours $47.47
9th hour $47.47
10th hour $47.47
Beyond 10 hours $47.47

Sunday/Holiday $57.72

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
V - Z2 

Laborer -Underground Open 
Cut, Class V 05/10/2024

Classification Description: Pipe Layer (including crock, metal pipe, multiplate or other conduits)

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.62 $51.25 $63.87
Apprentice: 0-1,000 work hours $33.08 $42.94 $52.79
Apprentice: 1,001-2,000 work hours $34.19 $44.60 $55.01
Apprentice: 2,001-3,000 work hours $35.30 $46.26 $57.23
Apprentice: 3,001-4,000 work hours $37.51 $49.58 $61.65

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $49.70
10th hour $49.70
Beyond 10 hours $49.70

Saturday
First 8 hours $49.70
9th hour $49.70
10th hour $49.70
Beyond 10 hours $49.70

Sunday/Holiday $60.77

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
V - Z3 

Laborer -Underground Open 
Cut, Class V 05/10/2024

Classification Description: Pipe Layer (including crock, metal pipe, multiplate or other conduits)

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $37.36 $47.68 $58.00
Apprentice: 0-1,000 work hours $31.73 $40.91 $50.09
Apprentice: 1,001-2,000 work hours $32.74 $42.42 $52.11
Apprentice: 2,001-3,000 work hours $33.76 $43.96 $54.15
Apprentice: 3,001-4,000 work hours $35.79 $47.00 $58.21

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $47.68
10th hour $47.68
Beyond 10 hours $47.68

Saturday
First 8 hours $47.68
9th hour $47.68
10th hour $47.68
Beyond 10 hours $47.68

Sunday/Holiday $58.00

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
VI - Z2 

Laborer -Underground Open 
Cut, Class VI 05/10/2024

Classification Description: Grouting man, top man assistant, audio visual television operations and all other operations in 
connection with closed circuit television inspection, pipe cleaning and pipe relining work and the installation and repair of water 
service pipe and appurtenan

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $35.92 $47.20 $58.47
Apprentice: 0-1,000 work hours $31.06 $39.90 $48.75
Apprentice: 1,001-2,000 work hours $32.03 $41.36 $50.69
Apprentice: 2,001-3,000 work hours $33.00 $42.82 $52.63
Apprentice: 3,001-4,000 work hours $34.95 $45.74 $56.53

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $45.65
10th hour $45.65
Beyond 10 hours $45.65

Saturday
First 8 hours $45.65
9th hour $45.65
10th hour $45.65
Beyond 10 hours $45.65

Sunday/Holiday $55.37

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
VI - Z3 

Laborer -Underground Open 
Cut, Class VI 05/10/2024

Classification Description: Grouting man, top man assistant, audio visual television operations and all other operations in 
connection with closed circuit television inspection, pipe cleaning and pipe relining work and the installation & repair of water 
service pipe & appurtenances

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $34.66 $43.63 $52.60
Apprentice: 0-1,000 work hours $29.70 $37.86 $46.03
Apprentice: 1,001-2,000 work hours $30.58 $39.18 $47.79
Apprentice: 2,001-3,000 work hours $31.46 $40.50 $49.55
Apprentice: 3,001-4,000 work hours $33.23 $43.16 $53.09

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $43.63
10th hour $43.63
Beyond 10 hours $43.63

Saturday
First 8 hours $43.63
9th hour $43.63
10th hour $43.63
Beyond 10 hours $43.63

Sunday/Holiday $52.60

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
VII - Z2 

Laborer -Underground Open 
Cut, Class VII 05/10/2024

Classification Description: Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and the 
restoration of property such as replacing mail boxes, wood chips, planter boxes, flagstones etc.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $32.56 $42.16 $51.75
Apprentice: 0-1,000 work hours $28.54 $36.12 $43.71
Apprentice: 1,001-2,000 work hours $29.34 $37.32 $45.31
Apprentice: 2,001-3,000 work hours $30.15 $38.54 $46.93
Apprentice: 3,001-4,000 work hours $31.76 $40.96 $50.15

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $40.61
10th hour $40.61
Beyond 10 hours $40.61

Saturday
First 8 hours $40.61
9th hour $40.61
10th hour $40.61
Beyond 10 hours $40.61

Sunday/Holiday $48.65

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Laborer -Underground Open Cut - Class 
VII - Z3 

Laborer -Underground Open 
Cut, Class VII 05/10/2024

Classification Description: Restoration laborer, seeding, sodding, planting, cutting, mulching and topsoil grading and the 
restoration of property such as replacing mail boxes, wood chips, planter boxes, flagstones etc.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $31.81 $39.36 $46.90
Apprentice: 0-1,000 work hours $27.56 $34.66 $41.75
Apprentice: 1,001-2,000 work hours $28.30 $35.76 $43.23
Apprentice: 2,001-3,000 work hours $29.04 $36.88 $44.71
Apprentice: 3,001-4,000 work hours $30.52 $39.10 $47.67

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $39.36
10th hour $39.36
Beyond 10 hours $39.36

Saturday
First 8 hours $39.36
9th hour $39.36
10th hour $39.36
Beyond 10 hours $39.36

Sunday/Holiday $46.90

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Official Rate Schedule 
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Classification Name Category Last Updated 

Laborer - Landscape - Class A - Z2 Landscape Laborer 05/10/2024
Classification Description: Class A: Irrigation Foremen and Construction Foremen.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $32.40 $42.96 $53.48

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $42.93
10th hour $42.93
Beyond 10 hours $42.93

Saturday
First 8 hours $42.93
9th hour $42.93
10th hour $42.93
Beyond 10 hours $42.93

Sunday/Holiday $53.45

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 106 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 
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Classification Name Category Last Updated 

Laborer - Landscape - Class A - Z2 Landscape Laborer 05/10/2024
Classification Description: Class A: Irrigation Foremen and Construction Foremen.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $34.62 $46.26 $57.89

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $46.26
10th hour $46.26
Beyond 10 hours $46.26

Saturday
First 8 hours $46.26
9th hour $46.26
10th hour $46.26
Beyond 10 hours $46.26

Sunday/Holiday $57.89

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
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Ingham

Classification Name Category Last Updated 

Class I Operating Engineer 05/10/2024
Classification Description: Class I - diver/wet tender, engineer, blaster, leverman

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $82.82 $107.82 $132.82

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $32.82
10th hour $107.82
Beyond 10 hours $107.82

Saturday
First 8 hours $107.82
9th hour $107.82
10th hour $107.82
Beyond 10 hours $107.82

Sunday/Holiday $132.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Class II (A) Operating Engineer 05/10/2024
Classification Description: Class II (A) - Crane/backhoe operator, material handler, all self-propelled drill rigs, mechanic/welder, 
hydraulic dredge, diver tender

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $81.32 $105.57 $129.82

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $32.82
10th hour $105.57
Beyond 10 hours $105.57

Saturday
First 8 hours $105.57
9th hour $105.57
10th hour $105.57
Beyond 10 hours $105.57

Sunday/Holiday $129.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Official Rate Schedule 
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Classification Name Category Last Updated 

Class II (B) Operating Engineer 05/10/2024
Classification Description: Class II (B) - friction, lattice boom, tug or tug boat operator

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $84.32 $110.07 $135.82

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $110.07
10th hour $110.07
Beyond 10 hours $110.07

Saturday
First 8 hours $110.07
9th hour $110.07
10th hour $110.07
Beyond 10 hours $110.07

Sunday/Holiday $135.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
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Classification Name Category Last Updated 

Class III Operating Engineer 05/10/2024
Classification Description: Class III - Deck equip. operator, maintenance of crane or excavator, tug/launch operator, loader/dozer 
on barge/deck machinery, truck-able tug, lead surveyor, ROV operator, AB deckhand, welder

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.82 $98.82 $120.82

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $98.82
10th hour $98.82
Beyond 10 hours $98.82

Saturday
First 8 hours $98.82
9th hour $98.82
10th hour $98.82
Beyond 10 hours $98.82

Sunday/Holiday $120.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Class IV Operating Engineer 05/10/2024
Classification Description: Class IV - Deck equipment operator, machineryman/fireman, off road trucks, deck hand, tug engineer, 
assistant tug operator, blaster helper, deck hand, jet machine, subsea plow, trencher, tug engineer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $72.32 $92.07 $111.82

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $32.82
10th hour $92.07
Beyond 10 hours $92.07

Saturday
First 8 hours $92.07
9th hour $92.07
10th hour $92.07
Beyond 10 hours $92.07

Sunday/Holiday $111.82

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Extended Boom Forklift Operator - 
Over 5,000 Operating Engineer 05/10/2024

Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $41.43 $54.43 $67.42

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $54.43
10th hour $54.43
Beyond 10 hours $67.42

Saturday
First 8 hours $54.43
9th hour $54.43
10th hour $54.43
Beyond 10 hours $67.42

Sunday/Holiday $67.42

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Extended Boom Forklift Operator - 
Over 5,000 Operating Engineer 05/10/2024

Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $58.82 $73.32 $87.81

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $73.32
10th hour $73.32
Beyond 10 hours $87.81

Saturday
First 8 hours $73.32
9th hour $73.32
10th hour $73.32
Beyond 10 hours $87.81

Sunday/Holiday $87.81

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Extended Boom Forklift Operator - 
Over 5,000 Operating Engineer 05/10/2024

Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $64.70 $81.75 $98.80

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $81.75
10th hour $81.75
Beyond 10 hours $98.80

Saturday
First 8 hours $81.75
9th hour $81.75
10th hour $81.75
Beyond 10 hours $98.80

Sunday/Holiday $98.80

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Extended Boom Forklift Operator - 
Over 5,000 Operating Engineer 05/10/2024

Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $69.61 $88.88 $108.15

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $88.88
10th hour $88.88
Beyond 10 hours $108.15

Saturday
First 8 hours $88.88
9th hour $88.88
10th hour $88.88
Beyond 10 hours $108.15

Sunday/Holiday $108.15

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Extended Boom Forklift Operator - 
Over 5,000 Operating Engineer 05/10/2024

Classification Description: Extended boom forklift/forktruck over 5,000lb capacity, 1 drum hoist

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $63.29 $79.73 $96.16

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $79.73
10th hour $79.73
Beyond 10 hours $96.16

Saturday
First 8 hours $79.73
9th hour $79.73
10th hour $79.73
Beyond 10 hours $96.16

Sunday/Holiday $96.16

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Journeyman - Class I Operating Engineer 05/17/2024
Classification Description: Journeyman - Class I
Asphalt Transfer Machine (Shuttle Buggy)
Concrete/Asphalt Pavers
Excavators Installing Utilities over 20 feet in depth
GPS or Electronic Grade Equipment (employee must be able to set up and use it on
machine themselves, and employee can install it and calibrate it on their own)
Hydraulic/Lattice Lifting Cranes over 25 tons
Mechanic
**On bridge construction projects when a Class I Crane Operator is erecting
structural components as part of a composite crew with Structural Ironworkers,
the Base Rate and Vacation and Holiday pay shall be at the Crane Operator rate
as set forth in the current agreement between the Union and the Great Lakes
Fabricators and Erectors Association.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $69.17 $88.16 $107.14
Apprentice: Apprentice Engineer 0-6 
months $56.03 $71.32 $86.60

Apprentice: Apprentice Engineer 13-
18 $60.40 $77.87 $95.34

Apprentice: Apprentice Engineer 19-
24 months $62.21 $80.59 $98.96

Apprentice: Apprentice Engineer 25-
30 months $64.76 $84.42 $104.06

Apprentice: Apprentice Engineer 31-
36 months $67.08 $87.90 $108.70

Apprentice: Apprentice Engineer 7-12 
months $58.21 $74.58 $90.96

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $91.03
10th hour $91.03
Beyond 10 hours $91.03

Saturday
First 8 hours $91.03
9th hour $91.03
10th hour $91.03
Beyond 10 hours $91.03

Sunday/Holiday $112.88

Four 10-hour days allowed? - Yes

In the event work is unable to be performed on account of weather,
Monday through Thursday, the Friday work may be scheduled for ten (10) hours,
at straight time, as a make-up day.

Make Up Day Allowed? - Yes
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Classification Name Category Last Updated 

Journeyman - Class II Operating Engineer 05/17/2024
Classification Description: Journeyman - Class II
Air Compressors in Manifold with throttle valve +750 cfm
Asphalt Bituminous Compactor / Roller
Asphalt Planner self-propelled
Asphalt Plant on project including operating from on site or operating
remotely
Asphalt Screed or Screw (per Employer Past Practice)
Auto Grade or similar type machine
Backhoe on Farm Type Tractor 45 H.P. & over
Ballast Jack Tamper
Ballast Regulator (R.R.)
Batch Plant (concrete-central mix)
Bituminous Paver (self-propelled)
Blade Grader
Bull Dozer
Caisson Drilling Machine
Cherry Picker – 15 ton or over
Chip Spreader
Concrete Batch or Drum Mix Plant on project including operating from on
site or operating remotely
Concrete Belt Placer (Formless)
Concrete Cure / Finish Machine (burlap, tinning or grooving)
Concrete Mixer 21 cu. Ft. Or over
Concrete Pump (Truck Mount)
Concrete Pump (3 inch and over)
Concrete / Asphalt Saw Power Driven (3 yrs experience or more)
Conveyor Loader (Euclid type)
Core Drilling Machine
Curb-Barrier Wall Machine CMI type
Directional Drill / Boring Machine
Dredge Engineer
Dredge
Drilling Machine on which the drill is an integral part
Earth Mover – rubber tired – (paddle wheel, Cat 619, 631, TS-24 or similar
type)
Earth Mover rubber tired-tandem
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Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $57.19 $71.14 $85.09

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $71.14
10th hour $71.14
Beyond 10 hours $71.14

Saturday
First 8 hours $71.14
9th hour $71.14
10th hour $71.14
Beyond 10 hours $71.14

Sunday/Holiday $85.09

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Classification Name Category Last Updated 

Journeyman - Class III Operating Engineer 05/17/2024
Classification Description: Journeyman - Class III
Air Compressor with Throttle Valve or Clever Brooks type comb.
Backhoe less than 1 cyd. Including Farm Type
Bituminous Plant Engineer
Chemical / Grout Machine 21 cft. Or larger
Cherry Picker under 15 ton
Chip Spreader (self-propelled)
Crusher
Concrete Barrier Moving Machine (per Employer Past Practice)
Concrete Pump
Concrete Spreader--Power Driven
End Loader under 1-1/2 cu yd.
Grease Truck
Gunite Machine
Lowboy (per Employer Past Practice)
Mesh or Steel Placer (motorized)
Multiple Tamping Machine (R.R.)
Refrigerating Machine--Freezing operation
Roller-Waterbound Macadam, Bituminous Macadam, Brick
Ross Carrier
Self-propelled convey transfer devise.
Side Boom Tractor (smaller than D-4 type or equivalent)
Sweeper (Wayne type and similar equipment)
Macadam, Brick Surface
Trench Machine 24" and under
Tube Float (motorized)
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Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $56.63 $70.34 $84.04

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $29.22
10th hour $70.34
Beyond 10 hours $70.34

Saturday
First 8 hours $70.34
9th hour $70.34
10th hour $70.34
Beyond 10 hours $70.34

Sunday/Holiday $84.04

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Journeyman - Class IV Operating Engineer 05/17/2024
Classification Description: Journeyman - Class IV
Air Compressor
All mulching equipment
All Walk Behind or Remote Control Powered Equipment (autonomous equipment)
Assistant to Engineer Automatic Dry Batch Plant Belt Spreader (motorized
including transfer device by remote, wireless or cable)
Bituminous Distributor
Bituminous Patching Machine
Broom & Belt Machine
Chair Cart (self-propelled)
Concrete Pumps (under 3”)
Concrete Breaker
Curb Machine
Curing Equipment (self-propelled)
Deck Hand
Digger Post Hole (power-driven)
Dump Truck
End Dumps (per Employer Past Practice)
End Loader (under ¾ yard capacity)
Farm Tractor-incl. farm tractor with all attachments except backhoe and incl.
highlift end loaders of 1 cu. Yard capacity or less
Fireman (on boiler)
Fork Lift – under 10 ton
Form Grader (if motorized)
Georgia Buggy – Power wheel barrel ¾ yard with a seat
Generator (15 kw or greater)
Greaser Helper
Guard Post Driver (power driven)
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Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $56.46 $70.09 $83.72

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $70.09
10th hour $70.09
Beyond 10 hours $70.09

Saturday
First 8 hours $70.09
9th hour $70.09
10th hour $70.09
Beyond 10 hours $70.09

Sunday/Holiday $83.72

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Journeyman - Class V Operating Engineer 05/17/2024
Classification Description: Journeyman - Class V
Concrete/Asphalt Saw - Power Driven (Less than 3 yrs. experience)
Density/Soil Engineer
Directional Boring Utility Man
Discharge Pumps 4” or less (1-4 units)
Dumper (Wagon, Truck, Etc.)-½ yard or less
Fence Erector/Power Driven
Light Plants (1 to 5 units)
Paving Batch Truck Dumper
Roto Mill Utility Grade Control
Sign Installer/Sign Installer with Remote Control Operated Equipment
Top Man, And Railroad Track and Trestle Engineer
Utility Engineer
Water Blasting Utility Engineer
1 to 4 pcs. of minor equip.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $38.25 $49.62 $60.99

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $49.62
10th hour $49.62
Beyond 10 hours $49.62

Saturday
First 8 hours $49.62
9th hour $49.62
10th hour $49.62
Beyond 10 hours $49.62

Sunday/Holiday $60.99

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Operating Engineer - 324 A120 Operating Engineer 05/10/2024
Classification Description: Crane with boom & jib or leads 120' or longer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.41 $98.55 $120.69

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $98.55
10th hour $98.55
Beyond 10 hours $98.55

Saturday
First 8 hours $98.55
9th hour $98.55
10th hour $98.55
Beyond 10 hours $98.55

Sunday/Holiday $120.69

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time over 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 A140 Operating Engineer 05/10/2024
Classification Description: Crane with boom & jib or leads 140' or longer

Work in excess of 12 per day M-F shall be paid at double time.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $77.59 $100.24 $122.89

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $100.24
10th hour $100.24
Beyond 10 hours $100.24

Saturday
First 8 hours $100.24
9th hour $100.24
10th hour $100.24
Beyond 10 hours $100.24

Sunday/Holiday $122.89

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 hours Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 A220 Operating Engineer 05/10/2024
Classification Description: Crane with boom & jib or leads 220' or longer
Work in excess of 12 per day M-F shall be paid at double time.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $77.86 $100.63 $123.40

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $100.63
10th hour $100.63
Beyond 10 hours $100.63

Saturday
First 8 hours $100.63
9th hour $100.63
10th hour $100.63
Beyond 10 hours $100.63

Sunday/Holiday $123.40

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 hours Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 B120 Operating Engineer 06/20/2024
Classification Description: Crane Operator w/120' of Boom or Longer w/Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $77.41 $99.99 $122.56

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $99.98
10th hour $99.98
Beyond 10 hours $99.98

Saturday
First 8 hours $99.98
9th hour $99.98
10th hour $99.98
Beyond 10 hours $99.98

Sunday/Holiday $122.56

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 GM Operating Engineer 06/20/2024
Classification Description: Ground Man/Light Plants/Welder/Pumps Under 6"

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $43.83 $57.87 $71.91

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $57.87
10th hour $57.87
Beyond 10 hours $57.87

Saturday
First 8 hours $57.87
9th hour $57.87
10th hour $57.87
Beyond 10 hours $57.87

Sunday/Holiday $71.91

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - AC Operating Engineer 05/10/2024
Classification Description: Compressor or Welding Machine

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $56.05 $69.32 $82.58

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $69.32
10th hour $69.32
Beyond 10 hours $69.32

Saturday
First 8 hours $69.32
9th hour $82.58
10th hour $82.58
Beyond 10 hours $82.58

Sunday/Holiday $82.58

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - Below 5,000lb 
Capacity Operating Engineer 06/20/2024

Classification Description: Ind. forklift/forktruck under 5,000lb capacity
power jacks/power packs, composite crew only

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $67.10 $85.19 $103.28

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $85.19
10th hour $85.19
Beyond 10 hours $85.19

Saturday
First 8 hours $85.19
9th hour $85.19
10th hour $85.19
Beyond 10 hours $85.19

Sunday/Holiday $103.28

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - Crane Operator 
w/Oiler Operating Engineer 06/20/2024

Classification Description: Crane Operator w/Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $77.05 $99.47 $121.89

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $99.47
10th hour $99.47
Beyond 10 hours $99.47

Saturday
First 8 hours $99.47
9th hour $99.47
10th hour $99.47
Beyond 10 hours $99.47

Sunday/Holiday $121.89

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - Crane, TDH, 
Excavator Operating Engineer 06/20/2024

Classification Description: Crane Operator, Job Mechanic, Three Drum Hoist
and Excavator

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.05 $98.04 $120.02
Apprentice: Apprentice Engineer 0-6 
months $60.84 $78.54 $96.24

Apprentice: Apprentice Engineer 13-
18 months $65.90 $86.13 $106.36

Apprentice: Apprentice Engineer 19-
24 months $68.42 $89.92 $111.40

Apprentice: Apprentice Engineer 25-
30 months $70.95 $93.71 $116.46

Apprentice: Apprentice Engineer 31-
36 months $73.48 $97.50 $121.52

Apprentice: Apprentice Engineer 7-12 
months $63.40 $82.38 $101.36

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $98.03
10th hour $98.03
Beyond 10 hours $98.03

Saturday
First 8 hours $98.03
9th hour $98.03
10th hour $98.03
Beyond 10 hours $98.03

Sunday/Holiday $120.02

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - CW Operating Engineer 05/10/2024
Classification Description: Compressor or welding machine
Work in excess of 12 per day M-F shall be paid at double time.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $54.86 $69.72 $84.58

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.78
10th hour $67.78
Beyond 10 hours $67.78

Saturday
First 8 hours $67.78
9th hour $80.70
10th hour $80.70
Beyond 10 hours $80.70

Sunday/Holiday $80.70

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - F Operating Engineer 05/10/2024
Classification Description: Forklift, lull, extend-a-boom forklift
Work in excess of 12 per day M-F shall be paid at double time.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $63.36 $79.81 $96.25

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $79.81
10th hour $79.81
Beyond 10 hours $79.81

Saturday
First 8 hours $79.81
9th hour $96.25
10th hour $96.25
Beyond 10 hours $96.25

Sunday/Holiday $96.25

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - FO Operating Engineer 05/10/2024
Classification Description: Fireman or Oiler 

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $55.02 $67.84 $80.65

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.84
10th hour $67.84
Beyond 10 hours $67.84

Saturday
First 8 hours $67.84
9th hour $80.65
10th hour $80.65
Beyond 10 hours $80.65

Sunday/Holiday $80.65

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - FO Operating Engineer 05/10/2024
Classification Description: Fireman or oiler
Work in excess of 12 per day M-F shall be paid at double time.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $53.83 $68.18 $82.52

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $66.31
10th hour $66.31
Beyond 10 hours $66.31

Saturday
First 8 hours $66.31
9th hour $78.78
10th hour $78.78
Beyond 10 hours $78.78

Sunday/Holiday $78.78

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - FSM Operating Engineer 05/10/2024
Classification Description: Forklift or Straight Mast    

Four 10 hour days may be scheduled M-Th or T-F.  Work not performed due to weather on M-Th may be scheduled on Friday

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $57.50 $71.40 $85.29

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $71.40
10th hour $71.40
Beyond 10 hours $71.40

Saturday
First 8 hours $71.40
9th hour $85.29
10th hour $85.29
Beyond 10 hours $85.29

Sunday/Holiday $85.29

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 139 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - l Operating Engineer 05/10/2024
Classification Description: Lull or Extend-a-Boom Forklift

Four 10 hour days may be scheduled M-Th or T-F.  Work not performed due to weather on M-Th may be scheduled on Friday

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $59.73 $77.09 $94.45

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $74.83
10th hour $74.83
Beyond 10 hours $74.83

Saturday
First 8 hours $74.83
9th hour $89.92
10th hour $89.92
Beyond 10 hours $89.92

Sunday/Holiday $89.92

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - os120 Operating Engineer 05/10/2024
Classification Description: Crane with main boom & jib 120' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Worked not performed due to weather, Monday-
Thursday may be scheuled Friday

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $63.27 $82.40 $101.53

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $79.91
10th hour $79.91
Beyond 10 hours $79.91

Saturday
First 8 hours $79.91
9th hour $96.54
10th hour $96.54
Beyond 10 hours $96.54

Sunday/Holiday $96.54

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - OSA Operating Engineer 05/10/2024
Classification Description: Crane w/ main Boom & Jib 220' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $64.38 $84.07 $103.75

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $81.50
10th hour $81.50
Beyond 10 hours $81.50

Saturday
First 8 hours $81.50
9th hour $98.61
10th hour $98.61
Beyond 10 hours $98.61

Sunday/Holiday $98.61

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - OSA3 Operating Engineer 05/10/2024
Classification Description: Crane w/ main Boom & Jib 300' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work unabled to be performed due to weather, 
Monday-Thursday may be scheduled on Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $65.89 $86.33 $106.77

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $83.67
10th hour $83.67
Beyond 10 hours $83.67

Saturday
First 8 hours $83.67
9th hour $101.44
10th hour $101.44
Beyond 10 hours $101.44

Sunday/Holiday $101.44

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - OSA4 Operating Engineer 05/10/2024
Classification Description: Crane w/ main Boom & Jib 400' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $78.46 $101.49 $124.52

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $101.49
10th hour $101.49
Beyond 10 hours $101.49

Saturday
First 8 hours $101.49
9th hour $101.49
10th hour $101.49
Beyond 10 hours $101.49

Sunday/Holiday $124.52

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - OSB Operating Engineer 05/10/2024
Classification Description: Crane with main boom and jib 140' or longer

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work unabled to be performed due to weather, 
Monday-Thursday may be scheduled on Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $64.09 $83.63 $103.17

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $81.08
10th hour $81.08
Beyond 10 hours $81.08

Saturday
First 8 hours $81.08
9th hour $98.07
10th hour $98.07
Beyond 10 hours $98.07

Sunday/Holiday $98.07

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - RC Operating Engineer 05/10/2024
Classification Description: Regular Crane Operator, Job Mechanic, Concrete Pump with Boom

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $66.04 $83.65 $101.26
Apprentice: 0-999 hours $51.13 $64.18 $77.22
Apprentice: 1,000-1,999 hours $52.99 $66.96 $80.94
Apprentice: 2,000-2,999 hours $54.86 $69.77 $84.68
Apprentice: 3,000-3,999 hours $56.72 $72.56 $88.40
Apprentice: 4,000-4,999 hours $58.59 $75.36 $92.14
Apprentice: 5,000-5,999 hours $60.44 $78.15 $95.84

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $83.65
10th hour $83.65
Beyond 10 hours $83.65

Saturday
First 8 hours $83.65
9th hour $101.26
10th hour $101.26
Beyond 10 hours $101.26

Sunday/Holiday $101.26

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - RE Operating Engineer 05/10/2024
Classification Description: Regular Engineer, Hydro Excavator & Remote Controlled Concrete Breaker

Four 10 hour days may be scheduled Monday-Thursday or Tuesday-Friday.  Work not performed due to weather, Monday-
Thursday may be scheduled on Friday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $65.07 $82.26 $99.44
Apprentice: 1,000-1,999 hours $55.19 $70.02 $84.84
Apprentice: 1-999 hours $53.21 $67.02 $80.85
Apprentice: 2,000-2,999 hours $57.16 $72.97 $88.78
Apprentice: 3,000-3,999 hours $59.13 $75.93 $92.72
Apprentice: 4,000-4,999 hours $61.11 $78.90 $96.68
Apprentice: 5,000-5,999 hours $63.09 $81.87 $100.64

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $82.26
10th hour $82.26
Beyond 10 hours $82.26

Saturday
First 8 hours $82.26
9th hour $99.44
10th hour $99.44
Beyond 10 hours $99.44

Sunday/Holiday $99.44

Four 10-hour days allowed? - Yes

Friday
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - Skidsteer 
Operator Operating Engineer 06/20/2024

Classification Description: Skidsteer forklift when working with fence and
Door companies

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $65.69 $83.17 $100.65

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $83.17
10th hour $83.17
Beyond 10 hours $83.17

Saturday
First 8 hours $83.17
9th hour $83.17
10th hour $83.17
Beyond 10 hours $83.17

Sunday/Holiday $100.65

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - TDH, Backhoe Operating Engineer 06/20/2024
Classification Description: Hoisting Operator, Two Drum Hoist, Rubber Tire
Backhoe

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $75.41 $97.11 $118.82

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $97.11
10th hour $97.11
Beyond 10 hours $97.11

Saturday
First 8 hours $97.11
9th hour $97.11
10th hour $97.11
Beyond 10 hours $97.11

Sunday/Holiday $118.82

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 149 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Crane Operator - 324 B400 Operating Engineer Steel 
Work 06/20/2024

Classification Description: Crane Operator w/400' Boom or Longer w/Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $81.86 $106.37 $130.88

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $106.37
10th hour $106.37
Beyond 10 hours $106.37

Saturday
First 8 hours $106.37
9th hour $106.37
10th hour $106.37
Beyond 10 hours $106.37

Sunday/Holiday $130.88

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time over 12 hours Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 A300 Operating Engineer Steel 
Work 06/20/2024

Classification Description: Crane with boom & jib or leads 300' or longer
Work in excess of 12 per day M-F shall be paid at double time.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $79.36 $102.78 $126.20

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $102.78
10th hour $102.78
Beyond 10 hours $102.78

Saturday
First 8 hours $102.78
9th hour $102.78
10th hour $102.78
Beyond 10 hours $102.78

Sunday/Holiday $126.20

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time over 12 hours Mon-Sat.

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 A400 Operating Engineer Steel 
Work 06/20/2024

Classification Description: Crane with boom & jib or leads 400' or longer
Work in excess of 12 per day M-F shall be paid at double time.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $80.86 $104.94 $129.01

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $104.93
10th hour $104.93
Beyond 10 hours $104.93

Saturday
First 8 hours $104.93
9th hour $104.93
10th hour $104.93
Beyond 10 hours $104.93

Sunday/Holiday $129.01

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time over 12 hours/day Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 A50 Operating Engineer Steel 
Work 06/20/2024

Classification Description: Tower Crane & Derrick Operator 50' or More

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $77.14 $99.59 $122.05

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $99.59
10th hour $99.59
Beyond 10 hours $99.59

Saturday
First 8 hours $99.59
9th hour $99.59
10th hour $99.59
Beyond 10 hours $99.59

Sunday/Holiday $122.05

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 B140 Operating Engineer Steel 
Work 06/20/2024

Classification Description: Crane Operator w/140' of /Boom or Longer w/Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $78.59 $101.68 $124.76

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $101.67
10th hour $101.67
Beyond 10 hours $101.67

Saturday
First 8 hours $101.67
9th hour $101.67
10th hour $101.67
Beyond 10 hours $101.67

Sunday/Holiday $124.76

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 B220 Operating Engineer Steel 
Work 06/20/2024

Classification Description: Crane Operator w/220' of Boom or Longer w/Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $78.86 $100.76 $123.97

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $102.06
10th hour $102.06
Beyond 10 hours $102.06

Saturday
First 8 hours $102.06
9th hour $102.06
10th hour $102.06
Beyond 10 hours $102.06

Sunday/Holiday $125.27

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 hours Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 B300 Operating Engineer Steel 
Work 06/20/2024

Classification Description: Crane Operator w/300' of Boom or Longer w/Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $80.36 $104.22 $128.07

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $104.22
10th hour $104.22
Beyond 10 hours $104.22

Saturday
First 8 hours $104.22
9th hour $104.22
10th hour $104.22
Beyond 10 hours $104.22

Sunday/Holiday $128.07

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time over 12 hours Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 B50 Operating Engineer Steel 
Work 06/20/2024

Classification Description: Tower Crane & Derrick Operator 50' or more w/Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $78.14 $101.03 $123.92

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $101.03
10th hour $101.03
Beyond 10 hours $101.03

Saturday
First 8 hours $101.03
9th hour $101.03
10th hour $101.03
Beyond 10 hours $101.03

Sunday/Holiday $123.92

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No

 ORS#: ORS-000359 | CA#: CA-0059 | Date Issued: 07/03/2024 | Contract Award By Date: 10/01/2024        Page 157 of 220



Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - 324 PRE60118 Operating Engineer Steel 
Work 06/20/2024

Classification Description: Oiler/pumps over 6" **Applies to Operators who
have previously worked under this classification
PRIOR to 6/1/18**

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $61.22 $76.76 $92.29

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $76.75
10th hour $76.75
Beyond 10 hours $76.75

Saturday
First 8 hours $76.75
9th hour $76.75
10th hour $76.75
Beyond 10 hours $76.75

Sunday/Holiday $92.29

Four 10-hour days allowed? - Yes

Overtime Rate Comment: Double time after 12 Mon-Sat

Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer - EF Operating Engineer Steel 
Work 05/10/2024

Classification Description: Extended boom forklift over 5,000 lb capacity, 1 Drum Hoist

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $72.21 $92.53 $112.84

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $92.53
10th hour $92.53
Beyond 10 hours $112.84

Saturday
First 8 hours $92.53
9th hour $92.53
10th hour $92.53
Beyond 10 hours $112.84

Sunday/Holiday $112.84

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW120Operating Engineer Steel 
Work 05/10/2024

Classification Description: Crane w/ 120' boom or longer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $74.14 $95.24 $116.33

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $95.24
10th hour $95.24
Beyond 10 hours $116.33

Saturday
First 8 hours $95.24
9th hour $95.24
10th hour $95.24
Beyond 10 hours $116.33

Sunday/Holiday $116.33

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW120 
O

Operating Engineer Steel 
Work 05/10/2024

Classification Description: Crane w/ 120' boom or longer w/ Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $75.01 $96.54 $118.07

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $96.54
10th hour $96.54
Beyond 10 hours $118.07

Saturday
First 8 hours $96.54
9th hour $96.54
10th hour $96.54
Beyond 10 hours $118.07

Sunday/Holiday $118.07

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW140Operating Engineer Steel 
Work 05/10/2024

Classification Description: Crane w/ 140' boom or longer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $75.19 $96.80 $118.41

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $96.80
10th hour $96.80
Beyond 10 hours $118.41

Saturday
First 8 hours $96.80
9th hour $96.80
10th hour $96.80
Beyond 10 hours $118.41

Sunday/Holiday $118.41

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW140 
O

Operating Engineer Steel 
Work 05/10/2024

Classification Description: Crane w/ 140' boom or longer W/ Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.19 $98.24 $120.28

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $98.24
10th hour $98.24
Beyond 10 hours $120.28

Saturday
First 8 hours $98.24
9th hour $98.24
10th hour $98.24
Beyond 10 hours $120.28

Sunday/Holiday $120.28

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW220Operating Engineer Steel 
Work 05/10/2024

Classification Description: Boom & Jib 220' or longer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.46 $98.62 $120.78

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $98.62
10th hour $98.62
Beyond 10 hours $120.78

Saturday
First 8 hours $98.62
9th hour $98.62
10th hour $98.62
Beyond 10 hours $120.78

Sunday/Holiday $120.78

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW220 
O

Operating Engineer Steel 
Work 05/10/2024

Classification Description: Crane w/ 220' boom or longer w/ Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $74.01 $95.11 $116.20

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $95.11
10th hour $95.11
Beyond 10 hours $116.20

Saturday
First 8 hours $95.11
9th hour $95.11
10th hour $95.11
Beyond 10 hours $116.20

Sunday/Holiday $116.20

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW300Operating Engineer Steel 
Work 05/10/2024

Classification Description: Boom & Jib 300' or longer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $76.96 $99.34 $121.72

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $99.34
10th hour $99.34
Beyond 10 hours $121.72

Saturday
First 8 hours $99.34
9th hour $99.34
10th hour $99.34
Beyond 10 hours $121.72

Sunday/Holiday $121.72

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW300 
O

Operating Engineer Steel 
Work 05/10/2024

Classification Description: Crane w/ 300' boom or longer w/ Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $77.96 $100.78 $123.59

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $100.78
10th hour $100.78
Beyond 10 hours $123.59

Saturday
First 8 hours $100.78
9th hour $100.78
10th hour $100.78
Beyond 10 hours $123.59

Sunday/Holiday $123.59

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW400Operating Engineer Steel 
Work 05/10/2024

Classification Description: Boom & Jib 400' or longer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $78.46 $101.49 $124.52

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $101.49
10th hour $101.49
Beyond 10 hours $124.52

Saturday
First 8 hours $101.49
9th hour $101.49
10th hour $101.49
Beyond 10 hours $124.52

Sunday/Holiday $124.52

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SW400 
O

Operating Engineer Steel 
Work 05/10/2024

Classification Description: Crane w/ 400' boom or longer w/ Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $79.46 $102.93 $126.39

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $102.93
10th hour $102.93
Beyond 10 hours $126.39

Saturday
First 8 hours $102.93
9th hour $102.93
10th hour $102.93
Beyond 10 hours $126.39

Sunday/Holiday $126.39

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SWCO Operating Engineer Steel 
Work 05/10/2024

Classification Description: Crane Operator, Job Mechanic,  3 Drum Hoist & Excavator

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $73.65 $94.59 $115.53
Apprentice: 0-999 hours $59.16 $76.02 $92.88
Apprentice: 1,000-1,999 hours $61.56 $79.63 $97.68
Apprentice: 2,000-2,999 hours $63.96 $83.22 $102.48
Apprentice: 3,000-3,999 hours $66.38 $84.18 $101.98
Apprentice: 4,000-4,999 hours $68.78 $90.46 $112.12
Apprentice: 5,000 hours $71.20 $91.09 $110.99

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $94.59
10th hour $94.59
Beyond 10 hours $115.53

Saturday
First 8 hours $94.59
9th hour $94.59
10th hour $94.59
Beyond 10 hours $115.53

Sunday/Holiday $115.53

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SWCO-
O

Operating Engineer Steel 
Work 05/10/2024

Classification Description: Crane Operator w/ Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $74.65 $96.03 $117.40

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $96.03
10th hour $96.03
Beyond 10 hours $117.40

Saturday
First 8 hours $96.03
9th hour $96.03
10th hour $96.03
Beyond 10 hours $117.40

Sunday/Holiday $117.40

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SWCWOperating Engineer Steel 
Work 05/10/2024

Classification Description: Compressor or Welder Operator

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $37.03 $49.48 $61.92

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $47.85
10th hour $47.85
Beyond 10 hours $58.67

Saturday
First 8 hours $47.85
9th hour $47.85
10th hour $47.85
Beyond 10 hours $58.67

Sunday/Holiday $58.67

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SWHO Operating Engineer Steel 
Work 05/10/2024

Classification Description: Hoisting Operator, 2 Drum Hoist, & Rubber Tire Backhoe

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $73.01 $93.67 $114.33

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $93.67
10th hour $93.67
Beyond 10 hours $114.33

Saturday
First 8 hours $93.67
9th hour $93.67
10th hour $93.67
Beyond 10 hours $114.33

Sunday/Holiday $114.33

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - SWO Operating Engineer Steel 
Work 05/10/2024

Classification Description: Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $53.42 $67.61 $81.80

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $65.74
10th hour $65.74
Beyond 10 hours $78.06

Saturday
First 8 hours $65.74
9th hour $65.74
10th hour $65.74
Beyond 10 hours $78.06

Sunday/Holiday $78.06

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - 
SWTD50

Operating Engineer Steel 
Work 05/10/2024

Classification Description: Tower Crane & Derrick where work is 50' or more

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $74.74 $96.16 $117.57

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $96.16
10th hour $96.16
Beyond 10 hours $117.57

Saturday
First 8 hours $96.16
9th hour $96.16
10th hour $96.16
Beyond 10 hours $117.57

Sunday/Holiday $117.57

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Steel Work - 
SWTD50 O

Operating Engineer Steel 
Work 05/10/2024

Classification Description: Tower Crane & Derrick 50' or more w/ Oiler

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $75.84 $97.69 $119.54

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $97.69
10th hour $97.69
Beyond 10 hours $119.54

Saturday
First 8 hours $97.69
9th hour $97.69
10th hour $97.69
Beyond 10 hours $119.54

Sunday/Holiday $119.54

Four 10-hour days allowed? - Yes

4 10s allowed M-Th with Friday makeup day because of bad weather
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Underground - A1-
UC1

Operating Engineer 
Underground 05/10/2024

Classification Description: Class I Equipment

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $66.39 $84.19 $101.98
Apprentice: 0-999 hours $52.76 $67.08 $81.41
Apprentice: 1,000-1,999 hours $54.80 $70.14 $85.49
Apprentice: 2,000-2,999 hours $56.85 $73.22 $89.59
Apprentice: 3,000-3,999 hours $58.90 $76.30 $93.69
Apprentice: 4,000-4,999 hours $60.94 $79.35 $97.77
Apprentice: 5,000-5,999 hours $62.99 $82.43 $101.87

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $84.19
10th hour $84.19
Beyond 10 hours $84.19

Saturday
First 8 hours $84.19
9th hour $84.19
10th hour $84.19
Beyond 10 hours $84.19

Sunday/Holiday $101.98

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Underground - A1-
UC2

Operating Engineer 
Underground 05/10/2024

Classification Description: Class II Equipment

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $61.68 $77.42 $93.16

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $77.42
10th hour $77.42
Beyond 10 hours $77.42

Saturday
First 8 hours $77.42
9th hour $77.42
10th hour $77.42
Beyond 10 hours $77.42

Sunday/Holiday $93.16

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Underground - A1-
UC3

Operating Engineer 
Underground 05/10/2024

Classification Description: Class III Equipment

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $60.93 $76.35 $91.77

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $76.35
10th hour $76.35
Beyond 10 hours $76.35

Saturday
First 8 hours $76.35
9th hour $76.35
10th hour $76.35
Beyond 10 hours $76.35

Sunday/Holiday $91.77

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Underground - A1-
UC4

Operating Engineer 
Underground 05/10/2024

Classification Description: Class IV Equipment

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $60.36 $75.54 $90.71

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $75.54
10th hour $75.54
Beyond 10 hours $75.54

Saturday
First 8 hours $75.54
9th hour $75.54
10th hour $75.54
Beyond 10 hours $75.54

Sunday/Holiday $90.71

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Underground - A2-
UC1

Operating Engineer 
Underground 05/10/2024

Classification Description: Class I Equipment - Backfiller Tamper, Backhoe, Batch Plant Operator, Clamshell, Concrete Paver 2 
drums or larger, Conveyor Loader Euclid type, Crane (crawler, truck type or pile driving), Dozer, Dragline, Elevating Grader, 
endloader, gradall, grader, hyd

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $65.17 $82.61 $100.05
Apprentice: 0-999 hours $49.19 $61.74 $74.29
Apprentice: 1,000-1,999 hours $50.99 $64.44 $77.89
Apprentice: 2,000-2,999 hours $52.78 $67.12 $81.47
Apprentice: 3,000-3,999 hours $54.58 $69.82 $85.07
Apprentice: 4,000-4,999 hours $56.37 $72.51 $88.65
Apprentice: 5,000-5,999 hours $58.16 $75.19 $92.23

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $82.61
10th hour $82.61
Beyond 10 hours $82.61

Saturday
First 8 hours $82.61
9th hour $82.61
10th hour $82.61
Beyond 10 hours $82.61

Sunday/Holiday $100.05

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Underground - A2-
UC2

Operating Engineer 
Underground 05/10/2024

Classification Description: Class II Equipment - Boom Truck, Crusher, Hoist, Pump 6 inch discharge or larger, side boom tractor, 
Tractor (pneu-tired other than backhoe or front end loader), Trencher 8 ft. digging capcity and smaller, Vac Truck

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $60.42 $75.80 $91.17

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $75.80
10th hour $75.80
Beyond 10 hours $75.80

Saturday
First 8 hours $75.80
9th hour $75.80
10th hour $75.80
Beyond 10 hours $75.80

Sunday/Holiday $91.17

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Underground - A2-
UC3

Operating Engineer 
Underground 05/10/2024

Classification Description: Class III Equipment - Air Compressors 600 cfm or larger, Air Compressors 2 or more less than 600 
dfm, Boom Truck non-swinging non-powered type boom, Concrete Breaker self-propelled or truck mounted, Concrete paver 1 
drum 1/2 yd. or larger, Elevator other

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $59.59 $74.61 $89.62

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $74.61
10th hour $74.61
Beyond 10 hours $74.61

Saturday
First 8 hours $74.61
9th hour $74.61
10th hour $74.61
Beyond 10 hours $74.61

Sunday/Holiday $89.62

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Operating Engineer Underground - A2-
UC4

Operating Engineer 
Underground 05/10/2024

Classification Description: Class IV Equipment - Boiler, Concrete Saw 40 hp or over, curing machine self propelled, end dumps, 
extend a boom forklift, farm tractor with attachment, finishing machine concrete, firemen, hydraulic pipe pushing machine, 
mulching equipment, oiler, pumps

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $58.93 $73.66 $88.38

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $73.66
10th hour $73.66
Beyond 10 hours $73.66

Saturday
First 8 hours $73.66
9th hour $73.66
10th hour $73.66
Beyond 10 hours $73.66

Sunday/Holiday $88.38

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Painter - BR Painter 05/10/2024
Classification Description: Painter    

A 4-10s workweek allowed Monday-Thursday.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $40.09 $52.29 $64.49
Apprentice: 1st level $27.89 $33.99 $40.09
Apprentice: 2nd level $30.33 $37.65 $44.97
Apprentice: 3rd level $33.99 $43.14 $52.29
Apprentice: 4th level $37.65 $48.63 $59.61

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $52.29
10th hour $52.29
Beyond 10 hours $52.29

Saturday
First 8 hours $52.29
9th hour $52.29
10th hour $52.29
Beyond 10 hours $52.29

Sunday/Holiday $64.49

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Painter - PT Painter 05/10/2024
Classification Description: Painter

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $50.12 $65.05 $79.98
Apprentice: 1st period $35.19 $42.41 $49.87
Apprentice: 2nd period $38.18 $46.89 $55.85
Apprentice: 3rd period $41.16 $51.36 $61.81
Apprentice: 4th period $45.64 $58.08 $70.77

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $65.05
10th hour $65.05
Beyond 10 hours $65.05

Saturday
First 8 hours $65.05
9th hour $65.05
10th hour $65.05
Beyond 10 hours $65.05

Sunday/Holiday $79.98

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Pipe and Manhole Rehab - 1 Pipe and Manhole Rehab 05/10/2024
Classification Description: General Laborer for rehab work or normal cleaning and cctv work-top man, scaffold man, CCTV 
assistant, jetter-vac assistant

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $28.20 $38.20 $48.19

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $38.20
10th hour $38.20
Beyond 10 hours $38.20

Saturday
First 8 hours $38.20
9th hour $38.20
10th hour $38.20
Beyond 10 hours $38.20

Sunday/Holiday $38.20

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Pipe and Manhole Rehab - 2 Pipe and Manhole Rehab 05/10/2024
Classification Description: Tap cutter/CCTV Tech/Grout Equipment Operator:  unit driver and operator of CCTV; grouting 
equipment and tap cutting equipment

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $32.70 $44.95 $57.19

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $44.95
10th hour $44.95
Beyond 10 hours $44.95

Saturday
First 8 hours $44.95
9th hour $44.95
10th hour $44.95
Beyond 10 hours $44.95

Sunday/Holiday $44.95

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Pipe and Manhole Rehab - 3 Pipe and Manhole Rehab 05/10/2024
Classification Description: CCTV Technician/Combo Unit Operator:  unit driver and operator of cctv unit or combo unit in 
connection with normal cleaning and televising work

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $31.45 $43.07 $54.69

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $43.07
10th hour $43.07
Beyond 10 hours $43.07

Saturday
First 8 hours $43.07
9th hour $43.07
10th hour $43.07
Beyond 10 hours $43.07

Sunday/Holiday $43.07

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Pipe and Manhole Rehab - 4 Pipe and Manhole Rehab 05/10/2024
Classification Description: Boiler Operator:  unit driver and operator of steam/water heater units and all ancillary equipment 
associated

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $33.20 $45.70 $58.19

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $45.70
10th hour $45.70
Beyond 10 hours $45.70

Saturday
First 8 hours $45.70
9th hour $45.70
10th hour $45.70
Beyond 10 hours $45.70

Sunday/Holiday $45.70

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Pipe and Manhole Rehab - 5 Pipe and Manhole Rehab 05/10/2024
Classification Description: Combo Unit driver & Jetter-Vac Operator

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $33.20 $45.70 $58.19

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $45.70
10th hour $45.70
Beyond 10 hours $45.70

Saturday
First 8 hours $45.70
9th hour $45.70
10th hour $45.70
Beyond 10 hours $45.70

Sunday/Holiday $45.70

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Pipe and Manhole Rehab - 6 Pipe and Manhole Rehab 05/10/2024
Classification Description: Pipe Bursting & Slip-lining Equipment Operator

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $34.20 $47.20 $60.19

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $47.20
10th hour $47.20
Beyond 10 hours $47.20

Saturday
First 8 hours $47.20
9th hour $47.20
10th hour $47.20
Beyond 10 hours $47.20

Sunday/Holiday $47.20

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plasterer - 14 P Plasterer 05/10/2024
Classification Description: Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $57.16 $73.88 $90.60
Apprentice: 0-749 hours $45.46 $56.33 $67.20
Apprentice: 1,500-2,249 hours $48.80 $61.34 $73.88
Apprentice: 2,250-2.999 hours $50.47 $63.84 $77.22
Apprentice: 3,000-3,749 hours $52.14 $66.35 $80.56
Apprentice: 3,750-4,499 hours $53.82 $68.87 $83.92
Apprentice: 4,500 hours $57.16 $73.88 $90.60
Apprentice: 750-1,499 hours $47.13 $58.84 $70.54

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $73.88
10th hour $73.88
Beyond 10 hours $73.88

Saturday
First 8 hours $73.88
9th hour $73.88
10th hour $73.88
Beyond 10 hours $73.88

Sunday/Holiday $90.60

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plasterer - 3 P Plasterer 05/10/2024
Classification Description: Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $53.38 $67.63 $81.88
Apprentice: 0-749 hours $43.41 $52.68 $61.94
Apprentice: 1,500-2,249 hours $46.26 $56.95 $67.64
Apprentice: 2,250-2,999 hours $47.68 $59.08 $70.48
Apprentice: 3,000-3,749 hours $49.10 $61.21 $73.32
Apprentice: 3,750-4,499 hours $50.53 $63.36 $76.18
Apprentice: 4,500 hours $53.38 $67.63 $81.88
Apprentice: 750-1,499 hours $44.83 $54.80 $64.78

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.63
10th hour $67.63
Beyond 10 hours $67.63

Saturday
First 8 hours $67.63
9th hour $67.63
10th hour $67.63
Beyond 10 hours $67.63

Sunday/Holiday $81.88

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plasterer - 40 P Plasterer 05/10/2024
Classification Description: Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $51.72 $67.29 $82.86
Apprentice: 0-749 hours $40.82 $50.94 $61.06
Apprentice: 1,500-2,249 hours $43.94 $55.62 $67.30
Apprentice: 2,250-2,999 hours $45.49 $57.94 $70.40
Apprentice: 3,000-3,749 hours $47.05 $60.28 $73.52
Apprentice: 3,750-4,499 hours $48.61 $62.62 $76.64
Apprentice: 4,500 hours $51.72 $67.29 $82.86
Apprentice: 750-1,499 hours $42.38 $53.28 $64.18

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $67.29
10th hour $67.29
Beyond 10 hours $67.29

Saturday
First 8 hours $67.29
9th hour $67.29
10th hour $67.29
Beyond 10 hours $67.29

Sunday/Holiday $82.86

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plasterer - 7 P Plasterer 05/10/2024
Classification Description: Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $46.60 $59.14 $71.68
Apprentice: 0-749 hours $37.82 $45.97 $54.12
Apprentice: 1,500-2,249 hours $40.33 $49.74 $59.14
Apprentice: 2,250-2,999 hours $41.58 $51.61 $61.64
Apprentice: 3,000-3,749 hours $42.84 $53.50 $64.16
Apprentice: 3,750-4,499 hours $44.09 $55.38 $66.66
Apprentice: 4,500 hours $46.60 $59.14 $71.68
Apprentice: 750-1,499 hours $39.08 $47.86 $56.64

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $59.14
10th hour $59.14
Beyond 10 hours $59.14

Saturday
First 8 hours $59.14
9th hour $59.14
10th hour $59.14
Beyond 10 hours $59.14

Sunday/Holiday $71.68

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plasterer - P-G Plasterer 05/10/2024
Classification Description: Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $42.99 $56.74 $70.48
Apprentice: 1st Year $33.37 $42.30 $51.24
Apprentice: 2nd Year $36.12 $46.43 $56.74
Apprentice: 3rd Year $38.87 $50.56 $62.24

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $56.74
10th hour $56.74
Beyond 10 hours $56.74

Saturday
First 8 hours $56.74
9th hour $56.74
10th hour $56.74
Beyond 10 hours $56.74

Sunday/Holiday $70.48

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plasterer - P-L Plasterer 05/10/2024
Classification Description: Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $45.00 $59.93 $74.85
Apprentice: 1st Year $34.55 $44.25 $53.95
Apprentice: 2nd Year $37.54 $48.73 $59.93
Apprentice: 3rd Year $40.52 $53.21 $65.89

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $59.93
10th hour $59.93
Beyond 10 hours $59.93

Saturday
First 8 hours $59.93
9th hour $59.93
10th hour $59.93
Beyond 10 hours $59.93

Sunday/Holiday $74.85

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plasterer - P-S Plasterer 05/10/2024
Classification Description: Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $46.28 $61.67 $77.06
Apprentice: 1st Year $35.51 $45.52 $55.52
Apprentice: 2nd Year $38.58 $50.12 $61.66
Apprentice: 3rd Year $41.66 $54.74 $67.82

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $61.67
10th hour $61.67
Beyond 10 hours $61.67

Saturday
First 8 hours $61.67
9th hour $61.67
10th hour $61.67
Beyond 10 hours $61.67

Sunday/Holiday $77.06

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plasterer - P-TC Plasterer 05/10/2024
Classification Description: Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $41.14 $54.19 $67.23
Apprentice: 1st Year $32.01 $40.49 $48.97
Apprentice: 2nd Year $34.62 $44.41 $54.19
Apprentice: 3rd Year $37.23 $48.32 $59.41

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $54.19
10th hour $54.19
Beyond 10 hours $54.19

Saturday
First 8 hours $54.19
9th hour $54.19
10th hour $54.19
Beyond 10 hours $54.19

Sunday/Holiday $67.23

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plasterer - P-UP Plasterer 05/10/2024
Classification Description: Plasterer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $45.79 $60.94 $76.08
Apprentice: 1st Year $35.19 $45.04 $54.88
Apprentice: 2nd Year $38.22 $49.58 $60.94
Apprentice: 3rd Year $41.25 $54.12 $67.00

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $60.94
10th hour $60.94
Beyond 10 hours $60.94

Saturday
First 8 hours $60.94
9th hour $60.94
10th hour $60.94
Beyond 10 hours $60.94

Sunday/Holiday $76.08

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Plumber & Pipefitter - RI Plumber & Pipefitter 05/10/2024
Classification Description: Plumber, Pipefitter and HVACTech   
Four 10s allowed Monday thru Thursday.  Friday not a makeup, considered OT, paid @ time & one-half.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $63.77 $95.66 $127.54
Apprentice: 10th 6 months $59.74 $89.61 $119.48
Apprentice: 1st 6 months $41.61 $62.42 $83.22
Apprentice: 2nd 6 months $43.62 $65.43 $87.24
Apprentice: 3rd 6 months $45.64 $68.46 $91.28
Apprentice: 4th 6 months $47.65 $71.48 $95.30
Apprentice: 5th 6 months $49.67 $74.50 $99.34
Apprentice: 6th 6 months $51.68 $77.52 $103.36
Apprentice: 7th 6 months $53.70 $80.55 $107.40
Apprentice: 8th 6 months $55.71 $83.56 $111.42
Apprentice: 9th 6 months $57.73 $86.60 $115.46

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $83.92
10th hour $83.92
Beyond 10 hours $83.92

Saturday
First 8 hours $83.92
9th hour $83.92
10th hour $83.92
Beyond 10 hours $83.92

Sunday/Holiday $104.06

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Sewer Relining Operator - Class I Sewer Relining 05/10/2024
Classification Description: Class I-Operator of audio visual CCTV system including remote in-ground cutter and other equipment 
used in conjunction with CCTV system.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $52.84 $69.23 $85.62
Apprentice: 0-6 months $41.58 $54.66 $67.74
Apprentice: 6-12 months $45.31 $60.26 $75.20

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $69.23
10th hour $69.23
Beyond 10 hours $69.23

Saturday
First 8 hours $69.23
9th hour $69.23
10th hour $69.23
Beyond 10 hours $69.23

Sunday/Holiday $85.62

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Sewer Relining Operator - Class II Sewer Relining 05/10/2024
Classification Description: Class II-Operator of hot water heaters and circulation system; water jetters; and vacuum and 
mechanical debris removal systems and those assisting.

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $50.80 $68.49 $86.18

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $66.30
10th hour $66.30
Beyond 10 hours $66.30

Saturday
First 8 hours $66.30
9th hour $66.30
10th hour $66.30
Beyond 10 hours $66.30

Sunday/Holiday $81.79

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Sheet Metal Worker Sheet Metal Worker 05/10/2024
Classification Description: Sheet Metal Worker  
4 10s allowed as consecutive days, M-Th or T-F

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $56.87 $75.25 $93.62
Apprentice: First Year $30.01 $39.20 $48.39
Apprentice: Fourth Year $49.52 $64.22 $78.92
Apprentice: Second Year $36.34 $47.37 $58.39
Apprentice: Third Year $45.84 $58.70 $71.56

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $75.25
10th hour $75.25
Beyond 10 hours $75.25

Saturday
First 8 hours $75.25
9th hour $93.62
10th hour $93.62
Beyond 10 hours $93.62

Sunday/Holiday $93.62

Four 10-hour days allowed? - Yes

Make up day allowed for work missed due to inclement weather, make up hours to be paid at regular rate of pay.
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Sprinkler Fitter Sprinkler Fitter 05/10/2024
Classification Description: Sprinkler Fitter

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $60.34 $78.45 $96.56
Apprentice: Class 1 $24.57 $32.72 $40.87
Apprentice: Class 10 $52.07 $68.37 $84.67
Apprentice: Class 2 $26.38 $35.43 $44.49
Apprentice: Class 3 $39.14 $49.10 $59.06
Apprentice: Class 4 $40.95 $51.82 $62.68
Apprentice: Class 5 $43.01 $54.78 $66.55
Apprentice: Class 6 $44.82 $57.49 $70.17
Apprentice: Class 7 $46.63 $60.21 $73.79
Apprentice: Class 8 $48.45 $62.94 $77.43
Apprentice: Class 9 $50.26 $65.65 $81.05

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $78.45
10th hour $78.45
Beyond 10 hours $78.45

Saturday
First 8 hours $78.45
9th hour $78.45
10th hour $78.45
Beyond 10 hours $78.45

Sunday/Holiday $96.56

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Tile, Marble and Terrazzo - KZ-Finisher Tile, Marble and Terrazzo 05/10/2024
Classification Description: Tile Finisher

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $40.45 $54.47 $66.71
Apprentice: 1st Period $31.88 $41.61 $49.57
Apprentice: 2nd Period $33.10 $43.44 $52.01
Apprentice: 3rd Period $34.33 $45.29 $54.47
Apprentice: 4th Period $35.55 $47.11 $56.91
Apprentice: 5th Period $36.78 $48.96 $59.37
Apprentice: 6th Period $38.00 $50.79 $61.81

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $52.70
10th hour $52.70
Beyond 10 hours $52.70

Saturday
First 8 hours $52.70
9th hour $52.70
10th hour $52.70
Beyond 10 hours $52.70

Sunday/Holiday $64.94

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Tile, Marble and Terrazzo - KZ-S-Setter Tile, Marble and Terrazzo 05/10/2024
Classification Description: Tile Setter

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $43.40 $56.03 $68.66
Apprentice: 1st Period $34.56 $42.77 $50.98
Apprentice: 2nd Period $35.82 $44.66 $53.50
Apprentice: 3rd Period $37.08 $46.55 $56.02
Apprentice: 4th Period $38.35 $48.46 $58.56
Apprentice: 5th Period $39.61 $50.34 $61.08
Apprentice: 6th Period $40.87 $52.24 $63.60

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $56.03
10th hour $56.03
Beyond 10 hours $56.03

Saturday
First 8 hours $56.03
9th hour $56.03
10th hour $56.03
Beyond 10 hours $56.03

Sunday/Holiday $68.66

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Tile, Marble and Terrazzo - KZ-T Tile, Marble and Terrazzo 05/10/2024
Classification Description: Terrazzo Finisher

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $45.11 $59.24 $73.36
Apprentice: 1st Period $35.22 $44.40 $53.58
Apprentice: 2nd Period $36.63 $46.52 $56.40
Apprentice: 3rd Period $38.05 $48.64 $59.24
Apprentice: 4th Period $39.46 $50.76 $62.06
Apprentice: 5th Period $40.87 $52.88 $64.88
Apprentice: 6th Period $42.28 $54.99 $67.70

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $59.24
10th hour $59.24
Beyond 10 hours $59.24

Saturday
First 8 hours $59.24
9th hour $59.24
10th hour $59.24
Beyond 10 hours $59.24

Sunday/Holiday $73.36

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Tile, Marble and Terrazzo Finisher Tile, Marble and Terrazzo 05/10/2024
Classification Description: Tile, Marble and Terrazzo Finisher

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $51.67 $66.51 $81.34
Apprentice: 1st Period $34.76 $44.41 $54.05
Apprentice: 2nd Period $36.24 $46.63 $57.01
Apprentice: 3rd Period $37.72 $48.85 $59.97
Apprentice: 4th Period $39.21 $51.08 $62.95
Apprentice: 5th Period $40.69 $53.30 $65.91
Apprentice: 6th Period $42.17 $55.52 $68.87

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $66.51
10th hour $66.51
Beyond 10 hours $81.34

Saturday
First 8 hours $66.51
9th hour $81.34
10th hour $81.34
Beyond 10 hours $81.34

Sunday/Holiday $81.34

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Tile, Marble Terrazzo Setter Tile, Marble and Terrazzo 05/10/2024
Classification Description: Tile, Marble Terrazzo Setter

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $58.80 $77.20 $95.60
Apprentice: 1st Period $38.77 $49.81 $60.85
Apprentice: 2nd Period $40.61 $52.57 $64.53
Apprentice: 3rd Period $42.45 $55.33 $68.21
Apprentice: 4th Period $44.29 $58.09 $71.89
Apprentice: 5th Period $46.13 $60.85 $75.57
Apprentice: 6th Period $47.97 $63.61 $79.25
Apprentice: 7th Period $49.81 $66.37 $82.93
Apprentice: 8th Period $51.65 $69.13 $86.61

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $77.20
10th hour $77.20
Beyond 10 hours $95.60

Saturday
First 8 hours $77.20
9th hour $95.60
10th hour $95.60
Beyond 10 hours $95.60

Sunday/Holiday $95.60

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Tile, Terrazzo and Mosaic Finisher Tile, Terrazzo and Mosaic 
Finisher 05/10/2024

Classification Description: Tile, Terrazzo and Mosaic Finisher

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $42.34 $54.17 $65.99
Apprentice: 1st Period $35.25 $43.53 $51.81
Apprentice: 2nd Period $36.43 $45.30 $54.17
Apprentice: 3rd Period $37.61 $47.07 $56.53
Apprentice: 4th Period $38.79 $48.84 $58.89
Apprentice: 5th Period $39.97 $50.61 $61.25
Apprentice: 6th Period $41.16 $52.39 $63.63

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $54.17
10th hour $54.17
Beyond 10 hours $54.17

Saturday
First 8 hours $54.17
9th hour $54.17
10th hour $54.17
Beyond 10 hours $54.17

Sunday/Holiday $65.99

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Tile, Terrazzo and Mosaic Setters Tile, Terrazzo and Mosaic 
Setters 05/10/2024

Classification Description: Tile, Terrazzo and Mosaic Setters

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $48.48 $62.11 $75.73
Apprentice: 1st Period $40.31 $49.85 $59.39
Apprentice: 2nd Period $41.67 $51.89 $62.11
Apprentice: 3rd Period $43.03 $53.93 $64.83
Apprentice: 4th Period $44.39 $55.97 $67.55
Apprentice: 5th Period $45.75 $58.01 $70.27
Apprentice: 6th Period $47.12 $60.07 $73.01

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $62.11
10th hour $62.11
Beyond 10 hours $62.11

Saturday
First 8 hours $62.11
9th hour $62.11
10th hour $62.11
Beyond 10 hours $62.11

Sunday/Holiday $75.73

Four 10-hour days allowed? - No
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Tower Technician Tower Technician 05/13/2024
Classification Description: 

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $67.89 $98.24 $128.58

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24

Saturday
First 8 hours $98.24
9th hour $98.24
10th hour $98.24
Beyond 10 hours $98.24

Sunday/Holiday $128.58

Four 10-hour days allowed? - Yes

ONLY due to inclement weather or customer requirements may Friday be used as
a make up day if the normal scheduled work week was interrupted and time lost of five (5) hours or
more was incurred by workmen covered under the terms of the 6-17-C/6-876-T agreement.

Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Truck Driver - RB1 Truck Driver 05/10/2024
Classification Description: on all trucks of 8 cubic yard capacity or less (except dump trucks of 8 cubic yard capacity or over, 
tandem axle trucks, transit mix and semis, euclid type equipment, double bottoms and low boys)

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $53.95 $70.30 $86.64

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $69.32
10th hour $69.32
Beyond 10 hours $69.32

Saturday
First 8 hours $69.32
9th hour $69.32
10th hour $69.32
Beyond 10 hours $69.32

Sunday/Holiday $84.69

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Truck Driver - RB1A Truck Driver 05/10/2024
Classification Description: of all trucks of 8 cubic yard capacity or over semi, tractor trailer

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $54.10 $70.52 $86.94

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $69.55
10th hour $69.55
Beyond 10 hours $69.55

Saturday
First 8 hours $69.55
9th hour $69.55
10th hour $69.55
Beyond 10 hours $69.55

Sunday/Holiday $84.99

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Truck Driver - RB1B Truck Driver 05/10/2024
Classification Description: on euclid type equipment, Pole drier, lowboy, doubles, fuel, bus, water

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $54.20 $69.70 $85.19

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $69.70
10th hour $69.70
Beyond 10 hours $69.70

Saturday
First 8 hours $69.70
9th hour $69.70
10th hour $69.70
Beyond 10 hours $69.70

Sunday/Holiday $85.19

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - Yes
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Truck Driver - RB2 Truck Driver 05/10/2024
Classification Description: of all trucks of 8 cubic yd capacity or over

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $44.10 $48.81 $49.80

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $56.55
10th hour $56.55
Beyond 10 hours $56.55

Saturday
First 8 hours $56.55
9th hour $56.55
10th hour $56.55
Beyond 10 hours $56.55

Sunday/Holiday $56.55

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Truck Driver - RB2A Truck Driver 05/10/2024
Classification Description: of all trucks of 8 cubic yard capacity or less (except dump trucks of 8 cubic yard capacity or over, 
tandem axle trucks, transit mix and semis, euclid type equipment, double bottoms and low boys)

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $44.00 $48.66 $49.60

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $56.40
10th hour $56.40
Beyond 10 hours $56.40

Saturday
First 8 hours $56.40
9th hour $56.40
10th hour $56.40
Beyond 10 hours $56.40

Sunday/Holiday $56.40

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Prevailing Wage Rates for State Funded Projects
Official Rate Schedule 

Ingham

Classification Name Category Last Updated 

Truck Driver - RB2B Truck Driver 05/10/2024
Classification Description: on euclid type equipment

Wage Rates Straight 
Time

Time and a 
Half

Double
 Time

Total Hourly Wage $44.25 $49.04 $0.00

Overtime Provisions
Over 8-hour day/40-hour 
week

9th hour $56.78
10th hour $56.78
Beyond 10 hours $56.78

Saturday
First 8 hours $56.78
9th hour $56.78
10th hour $56.78
Beyond 10 hours $56.78

Sunday/Holiday $56.78

Four 10-hour days allowed? - Yes
Make Up Day Allowed? - No
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Rev. 05/02/2023 

 

DIVISION 1 - GENERAL REQUIREMENTS 

 

SECTION 011000 - SUMMARY 

 

PART 1 - GENERAL 

 

1.1 SUMMARY OF WORK 

 

A. Work Under This Contract 

 

1.   This Contract encompasses the furnishing of all labor, materials, services, equipment, 

and insurance to complete the following as shown on drawing and specified herein: 

 

This project involves the demolition of 23 buildings at 7 sites on MSU’s South 

Campus.  All electrical, water, sewer, and gas utilities will be cut/capped prior to the 

winning bidder mobilizing to the site. All hazardous materials will also be removed 

prior to the winning bidder mobilizing to the site. 

 

2.   All pertinent requirements of the Invitation to Bidders, Instructions to Bidders, and 

General Conditions shall form a part of these specifications and the Contractor shall 

consult them in detail for instructions pertaining to the work in the following 

divisions. 

 

B. Work Performed Under Separate Contracts 

 

1. The following will be provided by the Owner or by others under separate contracts: 

 

a. Hazardous Materials abatement and removal. 

 

b. Utilities disconnection, termination, and/or removal.  

 

c. Finish grading and grass seeding. 
 

d. As-built Site Survey 

    

   1) The Contractor shall notify the Project Representative when new 

underground utility installation starts, or when existing utilities are 

exposed, to allow the Project Representative to coordinate with IPF 

Facility Information Services for documentation. 

 

   2) The Project Representative shall coordinate with IPF Facility Information 

Services for an As-built Survey upon completion of exterior improvements 

and utilities. 

 

2. Coordinate pickup of the following site-related, owner-provided materials from Beaumont 

Supply at 4080 Beaumont Rd., Lansing, MI 48910, phone: (517) 643-6253 (Hours of 

operation are May 1st – October 31st 6am-4pm Monday – Friday excluding university 

holidays.  November 1st – up until the Thanksgiving Holiday 6am-230pm Monday -Friday 

and following Thanksgiving Holiday – April 30th 5am-130pm to accommodate for snow) 
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Extended hours are available with a minimum 24-hour notice.  Contractor is responsible 

for transporting materials to the jobsite. 

 

a. Soil Erosion and Sedimentation Control (SESC) materials: (removed and 

retained by Owner at end of permit) 

 

1) Erosion eels 

b. Topsoil, final grading, fertilizing, mulching, and seeding of construction site. (see 

Section 312300). 

 

 C. Pre-Ordered Products 

 

1. The Contractor shall assume full responsibility for all pre-ordered products after their 

arrival at MSU. This includes transportation, handling, storage, start-up, warranty 

services, and installation in accordance with the General Conditions unless otherwise 

specified. 

 

D. Work Sequence 

 

1. The Substantial construction completion date for this project is as specified in the 

Advertisement for Bids. 

 

 

1.2 WORK RESTRICTIONS  

 

A. Access Routes 

1. All materials and equipment (new and demolition), including mechanical and 

electrical, shall be transported through a building via the designated building 

receiving area (usually the loading dock), and through main corridor to rooms or 

areas. Alternate routes may be used only with the approval of the Project 

Representative. 

 B. Owner Occupancy 

 

1. Unless otherwise stated, University buildings will continue to function and remain 

occupied during the construction process. 

 

2. On every project involving new construction, additions or alterations to existing 

facilities, M.S.U. requires the ability of a person with physical disabilities to 

independently get to, enter, and use the site, facility, building or element.  In no way 

shall a site, building or facility be restricted to individuals with disabilities, due to 

alterations or construction, which would normally be made accessible to individuals 

with no disabilities.  Alternate routes for all new and alterations of existing facilities 

shall incorporate the latest federal, state and local barrier free standards and include 

temporary access accommodations for individuals with disabilities. 
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 C. Use of Site 

 

1. There shall be a pre-construction site walk-thru with the Project Representative to 

clarify and discuss limitations and concerns prior to construction. 

 

2. Construction fence 

 

a. A construction fence shall be placed around the construction site as 

shown on the drawings and as approved by the Project Representative. 

b. The Contractor is responsible for installing and maintaining the construction 

fence and gates to restrict access by the public to the area under construction.  

The Contractor may be required to reposition the fence and/or gate(s) during the 

course of construction to accommodate the construction activities in order to 

minimize the inconvenience to the public. 

c. The fence shall be constructed of chain link fabric with a minimum height of 6', 

with metal or wood posts at not to exceed 8' spacing.  Fence fabric shall be 

supported by either a top bar or tension cable. Gates (where specified) will be 

constructed of a suitable metal frame with chain link fabric with a height of not 

less than 6'.  This fence shall be installed before work commences. 

d. Metal signs reading "Construction Area - Keep Out" must be attached to the 

fence at not more than 20' spacing and to the gate(s). 

e. Where any fence crosses an existing walk, drive, or road, a lighted MDOT Type 

1 barricade or larger shall be attached to the inside of the fence facing on-

coming pedestrian and/or vehicular traffic. 

f. No construction work, parking, storage of materials or related activities shall 

occur beyond this boundary fencing. 

 

 

PART 2 - PRODUCTS 

Not Used 

 

PART 3 - EXECUTION 

Not Used 

 

END OF SECTION
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SECTION 012000 - PRICE AND PAYMENT PROCEDURES 

 

PART 1 - GENERAL 

 

1.1 PROPOSAL QUOTATION REQUIREMENTS 

 

 A. Projects to be bid will be quoted as required by the front-end documents on the specification. 

 

1.2 UNIT PRICES 

 

 A. Unit prices will be used to adjust the Lump Sum Bid for work that is added to or subtracted 

from the project.  Unit prices quoted shall include all associated work items required to 

complete the task specified and shall include all labor fringes, overhead, profit, handling fee 

and any associated cost related to the work item. Unit prices must be reasonable and 

customary for the work specified. The successful bidder must be able to support and 

document the prices quoted as they relate to the quoted Base Bid.  ALL UNIT PRICES 

MUST BE PROVIDED FOR THE BASE BID TO BE CONSIDERED VALID. 

 

1.4 CONTRACT BREAKDOWNS 

 

 A. Within twenty-four (24) hours after receipt of Bids, the apparent Low Bidder shall submit to 

the Architect/Engineer, the following:  

 

1.  A Schedule of Values (SOV), indicating the cost of each specified Division and/or 

Major Subdivision of the Bid.  The approved SOV will be used as the basis for 

estimating partial payments to the Contractor when allowed per the front-end 

documents. 

 

a. All contracts shall assign a minimum of 1% of the contract value for final 

completion and project closeout.  This item must be identified as a separate line 

item labeled Closeout on the SOV.  Exceptions must be approved by the 

Construction Superintendent. 

 

b. Due to changes to Generally Accepted Accounting Practices, environmental 

remediation must be separately reported in the Owner’s financial statements.  

Accordingly, all contracts shall carry remediation costs in separate lines clearly 

marked remediation.  These titles should not be used in other line descriptions. 

 

c. Construction Management contracts shall carry separate detail lines for at least 

the following lines: 

 

i. Preconstruction Services 

ii. Construction phase staffing 

iii. General conditions 

iv. Bonds and Insurance.  Note that subcontractor bonds are not required 

to be separately listed. 

v. Fee 

vi. Closeout 
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  2. Identify a Subcontractor for each Division and/or Major Subdivision for the Owner's 

approval.  Once approved, no Subcontractors will be changed without the Owner's 

written consent. The List of Subcontractors will have indicated the MBE/WBE 

Contractors and their percentages of the Contract Price as specified in the "Cover 

Letter" or "Advertisement for Bids" of this project. 

 

3. A list of representatives authorized to perform Unifier functions on behalf of the 

Contractor using the Unifier System - Vendor Information available at 

http://ipf.msu.edu/index.cfm/capital-project-procedures/documents/unifier-system-

vendor-information/. 

 

1.5 CONTRACT MODIFICATION PROCEDURES 

 

 A. Change Management Quotation Requirements 

 

  1. Quotations for changes in the Contract will be submitted via Unifier when requested, as 

outlined in Section 012000-1.5.B, Change Management Procedures. This section will 

not prohibit the Project Representative from requesting and receiving verbal quotations. 

It is intended that mutual cooperation will keep any changes to an absolute minimum.  

The Contractor shall promptly document any verbal request by initiating a Change 

Management or Change Request record in Unifier.  The Contractor shall not engage in 

added work without proper authorization by the Owner.  Any added work the 

Contractor engages in without authorization shall be at the Contractor’s risk.  In no 

event shall the failure of the Construction Representative to initiate a change constitute 

authorization for the Contractor to proceed with work. 

 

  2. The Change Order Quotation Format Form is available on the MSU Capital Project 

Delivery Procedures website (http://procedures.ipf.msu.edu/index.cfm/capital-project-

delivery-procedures/). This Form shall be forwarded to each required Subcontractor, 

and is recommended as an outline of the information required by this Contract.  

 

  3. The Contractor will submit quotations through Unifier, including detailed breakdowns.  

Upon request, originals of any documents shall be provided to the Owner.  The Project 

Representative will receive quotations from the Contractor only. Subcontractors will 

submit quotations through the Contractor.  All Contractors will submit quotations with 

information and back-up data as indicated on the quotation form. 

 

 B. Change Management Procedures 

 

  1. Change Orders shall be issued as required to alter the Contract, (i.e. change the work 

scope, materials, dates, etc.), in accordance with the General Conditions of the 

Contract, and the following procedure:  

 

a.  The Contractor or the Project Representative shall initiate a Change Request in the 

Unifier Project Management System.  Each Change Request will consist of only one 

change item of work. 

 

b.    Items brought up by the Department or Contractor shall be reviewed first with the 

http://procedures.ipf.msu.edu/index.cfm/misc/documents/unifier-system-vendor-information/
http://procedures.ipf.msu.edu/index.cfm/misc/documents/change-order-quotation-format/
http://procedures.ipf.msu.edu/index.cfm/capital-project-delivery-procedures/
http://procedures.ipf.msu.edu/index.cfm/capital-project-delivery-procedures/
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Project Representative. 

 

c.  The Architect/Engineer will review the Change Request, and with the Project 

Representative, will determine the need for an item to be changed in the Contract by 

Change Order. 

 

d.   If the Change Request is approved, the Contractor will receive a request through 

Unifier to proceed with the work and/or provide pricing, as applicable.  Provide a 

quotation for the item requiring change, unless the Change Request is submitted as a 

lump sum with a quotation attached 

 

e.  The Contractor will submit a quotation for each Change Request item in accordance 

with the applicable Unifier business process.  Overhead and profit shall be applied 

consistent with the General Conditions.   

 

f.  The Project Representative and Architect/Engineer will evaluate the quotations and 

accept or reject each item quoted. A Change Order will be created within the Unifier 

system and will be issued through the MSU Purchasing Department to change the 

contract amount if required. 

 

g.  The Construction Supervisor or Director of Planning, Design and Construction has 

approval authority for the Contract Change. 

 

1.6 CONTRACT PAYMENT PROCEDURES 

 

A. Payment application requirements 

 

1. Payment applications shall be submitted in Unifier, consistent with the contract 

documents. 

 

PART 2 - PRODUCTS    

Not Used 

 

PART 3 - EXECUTION 

Not Used 

END OF SECTION
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SECTION 012200 – UNIT PRICES  

PART 1 – GENERAL  

1.1 SUMMARY  

 

A. Section includes administrative and procedural requirements for unit prices.  

 

B. Related Requirements: 

 

1. Section 012100 “Allowances” for procedures for using unit prices to adjust quantity 

allowances.  

 

1.2  DEFINITIONS 

 

A. Unit Price: An amount incorporated into the Agreement, applicable during the duration of the 

Work as a price per unit of measurement for materials, equipment, or services, or a portion of the 

Work, added to or deducted from the Contract Sum by appropriate modification, if the scope of 

Work or estimated quantities of Work required by the Contract Documents are increased or 

decreased.  

 

1.3        PROCEDURES 

 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 

overhead and profit.  

 

B. Measurement and Payment: See individual Specification Sections for work that requires 

establishment of unit prices. Methods of measurement and payment for unit prices are specified 

in those Sections.  

 

C. Owner reserves the right to reject Contractor’s measurement of work-in-place that involves use 

of established unit prices and to have this work measured, at Owner's expense, by an independent 

surveyor acceptable to Contractor.  

 

D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections 

referenced in the Part 3 "Schedule of Unit Prices" Article contain requirements for materials 

described under each unit price. 

 

PART 2 – PRODUCTS (Not Used) 

 

PART 3 – EXECUTION  

 

3.1 SCHEDULE OF UNIT PRICES 

 

 A. Unit Price No. 1: Grading Earthwork 

  

1. Description: Provide grading of existing earthwork to level, smooth, and to the extent 

possible, balance existing site earthwork grades beyond that identified in the base 
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scope of project work.  

2. Unit of Measurement: Hourly rate inclusive of all labor, equipment and required 

project costs, including but not limited to overhead, insurances, and bonds. 

B. Unit Price No. 2: Providing Grass Seeding 

 

1. Description: Provide grass seeding in areas to be defined by Owner beyond the base 

scope of this Project in accordance with Section 312300 – Earthwork. 

 

C. Unit Price No. 3: Granular Surface Materials 

 

1. Description: Provide granular surface materials in areas to be defined by Owner 

beyond the base scope of this Project in accordance with Section 312300 – 

Earthwork. 

 

END OF SECTION 012200 
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SECTION 012300 – ALTERNATES 

 

PART 1 – GENERAL  

 

1.1 SUMMARY 

 

A. Section includes administrative and procedural requirements for alternates. 

 

1.2 DEFINITIONS 

 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain 

work defined in the bidding requirements that may be added to or deducted from the 

base bid amount if the Owner decides to accept a corresponding change either in the 

amount of construction to be completed or in the products, materials, equipment, 

systems, or installation methods described in the Contract Documents.  

 

1. Alternates described in this Section are part of the work only if enumerated 

in the Agreement. 

 

2. The cost or credit for each alternate is the net addition to or deduction from 

the Contract Sum to incorporate alternates into the Work. No other 

adjustments are made to the Contract Sum. 

 

1.3 PROCEDURES 

 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely 

integrate work of the alternate into Project.  

 

1. Include, as part of each alternate, miscellaneous devices, accessory objects, 

and similar items incidental to or required for a complete installation, 

whether or not indicated as part of alternate. 

 

B. Execute accepted alternates under the same conditions as other Work of the Contract.  

 

C. Schedule: A Part 3 "Schedule of Alternates" Article is included at the end of this 

Section. Specification Sections referenced in schedule contain requirements for 

materials necessary to achieve the work described under each alternate. 

 

PART 2 – PRODUCTS (Not Used) 

 

PART 3 – EXECUTION  
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3.1  SCHEDULE OF ALTERNATES 

 

A. Alternate No. 1: Add demolition and associated work of Endocrine Research 

Building indicated as “Alternate No.1” on the drawings. 

 

1. Work associated with this alternate shall include the same requirements and 

expectations as those buildings to be demolished in the base scope of the 

project, including but not limited to soil erosion and sedimentation control, 

excavation and backfill, cutting and patching.  

 

B. Alternate No. 2: Additional Site Grading at Swine Research Center and Parker Farm 

sites to allow for future farming.   

 

1. To level set alternate bidding, assume 250 cubic yards of clean and screened 

topsoil per site will be required plus 40 hours of machine and labor time to 

grade each site to match surrounding farm field grade. Assume finished 

product will also be seeded by winning bidder. 

 

2. Provide unit rates for machine and labor. 

 

3. Provide unite rates for grass seed. 

 

C. Alternate No. 3: Install a 100 foot by 100 foot by 6 inch deep laydown area of 

granular material at Swine Research Center.   

 

1. The area will be located by Owner once all buildings are removed and site is 

rough graded. 

 

2. Provide unit rates for a cubic yard of granular surface material as defined in 

Section 312300 – Earthwork, Part 2, 2.1 (F)(1) or 2.1 (F)(2), whichever is 

most cost effective. 

 

3. Provide unit rates for machine and labor. 

 

END OF SECTION 012300 
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SECTION 013000 - ADMINISTRATIVE REQUIREMENTS 

 

PART 1 - GENERAL 

 

1.1 PROJECT MANAGEMENT AND COORDINATION 

 

 

A. Project Meetings 

1. Project meetings may be called as deemed necessary by the Project Manager. 

B. Project Scope Documentation 

1. The Contractor shall use PlanGrid for coordination of changes in the field, punch list 

items, and potential use for plan review comments. 

C. Project Coordination 

1. The Contractor is ultimately responsible for coordination to complete all work shown 

on drawings and specified herein independent of the location of the work on drawings 

and within the specifications. The arrangement of work within the specification into 

Divisions and Sections shall be considered as given for convenience of reference only 

and shall not be held to conform to jurisdictional rules which may prevail in any 

particular trade. It shall be the responsibility of the Contractor to so arrange or group 

items of work under a particular trade to conform to the prevailing customs of that trade 

and best interest of the Owner. Specific items of work will be performed by specific 

subcontractors or workmen when so specified herein or subsequently deemed necessary 

by the Project Representative to produce competent results.  

2. The Contractor shall lay out the work and be responsible for all lines and measurements 

of the work. Before ordering material or executing work the Contractor shall obtain 

field measurements and prepare the work to fit conditions properly.  

3. The Contractor will be held responsible for any error resulting from his/her failure to 

verify the figures shown on the drawing before laying out the work.  

4. No extra charge will be allowed on account of slight variations between field 

dimensions and dimensions given on the drawings.  

D. Mechanical and Electrical Coordination 

1. Connection to Existing Equipment 

a. The Contractor shall make arrangements with Planning, Design and Construction, 

through the Project Representative, before connecting to existing facilities. 

Unless otherwise noted, if interruption of service is required it shall be done at the 

convenience of the Owner. 

1.2 CONSTRUCTION PROGRESS DOCUMENTATION 
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A. Construction Schedule Development/Coordination Responsibilities. 

   

1. The Critical Path Method (CPM) will be used to plan, schedule, execute and report 

status of work under this contract. It shall include and properly coordinate dates for 

performance of all divisions for each major portion of the Work, and including 

completion of off-site requirements and tasks if request by Project Representative. 

a. Within fourteen (14) calendar days of the Letter of Intent or contract award, the 

Contractor shall develop a proposed Baseline schedule for the Work, and submit 

it to each subcontractor to incorporate their own work. 

b. All subcontractors, both direct and indirect, shall, within seven (7) calendar days 

of receipt of the Contractor’s Schedule, submit revisions, comments and feedback 

to the Contractors, which shall be incorporated into the proposed schedule. 

c. Upon receipt of the schedule from the Subcontractors, the Contractor will 

incorporate Subcontractors information into the Baseline Construction Schedule 

with appropriate logic ties and Contract Milestones, and distribute to the 

Architect/Engineer and Owner within seven (7) calendar days. Thus the 

Contractor Schedule development will be completed within twenty-eight (28) 

calendar days from Letter of Intent or Contract, awaiting Owner approval. 

 

d. After project schedule has been accepted by the Owner the Contractor within five 

days (5 days) schedule a meeting with all subcontractors to review and encourage 

schedule compliance.  

2. All Subcontractors shall cooperate with the General Contractor to prepare and 

maintain the Construction Schedule, which shall include, without limitation, the 

following information at the General Contractor request. 

a. Shop Drawing review and approval, product procurement, fabrication, shop 

inspection, and delivery dates including lead times.  Note: A/E shall be given 14 

days upon receipt of submittal to review and return submittal. 

b. Each phase of the Work, including the Punch List, Project Closeout requirements, 

Contract Completion and Occupancy; 

c. Milestone dates that are required by the Contract Documents and Progress 

Milestones. Milestones should typically be based on the critical path and not 

exceed one (1) month between milestones. 

d. The critical path of the Work 

e. Planned disruptions and shutdowns due to other operations, facilities and 

functions, if any. 

3. Upon receipt of the proposed Construction Schedule, the Architect/Engineer (A/E) and 
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Owner (or other designee of the Owner), shall review the Construction Schedule and 

submit a copy of the Construction Schedule with comments to the Contractor within 

seven (7) calendar days. Within five (5) calendar days of review of comments from the 

Owner, all requested changes shall be incorporated in to the baseline Construction 

Schedule and a printout and electronic copy shall be provided to the Owner. Thus, the 

Contractor Schedule development with Owner review and Contractor 

modifications/changes shall not exceed forty (40) calendar days from the Letter of 

Intent. 

4. No progress payments will be made to the Contractor without a Baseline 

Construction Schedule approved by the Owner (or other designee of the Owner). 

5. Unless otherwise specified in the Contract Documents or waived in writing by the 

Owner, the Contractor shall provide monthly progress reports, at a minimum, to the 

Architect/Engineer and the Owner, which shall include recommendations for adjusting 

the construction schedule to meet Milestone Completion dates and contract completion 

dates.  

6. An updated construction schedule shall be submitted each month to the Project Rep. 

The Project Rep shall review the submittal, provide comments as necessary. No 

payment will be made without an updated construction schedule approved by the 

Project Representative. 

7. When it is apparent to the contractor and A/E that critical path activities, scheduled 

Milestone completion dates, or contract completion dates will not be met, the 

Contractor shall submit to the Owner for review and approval, a plan to avoid or 

minimize any delay. Such a plan may include, without limitation, increasing the 

Contractor’s workforce; increasing the number of working hours per shift, shifts per 

workday, workdays per week, the amount of construction equipment, and rescheduling 

of activities, or any combination thereof; to achieve maximum practical concurrency of 

work efforts and eliminate the cause of such delay. The Contractor agrees that such 

actions as described in this paragraph or other action deemed necessary by the 

Contractor will be taken promptly and without additional cost to the Owner. 

8. Any request for time extensions or damages due to delay will only be considered where 

it is proven by the Contractor, using acceptable scheduling techniques, that the project’s 

contractual intermediate milestones or contract completion dates have been directly 

impacted by the alleged issue causing the delay. This does not preclude the 

Contractor’s right to finish the Project early. It does explicitly establish the condition 

upon which the Contractor shall be entitled to request time extensions or delay 

damages. 

B. Construction Schedule Technical Requirements 

1. The Critical Path Method (CPM) shall be used to plan, schedule, execute and report the 

status of work under this contract.  The CPM Construction Schedule shall be developed 

utilizing a Scheduling Software approved by Owner.  It shall include and properly 

coordinate dates for performance of all divisions for each major portions of the work, 
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including completion of off-site requirements and tasks. 

2. The objective of the CPM Construction Schedule is to define and plan the reasonable 

timing and sequencing of all work, from Letter of Intent or Notice to Proceed to Final 

Contract Completion (along with interim Milestone Completion dates required by the 

contract) without exceeding the Contract Time limits.  At a minimum, CPM activities 

shall be used for defining the following: 

a. Permitting 

b. Submittal/procurement/approval process (including shop drawing preparation) 

c. Material and equipment fabrication and delivery 

d. Construction/Installation 

e. Trade coordination 

f. Shutdowns 

g. Owner performed work and Owner-provided items 

h. Work of Other Contractors (indirect) hired by the Owner 

i. Governing Agencies inspections 

j. Punch list 

k. Commissioning  

l. Clean-up and project close-out 

Contract Completion/Occupancy 

 

3. The Construction Schedule level of detail shall be broken down to the extent individual 

activities do not combine (a) Subcontractor work; (b) distinct divisions of work; (c) 

work in separate facilities or areas; or (d) rough-in and finish items of work. 

Construction/Installation activities shall not exceed duration of fifteen (15) workdays 

and Owner review/approval activities are to include a reasonable time for review 

depending on the size and complexity of the submittal. 

4. Preparation of the “Baseline” Construction Schedule shall commence following the 

issuance of a Letter of Intent, and shall be submitted to the Architect/Engineer and 

Owner (or other designee of the Owner) within twenty-eight (28) calendar days of 

issuance of the Letter of Intent.  The Architect/Engineer and Owner will review and 

provide comments as it relates to the schedule.  The Construction Schedule must 

involve input from all major subcontractors and be signed by the Contractor and all 

Primes/Subcontractors indicating their approval in the accuracy of the Baseline 

Construction Schedule and/or Schedule Updates.  Submittal and approval of the 

Baseline Construction Schedule and/or Monthly Schedule Updates are required prior to 

the corresponding progress payment being released. 

5. The Contractor will utilize “Retained Logic” as the method of calculating the 

Construction Schedule and Updated Schedules, which will be computer generated and 

computer drawn.   

6. The Construction Schedule requirement shall include but not be limited to (a) Baseline 

Schedule; (b) Monthly schedule updates, (c) Weekly 2 week look-ahead schedules. 

7. The Contractor shall provide the current updated Construction Schedule for review and 
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discussion at each regular progress meeting.  In addition, the Contractor shall prepare a 

two-week look-ahead schedule for distribution at the progress meetings.  This 

information shall be derived directly from the current Construction Schedule.  The two-

week look-ahead schedule shall include all activities scheduled to commence, continue 

or complete in the upcoming two weeks. 

8. Each monthly schedule submittal will consist of one electronic file containing current 

schedule files or back-up, narrative, reports and plots discussed later in this section. 

Each monthly schedule shall be submitted using the Unifier Transmittal process.  Each 

schedule submittal shall be uniquely identified as to which revision and/or update and 

will incorporate any Owner schedule review comments from previous schedule 

submissions.  The date of the data shall be within two (2) calendar days of the Schedule 

submittal date. 

9. The Construction Schedule shall meet the following criteria: 

a. Activity descriptions shall be clear and concise 

b. Activities shall be coded with sufficient detail to identify the activity as to phase, 

type of work, responsibilities, area of work, interface with other contracts, and 

any other coding necessary to accurately describe or sort the work activity. 

c. Activity durations shall be sufficiently short to accurately disseminate an item of 

work with the maximum installation activity not to exceed fifteen (15) workdays. 

d. Architect/Engineer and Owner review and approval activities will allow for 

sufficient time depending on the size, quantity of and complexity of the 

submission(s) (14 calendar days minimum). 

e. Logic ties shall be shown on graphics at the discretion of the Owner.  Logic ties 

shall be accurate and reasonable with no regard to preferential logic that would 

sequester float for any one party.  Logic ties will be reasonable to the point that a 

true critical path is identifiable from the beginning of the project (Letter of Intent) 

to the Final Completion milestone.  Constraint dates are to be used at a minimum 

with a description for their basis if used.  No open-ended activities shall be 

allowed. 

f. The Construction Schedule shall allow for and depict: recognized national 

holidays, proposed number of workdays per week for each activity (calendar), 

adherence to specific restrictions, constraints and contract completion milestones 

(interim and final) stipulated in the contract documents and work of separate 

Contractors. 

g. Contractually specified interim Completion Milestone dates shall be constrained 

to show negative float, if the early finish date of the last activity in that phase 

falls after the interim Milestone Completion date. 

 

10. For all major equipment and materials fabricated or supplied for this project, the 

Construction Schedule shall show a sequence of activities including: 
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a. Preparation of submittal shop drawings, samples and O&M instructions. 

b. Review of shop drawings, samples and O&M instructions by the 

Architect/Engineer (allow reasonable time for review depending on size and 

complexity of the submittal, minimum 14 calendar days). 

c. Shop fabrication and delivery 

d. Erection or installation 

e. Testing of equipment and materials 

f. Required dates of completion 

g. Instruction of operating personnel 

 

11. Baseline Construction Schedule and Periodic Schedule Monthly Update submittals 

shall include the following information: 

a. Report content: 

1) Activity number 

2) Activity description 

3) Activity durations in work days (not to exceed 15 workdays) 

4) Remaining durations in work days 

5) Early and late start dates (Actual dates when progressed) 

6) Early and late finish dates (Actual dates when progressed) 

7) Percent complete 

8) Total float 

9) Free float 

b. An electronic file of the schedule files with all current schedule information. 

12. If a Construction Schedule revision is required as determined by the Owner, Contractor 

or Architect/Engineer, the Contractor must include a complete schedule submittal with 

reports accompanied with a detailed narrative report describing the basis for any and all 

changes proposed by the Contractor.  The Contractor cannot make significant 

revision(s) to the schedule without written approval by the Owner. 

13. Schedule float is not for the exclusive use of any one party and should be shared for the 

projects benefit.  The Contractor’s work shall proceed to the early start dates and the 

Owner shall have the right to reserve and apportion float time according to the needs of 

the project. 

14. If any of the Project Contract Milestones fall behind more than five (5) workdays, the 

Contractor is required to develop a Time Recovery Plan and Schedule, which shall be 

monitored weekly by the Contractor.  The Contractor shall detail within the next 

Construction Schedule submittal narrative, the reorganization means and methods 

instituted in the schedule recovery plan to get back to the contract completion date(s).  

The recovery period should be achieved within the shortest reasonable time. 

a. If the recovery plan does not achieve its goal by the next pay request period, the 

Contractor will be required to develop another recovery plan until the Contract 

Completion Milestones are back on schedule. 

b. If the recovery plan has sufficient regained compliance with the Project Milestone 
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Dates, use of the Baseline Construction Schedule will be resumed. 

15. Time Extensions/Adjustments will only be granted when the Contractor can accurately 

demonstrate through the use of the Construction Schedule and accepted scheduling 

techniques, the need for a time extension due to delays, change orders or impacts by 

others.  Schedule fragments and/or critical path schedule analysis shall be developed 

and submitted with each change order or other request for time adjustment.  Time 

extension requests shall be submitted within ten (10) days of the onset of the 

occurrence impacting the Construction Schedule.  Failure to submit this information by 

the time stated above shall result in rejection of the request.  Based primarily on 

information provided by the Contractor, the Owner will decide the extent of impact and 

respond within a reasonable time depending on the complexity of the analysis required. 

a. If the time extension request is approved, the impact period will then be 

incorporated into the Construction Schedule. 

b. If the time extension request is rejected, no change to the project schedule will be 

permitted. 

16. The Contractor shall coordinate its work with the Owner and other Subcontractors and 

shall cooperate with other Subcontractors by utilizing orderly progress toward 

completion in accordance with the work scheduled. 

1.3 MILESTONE SCHEDULE REQUIREMENTS 

A. The following Milestone Schedule dates for the listed work are provided as part of the 

contract requirements. 

 

   MILESTONE ACTIVITY  START COMPLETION 

 

     N/A 

 

1.4 SUBMITTALS 

 

 A. Submittal Schedule 

 

  1. Concurrently with the development of the Contractor’s Construction Schedule, the 

Contractor shall prepare a complete schedule of submittals. Submit the initial Submittal 

Schedule along with the Construction Schedule, at, or prior to, the Pre-Construction 

Conference. 

 

   a. Coordinate the Submittal Schedule with the list of subcontracts, Schedule of 

Values, and the list of products, as well as the Contractor’s Construction 

Schedule. 

 

   b. Prepare the schedule in chronological order. Provide the following information: 

     - Scheduled date for the first submittal 

     - Related section number or specification number 
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                                               - Submittal category (Shop Drawing, Product Data, Calculations, Test       

Results or Samples. 

     - Name of the subcontractor 

     - Scheduled date for resubmittal 

     - Scheduled date for completion of the A/E’s review 

 

  2. Distribution:  Following the Owner’s response to the initial submittal, print and 

distribute copies to the Project representative, A/E, Owner, subcontractors, suppliers 

and other parties required to comply with the submittal dates indicated. Keep copies at 

the Project Site at all times. 

 

   a. When revisions are made, distribute to the same parties and post at the same 

locations. Delete parties for distribution when they have completed their assigned 

portion of the Work and are no longer involved in construction activities. 

 

  3. Schedule Updating:  Revise the schedule after each meeting or activity where revisions  

   have been recognized or made. Issue the updated schedule concurrently with the report  

   of each meeting, or as requested by the Project Representative. 

 

B. Submittals are required for, but are not limited to, each of the following. The Contractor 

should refer to each of the following referenced sections for additional requirements of each 

submittal. All submittals are to be processed electronically using Unifier. 

 

1. GENERAL SUBMITTALS 

Section 012000 for Contract Breakdowns 

Section 013000 for Safety Documentation 

Section 017000 for FADE Log 

2. AS-BUILT DRAWINGS 

As-built Drawings are required as specified in Section 017000. 

3. CERTIFICATES OF INSPECTION 

Certificates of Inspection are required as specified in Section 017000.  

a. Demolition Permit by AHJ 

  4. OPERATION AND MAINTENANCE DATA 

   Operation and maintenance data is required as specified in Section 017000. 

 

  5. GUARANTEES 

   Guarantees are required as specified in Section 017000. 

 

  6. SAMPLES 

Samples are required as specified in Section 013000 for the following items: fill soils, 

topsoil, unknown hazardous waste (as required). 

 

  7. SHOP DRAWINGS 

Shop drawings are required as specified in Section 013000 for the following items: 
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N/A 

 

  8. TEST AND BALANCE REPORTS 

N/A 

 

1.5 SPECIAL PROCEDURES 

 

A. Constructor Safety Requirements 

 

1. MIOSHA regulations apply to all university projects.  Each constructor is responsible for 

ensuring compliance with “all applicable requirements” that govern their work, including 

any additional regulations, interpretations, clarifications, and consensus standards 

incorporated therein by reference. 

 

2. MSU-specific safety requirements are published in the Constructor Safety Requirements 

Manual. The most current version of this manual is available at 

http://www.ehs.msu.edu/contractors. Constructors will be held to the version of the 

manual in effect at the time of contract execution. 

 

3. Requirements specific to work at Michigan State University generally fall into one of two 

categories: 

 

a. Administrative Requirements, such as but not limited to communication, 

planning, documentation, submittals, notifications, reporting, and 

inspections. 

 

b. Safety Requirements unique to work at MSU, such as but not limited to 

Control of Hazardous Energy/Lock Out Tag Out, Confined Space, Electrical, 

Excavations, Fall Protection, Hot Work, etc. 

 

4. Constructor shall submit a Site-Specific Safety Plan or work under an existing Area-

Specific Safety Plan where allowed, as described in the MSU Contractor Safety 

Requirements Manual. 

 

B. Hazardous Materials 

 

1. If the Contractor suspects a material, preexisting or newly discovered, within the scope 

of this project to be a hazardous material such as, asbestos, lead, polychlorinated 

biphenyl or any other potentially hazardous material, that has not already been 

identified and/or in the scope of work for the Contractor to abate, notify the Project 

Representative immediately.  Do not impact or disturb the material in question until it 

has been determined to either be non-hazardous, included in the original scope of work, 

or until other arrangements can be made with the project representative and the MSU 

Department of Environmental Health and Safety (EHS). 

 

2. Due to the age of buildings on the Michigan State University campus, all coated surfaces 

shall be assumed to contain lead-based paint.  This includes but is not limited to any type 

of paint, primer, coating, lacquer, or varnish on any building component.  Proper 

http://www.ehs.msu.edu/contractors
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precautions must be taken to ensure that workers and building occupants are not exposed 

to airborne lead concentrations at or above the OSHA Action Level (AL) of 30 ug/m3. 

 

3. If work will be conducted on any coated surface at MSU, the contractor must submit to 

the Department of Environmental Health and Safety (EHS) and Infrastructure Planning 

and Facilities Project Representative current proof of appropriate detailed written lead 

work plan in accordance with 29 CFR § 1926.62 (Michigan Part 603).  This submittal 

will include proof of training, written respirator program, and negative exposure 

assessments from projects with similar conditions at a minimum.  Contractors 

performing work on campus must follow the provisions of the MSU Lead Management 

Program from EHS. 

 

4. Any work that impacts Lead shall comply with the provisions of the MSU EHS Lead 

Management Plan. 

 

5. Any work that impacts Asbestos shall comply with the provisions of the MSU EHS 

Asbestos Management Plan. 

 

1.6 Requests for Information 

  

A. Requests for Information (RFI’s) shall be processed within PlanGrid, using the RFI business 

process in the IPF PlanGrid Standardization Guide. Failure to complete the tasks within the 

Plangrid time frames shall not be a basis for a delay claim.  

 

  

PART 2 – PRODUCTS 

Not Used 

 

PART 3 – EXECUTION 

Not Used 

END OF SECTION

https://api.gis.msu.edu/edms/file/%7b1150A3EB-EAAD-11ED-0000-76DDD13A85C5%7d
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SECTION 014000 - QUALITY REQUIREMENTS 

 

PART 1 - GENERAL 

 

1.1 REGULATORY REQUIREMENTS 

 

 A. Applicable Codes, Standards, and Regulations 

 

  1. The following list of codes and regulations, establish the minimum requirements 

applied to work done at MSU. Where the specifications or plans, exceed the applicable 

code, the specifications and plans shall be followed.  

 

   a. NFPA National Fire Codes. 

   b. NFPA National Electrical Code. 

   c. ICC International Building Code. 

   d. ICC International Plumbing Code. 

   e. ICC International Mechanical Code. 

   f. State of Michigan Elevator Safety Act - Act 227, P.A. 1967. 

   g. State of Michigan Boiler Act - Act 290, P.A. 1965. 

   h. State of Michigan Construction Code Act - Act 230, P.A. 1972, as amended. 

   i. State of Michigan Occupational Safety and Health Act - Act 154, P.A. 1974, as 

amended. 

   j. Americans With Disabilities Act (ADA) Public Law 101-336.  

   k. Regulations of Air Pollution Control Commission State of Michigan, and the 

Federal Clean Air Act (42 U.S.C. 1857C - 8 © (1)). 

   l. Soil Erosion and Sedimentation Control - Act 451 of 1994, parts 31 and 91, as 

amended. 

   m. Environmental Impact Statement Executive Order 1974-4. 

   n. State Fire Safety Board's New Rules for Schools, Colleges, and Universities. 

   o. State of Michigan Safe Drinking Water Act, P.A. 339 of 1976, and Federal Water 

Pollution Control Act (33 U.S.G. 1319 ©). 

   p. State of Michigan Energy Code (Adopting ASHRAE 90 by reference). 

 

1.2 REFERENCES 

 

 A. Abbreviations and Symbols 

 

  1. AIA  - American Institute of Architects 

  2. ACI  - American Concrete Institute 

  3. AISC  - American Institute of Steel Construction 

  4. ANSI  - American National Standards Institute 

  5. ASTM - American Society for Testing Materials 

  6. BOCA - Building Officials and Code Administrators 

  7. LEED - Leadership in Energy and Environmental Design 

  7. NFPA - National Fire Protection Association 

  8. OSHA - Occupational Safety and Health Act 

  9. SMACNA - Sheet Metal and Air Conditioning Contractors National Association 

  10.  MDOT - Michigan Department of Transportation 
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  11. USGBC - U.S. Green Building Council 

 

1.3 QUALITY CONTROL 

 

 A. Testing Laboratory Services 

 

  1. All work (materials and installation procedure) shall be tested and inspected by an 

independent testing and inspection agency, approved by the Project Representative to 

provide the quality control requirements in accordance with these specifications.  

Results of these tests and inspections when performed in accordance with these 

specifications will not be disputed by either party. Failure of the Contractor to provide 

quality control in accordance with this specification may result in the replacement of 

the work at the Contractor's expense.  

 

 B. Contractor’s Responsibilities 

 

  1. Submit the name of the proposed testing and inspection agency(s) to the Project 

Representative for review and approval prior to contracting for such services. 

 

  2. Employ and pay the cost of independent testing and inspection as required in this 

specification. Pay applications from the testing/inspection agency shall be reviewed by 

the Owner before the Contractor’s pay request for testing/inspection services is 

approved. 

 

  3. Advise the testing and inspection agency sufficiently in advance of the work to be 

inspected in the field to allow time to schedule personnel and equipment to perform the 

required inspections.  Failure of the work to be inspected shall be the sole responsibility 

of the Contractor regardless of the fault of the testing and inspection agency. 

 

  4. Furnish certificates to authenticate the type and or quality of products furnished for 

installation as required in these specifications. 

 

  5. Shall notify the Project Representative in a timely manner when and where testing is to 

take place to provide sufficient time for the Project Representative to be in attendance. 

 

 C. Testing & Inspection Agency Responsibilities 

 

  1. Perform all testing and inspection of the work in accordance with these specifications. 

 

  2. Furnish qualified personnel and sufficient equipment in a timely manner when required 

by the Contractor and/or Project Representative to perform all testing and inspection in 

accordance with these specifications.  

 

  3. Provide written reports (2 copies) in a timely manner of the work tested and inspected. 

The reports shall include complete material test results and for in-place material, a 

sketch showing the exact location where the test was taken on the project site. 
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  4. The inspection and testing agency and its representatives are not authorized to revoke, 

alter, relax, enlarge or release any requirements of the Contract Documents, nor to 

approve or accept any portion of the work. 

 

  5. Work will be checked by representatives of the testing agencies as it progresses, but 

failure to detect any defective work or product will not in any way prevent later 

rejection when such defect is discovered, nor will it obligate the Owner to final 

acceptance. When it appears that the work or product furnished is in non-conformance 

with the Contract Documents, the representative of the testing agency will direct the 

attention of the Project Representative and Contractor to such non-conformance.  

 

  6. Quality control testing items shall include the following: 

 

   a. Soil densities 

   b. Proof roll 

   c. Concrete testing 

   d. Asphalt field testing (density and yield) 

   e. Bituminous mix design approval and batch plant verification 

   f. Asphalt plant mix verification 

   g. Verify pavement sections 

   h. Determine need for and extent of sub-grade undercutting and testing 

 

 D. Authority of the Project Representative 

 

  1. May order additional tests and inspection beyond those required, if in their opinion, the 

subject work may not meet specification.  The costs for these tests and inspections shall 

be borne by the Contractor. 

 

  2. May terminate the testing and inspection agency. The Contractor shall then furnish to 

the Project Representative the name of an additional agency for approval. 

 

  3. May perform quality control tests and inspections. 

 

 

PART 2 - PRODUCTS 

Not Used 

 

 

PART 3 - EXECUTION 

Not Used 

 

 

 

END OF SECTION
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

 

PART 1- GENERAL 

 

1.1 TEMPORARY UTILITIES 

 

 A. General 

 

  1. The Contractor for the general construction work shall be responsible for all items 

specified in Section 015000.  The Contractor shall install and maintain all items until 

project is finished and shall remove same and restore areas to their original conditions.  

 

 B. Temporary Electricity 

 

1. The Contractor may use any permanent electrical outlets in the construction area.  

 

2. Construction lighting shall be turned off during unoccupied periods, with the exception of 

lighting required for safety reasons such as path of egress. 

 

3. Temporary service for heavy loads, or where no other service is available, will be 

provided by the general Contractor at the Contractor’s expense. Power for temporary 

service connected to public utility company lines, (before an MSU service meter) will be 

paid for by the Contractor. Power for temporary service connected to the MSU power 

system, or after an MSU service meter, will be furnished by the Owner at no charge.  

 

4. The contractor shall install temporary lighting within the construction area consistent 

with MIOSHA requirements. 

 

 C. Temporary Heat 

 

  1. All equipment and labor for temporary heat shall be furnished by the Contractor.  

   Use of University utilities for temporary heat will be at the discretion of the Owner. 

The cost of natural gas or steam for heating new structures or other applications 

requiring temporary heat will be paid by the Contractor. 

 

 D. Temporary Telephone Service 

 

  1. If there is no University phone at the immediate work site, the Contractor shall provide 

a temporary job site telephone and/or provide the Job Superintendent with a phone 

activated paging device or cell phone. 

 

 E. Temporary Water 

 

  1. Each Contractor may use water for construction purposes from the nearest University 

source.  

 

 F. Temporary Sanitary Facilities 
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  1. A toilet in the work area may be used by the Contractor's employees.  

 

  2. Where there is no toilet in the work area, an approved chemical type portable toilet will 

be provided by the Contractor.  

 

1.2 VEHICULAR ACCESS AND PARKING 

 

 A. Parking Regulations 

 

  1. Unless otherwise directed, all non-University personnel working on the Campus of 

Michigan State University are required to park as Visitors. Between 7:00 a.m. and 6:00 

p.m., Monday through Friday, Visitors may park only in metered parking spaces or 

gate controlled parking lots.  

 

  2. Commercial permits are available from the Department of Police and Public Safety 

(355-8440), which will allow parking in specific areas.  The cost of a commercial 

permit is the responsibility of the Contractor. 

 

  3. Permits for one day parking in areas reserved for university employees are available to 

Contractors or their personnel from the Department of Police and Public Safety at the 

current rate, with a signed note from the Project Representative. 

 

  4. Parking permits are not required for vehicles south of Mount Hope Road. 

 

  5. The Contractor will be responsible for developing and maintaining an adequate 

employee parking area within the construction fence.  The minimum surface of such an 

area shall be gravel paving.  MSU parking permits will not be required in the 

Contractor maintained lots.  At the completion of the project, all temporary parking 

provisions will be removed and the site restored. 

 

1.3 TEMPORARY BARRIERS AND ENCLOSURES 

 

A. General 

 

1. The Contractor shall provide, install, and maintain necessary temporary barriers, warning 

signs, and other safety measures to protect the public, property, and plant growth. 

 

2. The Contractor will be required to work within limitations imposed by the University 

Police and Public Safety Department with respect to vehicular and pedestrian traffic.  

When approved by the Owner, if it becomes necessary to occupy a traffic lane for ANY 

length of time, proper directional signs, flashers and barricades shall be provided at the 

Contractor's expense in accordance with the most recent edition of the Michigan 

Manual of Uniform Traffic Control Devices.  The Contractor will replace if damaged 

or stolen, all barricades, flares, and night protection at Contractor’s expense, all being 

considered as incidental to the work. 

 

 B. Dust Control 
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1. Temporary Partitions 

 

a. The Contractor shall construct necessary temporary partitions to isolate the new 

work from the existing building. 

 

b. Unless noted otherwise, construct partitions of 2” x 4” wood studs, 16” on center 

and heavy mil, fire retardant plastic sheeting securely attached so as to keep dust, 

dirt, and debris from spreading beyond the work area. 

 

  2. Return Air Openings 

 

   a. The Contractor shall block all return air openings in the work area so that dust 

will not carry into other areas of the building.  

 

  3. Site Dust 

 

   a. The General Contractor shall be responsible for eliminating airborne dust in the 

work area and staging area by application of appropriate mitigation measures, as 

approved by the Owner. 

 

 C. Security Measures 

 

  1. Temporary & Access Keying 

 

   a. The MSU Infrastructure Planning and Facilities Key Shop will furnish 

construction keys, and furnish and install construction cores for use during 

construction as deemed necessary by the Project Representative. The Contractor 

may pick up the construction keys at the Key Shop with the form, "Authorization 

for Construction Cores and Keys," completed and authorized by the Project 

Representative.  

 

b. All construction keys and facility keys issued to a Contractor for a particular 

project will be returned to the Project Representative before final payment will be 

processed. If keys are not returned, the Contractor may be held responsible to pay 

for re-keying any and all affected facilities. 

 

2. Campus Security and Access Control System 

 

a. When deemed necessary by the Project Representative, temporary security access 

cards will be issued to the Contractor for building exterior doors, rooms, and/or 

spaces that are secured by the Campus Security and Access Control System. 

 

b. On construction projects where the security system is active and armed during 

construction the Contractor will be assessed a false alarm fee for any 

unauthorized entry of a secure space and/or setting off an alarm by propping 

open secured doors/windows, cutting into the security wiring, removing security 

devices, or any other action causing an alarm. 
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c. The false alarm fees shall be as follows: 

   First occurrence    No assessed fee 

   Second occurrence   $500 

   Third and subsequent occurrences  $1,000 each 

 

d. The breaches of security and associated fees shall be assessed by project to the 

Contractor, not by sub-contractor, vendor, supplier, etc. 

 

 D. Campus Woody Plant Protection 

 

  1. Coordinate all plant protection and site work limits with the Project Representative.   

   SITE WORK CANNOT COMMENCE WITHOUT A PRE-CONSTRUCTION  

   WALK-THROUGH. 

 

  All Contractor employees engaged on the project site shall attend, or are expected to 

have attended, the Contractor Woody Plant Protection Seminar, hosted by MSU’s 

Landscape Services (formerly Grounds Maintenance) Division. This seminar will be 

presented on an annual basis at a minimum. Coordinate with the Project Representative 

for times and locations of the seminar(s). 

 

 2. Work by Owner 

 

 a. Tie-back of existing plantings.  Pruning, thinning, and sealing of existing 

plantings.  Root pruning and root protection of exposed roots.  Watering of 

existing trees under stress.  Salvaging of existing small trees, shrubs, and other 

plant growth that the Owner wishes to retain. 

 

 3. Protection of Plantings 

 

a. Protect existing trees and other vegetation indicated to remain in place. 

Prohibited practices include breaking of branches, scraping of bark, or 

unauthorized cutting; nailing or bolting into trees or plants; use of trees or plants 

as temporary support (i.e. for cables); unauthorized filling, excavating, trenching 

or auguring within the root zone; compaction/driving over the root zone; (see 

definitions below), storage of any materials or vehicles within the root zone; 

dumping of construction waste or materials (including liquids); unauthorized 

removal or relocation of woody plants; removal of tree protection barricades or 

construction fencing prior to completion of project. 

 

b. Compaction within the root zone is the increasing of the soil density caused by 

heavy equipment or concentrated foot traffic which significantly alters the soil 

conditions from that which was present prior to construction. 

 

c. The root zone of a tree is one and a half the distance of plant crown drip line 

outward from the stem, along undisturbed grade.  Should placement of concrete 

be specified or authorized by the Owner within the root zone, a sulfur application 

will be applied by the Owner. The Contractor shall notify the Owner at least 48 

hours prior to pouring concrete.  Trees to receive sulfur shall be identified by 



Endocrine Res-Surgery and Various Building – 

Demolition of Multiple Farm Buildings 

MSU Project # CP24010 

GENERAL REQUIREMENTS 

TEMPORARY FACILITIES AND CONTROLS 

PAGE 015000-5 
 

Rev. 11-19-18 

 

 

Owner. 

 

d. Tree protection barricades shall be wood rail fencing constructed of 4" x 4" x 11' 

posts, at 8' maximum o.c. and two 2" x 6" wood rails, lined with snow fence (or 

similar approved construction barrier fencing) which meets existing grade.  

Standard fence height shall be 8'; for variations see site drawings.  Failure to 

install barricades as directed may halt work.  Plant damage occurring within 

installed barricades does not absolve the Contractor from damage assessment. 

 

e. All tree protection shall be installed prior to the beginning of construction and 

continually maintained.  Tree protection shall not come in contact with anything 

except the construction fence, when shown on the drawings. 

 

 

4. Damage 

 

a. Damage to campus woody plants shall include any of the items indicated in 

paragraph 2.a above as determined solely by the Owner.  The Owner shall 

evaluate damage and establish proportional fines up to 100% of the value shown 

below, regardless of the current disposition of the plant. 

 

b. 100% Value Schedule for Campus Trees 

  1" - 3" caliper  $200/inch 

  3" - 6" DBH  $290/inch 

  6" - 9" DBH  $380/inch 

  9" - 12" DBH  $480/inch 

  12" - 15" DBH  $670/inch 

  15" DBH or greater $960/inch 

 

c. DBH is the tree trunk diameter at breast height. 

 

d. Replacement value for shrubs, vines, and perennials shall be assessed at three 

times the current market cost of the plant. 

 

e. Alternatives to the above protective measures, or any variations, must be 

approved by the staff Landscape Architect and the Project Representative. 

(Measures may include:  thinning and root pruning, fertilization, aeration, boring 

& jacking, hand excavation, supervision by campus arborist, seasonal schedule 

recommendations.)  Alternatives would be based on the specific requirements of 

the plant species in question, as determined by the staff Landscape Architect. 

 

 

 

1.3 TEMPORARY CONTROLS 

 

A. Soil Erosion and Sediment Control (SESC) 

 

1. The Contractor shall comply with all Contract Documents, approved SESC plans, 
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permit conditions and with Parts 31 and 91 of Public Act 451 of 1994. The Owner shall 

obtain a Soil Erosion and Sedimentation Control (SESC) permit from the appropriate 

Municipal (MEA) or County (CEA) Enforcing Agency.  Permit Fees and MEA/CEA 

routine inspections will be paid for by the Owner. 

 

2. Prior to beginning any earth change, the Contractor shall retain a DEQ Certified Storm 

Water Operator (CSWO) to provide the required SESC reports (which include the 

weekly and storm event reports as well as all follow up reports for both violations and 

storm event corrections) on the standard DEQ form.  The Contractor shall provide the 

reports to the Owner on a weekly basis, and retain those reports for 3 years. 

 

3. Prior to beginning any earth change, and during the life of the contract, the Contractor 

shall install and maintain all temporary SESC measures as shown on the Contract 

Documents, SESC plans, and as directed by the Owner, CSWO, DEQ, or MEA/CEA, 

until MSU officially takes over responsibility for the site. 

 

4. Immediately prior to MSU taking responsibility for the site, the Contractor: 

a. Will be required to clean all catch basins affected by the construction, both within 

the Contract Limits and all surrounding roads and lawn areas when soil may have 

spread as the result of construction activities. 

b. Shall put all temporary SESC measures in satisfactory condition as determined by 

the CSWO. 

 

5. All temporary SESC measures will remain in place and will become the property of the 

Owner when responsibility for maintaining the SESC measures becomes the Owner’s 

responsibility. 

 

6. The Contractor shall conduct all excavation, filling, grading and clean-up operations in 

a manner such that sediment generated by wind or water is not discharged off site or 

into any storm sewer, drainage ditch, river, lake, air or underground utility system. 

Stage the work per plan to minimize the area of exposed soil, thereby reducing the 

opportunity for soil erosion. 

 

7. Water from trenches and other excavation shall be passed through an approved 

filtration bag to remove sediments from the water before it is released into the storm 

water drainage system. 

 

8. If sediment extends beyond the project limits, the Contractor shall be responsible for 

cleanup and restoration of all surfaces and utility systems to the condition that existed 

prior to the Contract award. 

 

9. All SESC measures shall be maintained daily. 

 

10. Should violations (irrespective of a fine being assessed) be identified by the Owner, 

CSWO, MEA/CEA or DEQ, they shall be corrected within 24 hours of notification. 

The correction(s) shall be approved by the Owner, CSWO, MEA/CEA or DEQ.  All 

subsequent inspections performed by the Owner, CSWO, MEA/CEA or DEQ as a 
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result of the violation (and any other associated costs) will be paid by the Contractor. If 

identified violations are not corrected within 24 hours of written notice, the Owner 

shall have the right to make necessary repairs at the Contractor's expense, without 

being required to provide further notice to Contractor. 

 

11. Fines assessed as a result of the violation for non-compliance of the SESC provisions, 

will be paid by the Contractor.  If a “Stop Work” order for non-compliance is issued, a 

time extension request for that time period will not be granted. (Fines could be 

assessed up to and including $25,000/DAY for each violation.) 

 

12. Only one Seven Day Notice will be issued for violations of the SESC provisions.  

Should subsequent violations be identified, the contractor will be expected to make the 

satisfactory correction within 24 hours of notification.  Should the corrections not be 

made, the Owner, without further notice to the Contractor, will correct the violation.  

The cost of the corrective action will be charged to the Contractor. 

 

1.5 CONSTRUCTION DEBRIS CONTROL 

 

A. The Contractor shall provide and administer a system for disposal of construction debris, and 

shall be responsible for seeing that the site and the new building are at all times free of 

accumulated debris caused by the construction.  For purposes of this paragraph, debris shall 

include ALL materials used in construction including construction roads and pads.  Special 

attention should be given to materials that could leach into the ground, including but not 

limited to lime based materials, all chemicals, and any liquids except clean water. 

 

B. The Contractor shall comply with LEED Materials & Resources Credit 2, including 

documentation of the Construction Waste materials recycled, reused and sent to the landfill, 

using the Construction Waste Management form and process provided by the Owner in 

Unifier.  This form shall be submitted monthly, and will be generated from completed 

payment applications.  Negative reports are required. 

 

 C. This shall include, but not be limited to, rubbish containers conveniently located throughout 

the site for the daily disposal of debris directly into them from each work location.  Debris 

shall not be allowed to accumulate on the ground through-out the site overnight. 

 

 D. All combustible debris shall be removed to a solid waste disposal site properly licensed under 

Act 87 of the Public Acts of 1965 of the State of Michigan. 

 

 E. No burning of debris will be permitted on the Project site or elsewhere on the Owner's 

property. 

 

 F. Should the Contractor not execute the work required in this section, the Owner reserves the 

right to perform the work by other forces and deduct the cost from the contract price. 

 

1.6 CONFINED SPACES 

 

 A. The workplace may contain permit confined spaces and entry is allowed only through 

compliance with a confined space program as defined by 29 CFR 1910.146.   The contractor 
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is responsible for assessing real or potential atmospheric hazards and other serious safety and 

health hazards in the confined space.   MSU will make available records of known confined 

space hazards.   The contractor shall provide all necessary equipment for confined space 

entry.  If MSU personnel will be working in or near confined spaces occupied by the 

contractor, the contractor is required to coordinate activities with the Project Representative.   

The contractor will inform the Project Representative of procedures followed and hazards 

confronted or created during entry operations. 

 

1.7 LOCK-OUT/TAG-OUT PROCEDURE 

 

 A. The Contractor shall conform to Michigan State University Infrastructure Planning and 

Facilities lock-out/tag-out procedure.  Copies are available from Planning, Design and 

Construction, Infrastructure Planning and Facilities Building, Michigan State University. 

 

1.8 FM RED TAG PERMIT MONITORING SYSTEM 

 

 A. When working on fire protection sprinkler systems the Contractor shall conform to the 

Factory Mutual Red Tag Permit Monitoring System modified by notifying the Project 

Representative in lieu of the Emergency Organization, Public Fire Department, and Factory 

Mutual.  Documentation is available from Factory Mutual, (781) 255-4359. 

 

1.9 FM HOT WORK PERMIT SYSTEM 

 

 A. For all hot work operations, the Contractor shall conform to the Factory Mutual Hot Work 

Permit System modified by notifying the Project Representative in lieu of the Fire Safety 

Supervisor and Factory Mutual.  Documentation is available from Factory Mutual, (781) 255-

4359. 

 

1.10 HAZARDOUS SUBSTANCE SPILLS 

 

 A. Releases of hazardous substances that pose a significant threat to health and safety, or that, by 

their very nature, require more than a routine response, are emergency situations. If a release 

of an emergency nature occurs, call 911 immediately. Provide all applicable information and 

stay on the phone until told to hang up. If a non-emergency release of a hazardous substance 

occurs, contact the MSU Infrastructure Planning and Facilities Project Representative 

immediately. 

 

1.11 ROOF PROTECTION 

 

 A. In the event a roof has to be used as a storage, work and/or walkway area, the following 

protective measures shall be employed. 

 

  1. The size and location of the storage, work or walkway areas shall be approved by the 

MSU Infrastructure Planning and Facilities Project Representative. 

 

  2. The storage, work or walkway area protection shall consist of a 1-inch layer of water 

resistant insulation such as EPS, and a layer of ½ inch plywood. Stagger the seams of 

the insulation and plywood; use plywood clips to prevent cupping. 
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  3. The perimeter of the area shall be lined with barricades and warning tape to ensure that 

all traffic will stay on the protected areas. 

 

1.12 CRANE HOISTING 

 

 A. Crane hoisting of equipment or materials over occupied spaces shall be performed at the 

  convenience of the Owner, with arrangements made by the Project Representative. 

 

 

PART 2 – PRODUCTS (Not Used) 

 

PART 3 – EXECUTION (Not Used) 

END OF SECTION



Endocrine Res-Surgery and Various Building – 

Demolition of Multiple Farm Buildings 

MSU Project # CP24010 

GENERAL REQUIREMENTS 

PRODUCT REQUIREMENTS 

PAGE 016000-1 
 

Rev. 11-19-18 

 

 

SECTION 016000 - PRODUCT REQUIREMENTS 

 

PART 1 - GENERAL 

 

1.1 PRODUCT STORAGE AND HANDLING REQUIREMENTS 

 

 A. Storage and Protection 

 

  1. The Contractor shall be responsible for work, material, and equipment until finally 

inspected, tested, and accepted. The project shall be protected against theft, injury, and 

damage.  Material and equipment received on the site shall be carefully stored until 

installation. 

 

 B. Staging Area 

 

  1. Should the Contractor require exterior staging or on-site storage of materials - the 

location of this area must be agreed upon prior to actual use of the space by the Project 

Representative and the Contractor. The area will not be within the drip-line of any tree 

or in plant beds, as per Section 015000.1.3.D.3. 

 

  2. If this exterior area is outside the fenced project site, the area shall be enclosed with a 

minimum 4' high welded wire fence, with metal fence T-posts not exceeding 8' on 

center. Fence fabric shall be supported by either a top bar or a tension cable. 

 

  3. The Contractor shall be responsible for the cost of placing and removing the fence. 

 

  4. Each designated area shall have only one access route from the road or drive. 

 

  5. The area is not to be used for employee parking, but may be utilized by the Contractors' 

vehicles and equipment necessary to service the project. 

 

  6. Any areas damaged as a result of the staging operation shall be repaired by the 

Contractor, at no additional cost to the Owner. 

  

 

PART 2 - PRODUCTS 

Not Used 

 

 

PART 3 - EXECUTION 

Not Used 

 

 

END OF SECTION
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SECTION 017000 - EXECUTION REQUIREMENTS 

 

PART 1- GENERAL 

 

1.1 EXAMINATION 

 

 A. Pre-Bid Site Inspection 

 

  1. Each Bidder shall be held to have visited the site of the proposed work before 

submitting their proposal and to have familiarized themselves with all existing 

conditions affecting the execution of the work in this project. No allowance or extra 

consideration on behalf of the Contractor or Subcontractor will subsequently be made 

by reason of failure to observe the site conditions. 

 

1.2 PREPARATION 

 

 A. Protection of Work and Property 

 

  1. Contractor shall protect existing and new work as required by this construction or as 

requested by the Project Representative.  

 

  2. Interior Protection 

 

   a. This will include, but not be limited to the wall, floor, and ceiling finishes to 

remain at the construction site, along the access route to the site, existing 

elevators, and other areas such as roofs and mechanical rooms where related 

work is specified or required.  

 

  3. Exterior Protection 

 

   a. The Contractor shall be responsible for any damage to existing facilities, 

including but not limited to the following:  buildings, trees and shrubs, walks, 

roads, utility systems, terraces and steps, lights, and unreasonable turf damage as 

determined by the Project Representative.  Damage shall be repaired by the 

Contractor in accordance with MSU’s Construction Standards at no cost to the 

Owner. 

 

   b. No crawler cranes, bulldozers, or other equipment, fitted and running on steel 

treads, shall be permitted to traverse any walk, road, street, or other thoroughfare 

on the Campus of Michigan State University.  Where it is necessary to unload 

such equipment on these thoroughfares, and when approved by the Project 

Representative, planking shall be provided to protect same. If this is not done, 

and damage is observed, the cost of replacing shall be the burden of the 

Contractor causing such damage.  

 

  

 

 

B. Field Engineering 
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1. Quality Assurance 

 

a. Surveyor 

  

1. Engage a Registered Land Surveyor, registered in Michigan, to perform 

ALL project surveying, including construction layout, as outlined in 

Section 017000-1.2.B, "Field Engineering." 

 

2. Submittals 

 

a. Project Record Documents 

 

1. Upon completion of Work requiring Field Engineering, submit a record of 

Work performed and record survey data as required in Section 017000-

1.2.B.5. 

 

2. Upon completion of Work requiring Field Engineering, submit a certificate 

signed by the Registered Land Surveyor, certifying the location and 

elevation of improvements comply with the Contract Documents. 

 

3. Control Points 

 

a. The Owner will identify existing control points and property line corner stakes. 

 

b. Verify layout information shown on the Drawings in relation to the property 

survey and existing benchmarks before proceeding to lay out the Work.  Locate 

and protect existing benchmarks and control points.  Preserve permanent 

reference points during construction. 

 

c. If a discrepancy between the contract drawings and the existing site is found, 

contact the Project Representative for a resolution BEFORE any actual layout of 

the work is begun. 

 

d. Do not change or relocate benchmarks or control points without prior written 

approval.  Promptly report lost or destroyed reference points, or requirements to 

relocate reference points because of necessary changes in grades or locations. 

 

e. Promptly replace lost or destroyed control points.  Base replacements on the 

original survey control points. 

 

f. Establish and maintain a minimum of two permanent benchmarks on the site, 

referenced to data established by survey control points. 

 

g. Record benchmark locations, with horizontal and vertical data, on Project Record 

Documents.   

 

h. The existence and location of underground and other utilities and construction 

indicated as existing are not guaranteed.  Before beginning site work, investigate 
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and verify the existence and location of underground utilities and other 

construction. 

 

i. Prior to construction, verify the location and invert elevation at points of 

connection to existing utilities. 

 

4. Benchmarks and Markers 

 

   a. Working from lines and levels established by the property survey, establish 

benchmarks and markers to set lines and levels at each story of construction and 

elsewhere as needed to properly locate each element of the Project.  Calculate 

and measure required dimensions within indicated or recognized tolerances.  Do 

no scale Drawings to determine dimensions. 

 

   b. Advise entities engaged in construction activities of marked lines and levels 

provided for their use. 

 

   c. As construction proceeds, check every major element for line, level, and plumb. 

 

  5. Registered Land Surveyor’s Log 

 

   a. Maintain a surveyor's log of control and other survey Work.  Make this log 

available for reference. 

 

   b. Record deviations from required lines and levels, and immediately advise the 

Project Representative when deviations that exceed indicated or recognized 

tolerances are detected.  On Project Record Drawings, record deviations that are 

accepted and not corrected. 

 

   c. On completion of foundation walls, major site improvements, and other Work 

requiring field engineering, submit this log and associated Project Drawings to 

the Project Representative. 

 

  6. Existing Utilities 

 

   a. Furnish information necessary to adjust, move or relocate existing structures, 

utility poles, lines, services or other appurtenances located in or affected by 

construction. 

 

  7. Site Improvements 

 

   a. Locate and layout all site improvements including, but not limited to, pavements, 

structures, earthwork and utility locations and grades. 

 

  8. Structure Lines and Levels 

 

   a. Locate and layout batter boards for structures, building foundations, column grids 

and locations, floor levels and control lines and levels required for mechanical 

and electrical Work. 
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1.3 EXECUTION 

 

 A. Cutting and Patching – Concrete and Masonry  

 

  1. The Contractor shall be responsible for any cutting, fitting, and patching that may be 

required to complete this project, except for core drilling required for mechanical and 

electrical installations, which shall be the responsibility of the Mechanical or Electrical 

Contractor. 

 

2. The Contractor shall not endanger any work of any other Contractors by cutting, 

excavating, or otherwise altering any other work and shall not cut or alter the work of 

any other Contractor except with the written consent of the Architect/Engineer.  

 

3. No cutting of structural members of the building, likely to impair its strength, shall be 

done without written approval from the Architect/Engineer. 

 

4. To avoid damage to hidden utilities and structural re-enforcement any cutting or core 

drilling over one inch in diameter, through concrete floors and slabs will be x-

rayed/scanned by the contractor prior to cutting. 

 

a. A qualified engineer will conduct an on-site assessment before any cutting or 

drilling of a pre-tensioned or post-tensioned component or other structural 

component of a building or structure commences. The assessment will be 

documented and provided to the person contracted to carry out the work. 

 

b. If any load bearing member is cut, cored or removed all the requirements of 29 

CFR 1926 Subpart T (LARA Part 20) shall apply. This will require notifications 

to the DEQ 10 working days before cutting begins. Emergency notifications are 

possible under specific conditions. 

 

c. The responsible person for the project shall ensure substantial compliance with 

the requirements for exposure to Silica Dust. Substantial compliance will also be 

required for all other construction safety standards and published by the State of 

Michigan or Federal OSHA. 

 

d. Work shall be conducted outside of the regular hours to avoid disturbing the 

building occupants. An exception to this rule will be granted only by the project 

manager and shall be in writing. 

 

e. The MSU project representative or employee shall be responsible for locating all 

utilities in the area to be cut. This part of the job is mandatory and shall be given 

appropriate attention. Minimally the responsible person shall review all available 

prints and consider structural scanning. The MSU representative or employee 

shall take necessary steps to isolate and lock out any energy sources that may be 

jeopardized by the cut to protect worker safety and avoid equipment damage. In 

some cases, utilities will need to be cut and relocated to conduct the work. The 

responsible person shall take steps to notify repair persons in advance of the 



Endocrine Res-Surgery and Various Building – 

Demolition of Multiple Farm Buildings 

MSU Project # CP24010 

GENERAL REQUIREMENTS 

EXECUTION REQUIREMENTS 

PAGE 017000-5 
 

Rev. 4.11.18 

 

anticipated timing and scope of the repair project or the need for temporary 

services. 

 

f. Responsible person shall inspect the area to ensure that no damage has occurred 

and that the area is cleaned to an acceptable level.  

 

  5. Cutting and Patching for Mechanical Work 

 

   a. The Mechanical Contractor shall be responsible for any core drilling required to 

complete their work. 

  

   b. The Mechanical Contractor shall be responsible for the accurate location of all 

openings necessary for the installation of the mechanical work.  Any additional 

openings required to move their work due to an error in the initial layout and the 

repair of inaccurate openings, shall be made at the expense of the Mechanical 

Contractor.  

 

  6. Cutting and Patching for Electrical Work 

 

   a. The Electrical Contractor shall be responsible for any core drilling required to 

complete their work.  

 

   b. The Electrical Contractor shall be responsible for the accurate location of all 

openings necessary for the installation of the electrical work.  Any additional 

openings required to move their work due to an error in the initial layout and the 

repair of inaccurate openings, shall be done at the expense of the Electrical 

Contractor. 

 

 B. Salvaging of Materials 

 

  1. Materials or equipment shown on drawing or specified herein to be removed, which are 

not to be reused or salvaged, shall become the property of the Contractor and will be 

removed from University property and disposed of legally. 

 

  2. Salvage the following items to the locations as directed: 

 

   a. Post and chain fencing 

   b. Catch basin and/or manhole frames and covers 

   c. Bike racks and loops 

   d. Waste cans 

   e. Street and area light fixtures 

   f. Face brick for repair 

   g. Paver brick 

   h. Limestone cap 

 

   3. Deliver all fire alarm equipment removed from the job to the IPF Storage Building 210, 

1457 Recycling Drive, East Lansing, MI.  

 

4. Deliver all Best key cylinders to be removed from the job to the Key Shop in the   
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  Infrastructure Planning and Facilities Building, 1147 Chestnut Road, East Lansing, MI. 

 

5. Salvage of Brick and Stone 

 

a.       Salvage brick and stone for patching areas shown on the drawings.  All materials 

shall be carefully palletized and stored at the site.  The Contractor shall take 

special care in handling stone to avoid chipping corners and scarring faces. 

 

1.4 CLEANING UP 

 

A. Cleaning up shall be in accordance with the General Conditions of the Contract. 

 

B. No rubble, dust, or debris shall be allowed to accumulate or be transported throughout the 

building.  

 

C. A thorough final cleaning of all of the adjacent streets, as specified by the Project 

Representative, will be required before final payment is made. 

 

D. If the Contractor fails to clean up, the Owner may do so and the cost thereof shall be charged 

to the Contractor.  

 

1.5 STARTING AND ADJUSTING 

 

A. Refer to each Division for requirements. 

 

1.6 CLOSEOUT PROCEDURES 

 

A. In general, one or more walk-throughs will be performed with the Contractor and punch lists 

developed of items to be completed before the project can be closed out. 

 

1.7 CLOSEOUT SUBMITTALS AND PROJECT DELIVERABLES 

 

A. Operation and Maintenance Data 

 

1. The Contractor shall provide operation and maintenance data as required in this 

specification, and submit the required information through use of the Unifier and 

PlanGrid systems. 

 

2. Submittals for equipment and systems shall contain the manufacturer's information on 

installation, balancing, operating, maintenance, lubrication, and repair instructions and 

parts list for each component. 

 

3. Please refer to MSU Document Submittal Standards and PlanGrid Standardization 

Guide. 

 

B. As-Built Drawings 

 

1. Submission of all As-built Drawings called for in this specification shall precede 

request for final payment.  

https://ipf.msu.edu/sites/default/files/2018-08/PRCD_STANDARDS_RECORD_HOW_TO_SUBMIT_RECORD_DRAWINGS.PDF
https://api.gis.msu.edu/edms/file/%7b1150A3EB-EAAD-11ED-0000-76DDD13A85C5%7d
https://api.gis.msu.edu/edms/file/%7b1150A3EB-EAAD-11ED-0000-76DDD13A85C5%7d
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2. The Contractor shall submit As-built Drawings in electronic (.pdf) format, that is not 

password protected, indicating any deviations from the Contract Drawings, including 

contract Change Orders. Upon request of the Owner, printed copies of the As-Built 

drawings shall be provided as well. 

 

3. Provide any Building Information Model (BIM) data developed for this Project to the 

Project Representative. 

4.  Please refer to MSU Document Submittal Standards 

 

C. Facility Asset Data Exchange (FADE) Log 

 

1. The Constructor shall furnish all information as indicated on the FADE log 

spreadsheet. The University’s FADE procedure and requirements for asset tracking and 

populating the log can be found at the following web addresses: 

 

FADE process during design phase: 

https://us.promapp.com/msu/Process/Minimode/Permalink/BrVwOrmhTRjBaJ5Qa

aOZKI 
 

FADE process during construction: 
https://us.promapp.com/msu/Process/Minimode/Permalink/BDKsT36upoGpxJeNia

kDkW 
 
Should the Owner change the FADE process change in form or content, the 

Constructor is not relieved of fully executing the work required to compile the 

information and complete the Log. 
 

D. Construction Safety Documentation 

 

1. The Contractor shall provide written documentation of the following site safety 

information, as it pertains to the project only: 

 

a. List of all lost time accidents. 

b. Reportable incident rate (total hours worked). 

c. Details of many MIOSHA site visits, including resulting citations, violations, or 

actions.  

 

E. Certificates of Inspection 

 

1. The Contractor shall provide a copy of all Certificates of Inspection called for in this 

specification. Refer to Section 013000 Part 1.4.B. 

 

F. Construction Waste Management – LEED Documentation 

 

1. The Contractor shall provide written documentation of the Construction Waste 

Management program, as required for LEED Materials & Resources Credit 2. A form for 

this purpose is provided within this specification. Refer to Section 024200, Construction 

Waste Management. 

https://ipf.msu.edu/sites/default/files/2018-08/PRCD_STANDARDS_RECORD_HOW_TO_SUBMIT_RECORD_DRAWINGS.PDF
https://us.promapp.com/msu/Process/Minimode/Permalink/BrVwOrmhTRjBaJ5QaaOZKI
https://us.promapp.com/msu/Process/Minimode/Permalink/BrVwOrmhTRjBaJ5QaaOZKI
https://us.promapp.com/msu/Process/Minimode/Permalink/BDKsT36upoGpxJeNiakDkW
https://us.promapp.com/msu/Process/Minimode/Permalink/BDKsT36upoGpxJeNiakDkW
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G. Warranty 

 

A. The Contractor shall provide a written guarantee stating that all work performed and 

material furnished is free from all defects in workmanship, and material for a period of 

one year, unless noted otherwise, after the equipment has been accepted by the Owner. 

Final payment or Certificate of Substantial Completion, whichever is issued first, shall 

constitute Owner acceptance. 

         

B. Additional warranties are required for site concrete pavement (Section 321313), 

curb/gutter (Section 321613), bituminous pavement (Section 321216), and specific 

mechanical equipment (Division 23) 

 

H. Final payment 

 

A. The contractor shall provide a sworn statement with final payment. The statement shall 

detail all subcontractors paid on the project and other information detailed in the link 

below: 

 

https://api.gis.msu.edu/edms/file/{C500C6DD-E852-11ED-0000-76DDD13A85C5} 
  

 

 

 

PART 2 - PRODUCTS 

Not Used 

 

PART 3 - EXECUTION 

Not Used 

 

END OF SECTION 

https://api.gis.msu.edu/edms/file/%7bC500C6DD-E852-11ED-0000-76DDD13A85C5%7d
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SECTION 024113– SITE DEMOLITION 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification sections, apply to this section. 

 

1.2 SUMMARY 

 

A. Provide labor, materials and equipment as necessary to complete work as indicated on the 

Drawings and specified herein. 

 

B. This section includes the removal of existing structures, fences, pavements, and other items 

indicated on the Drawings or specified, or both. 

 

1. Removal shall include below grade structures, including foundations for a complete 

removal of each existing building structure. 

 

C. Related sections include the following: 

1. Division 02 Section “Site Demolition.” 

2. Division 31 Section “Site Clearing.” 

3. Division 31 Section “Earthwork.” 

 

1.3 PROJECT CONDITIONS 

 

A. Do not close or obstruct streets, walks or other occupied or used facilities without permission 

from the Project Representative.  Provide alternate routes around closed or obstructed traffic 

ways if required. 

 

 

PART 2 - PRODUCTS 

 

Not Used. 

 

PART 3 - EXECUTION 

 

3.1 DEMOLITION OPERATIONS 

 

A. At the direction of the Project Representative, certain items within the Project limits may be 

salvaged by the Contractor to the Owner.  Salvaged materials or equipment will be indicated on 

the Drawings or specified.  Salvaged items not indicated or noted to be reinstalled shall be 

delivered to designated location(s) on campus as directed by Project Representative.   

 

B. Materials to be recycled shall be hauled from the project to Beaumont Landscape Supply, 4080 

Beaumont Road, East Lansing MI 48824.  Call (517) 884-4880 to coordinate drop-off time and 

location. 

 

1. Items to be salvaged include, but are not limited to: 
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a. Post and chain fencing 

b. Ornamental fencing and gates 

c. Chain link fence 

d. Catch basins and manhole frames and covers 

e. Bike racks 

f. Litter receptacles and ash urns 

g. Light fixtures and poles 

h. Face brick 

i. Paver brick 

j. Limestone cap 

k. Steel and concrete bollards 

l. Irrigation system components, including but not limited to valves, heads, and 

vacuum breakers 

 

2. Materials to be recycled include, but are not limited to: 

a. Concrete material (pavement, curb and gutter, walls and footings)  

b. Bituminous pavement millings 

c. Topsoil 

d. Clean pavement base aggregate 

 

C. The use of explosives is not permitted. 

 

D. Conduct demolition operations and the removal of debris to ensure minimum interference with 

adjacent roads, streets, walks, and other facilities, operations and people. 

 

E. Conduct operations to prevent damage by falling debris or other cause to adjacent buildings, 

structures, vegetation to be retained, and other facilities as well as persons. 

 

F. Promptly repair damages caused to adjacent facilities by demolition operations, as directed by 

the Project Representative.  Repairs shall be made at no cost to the Owner. 

 

3.2 REMOVAL OF PAVEMENTS 

 

A. Saw cut concrete curb and gutter and flatwork on nearest existing joint beyond area required to 

be removed as shown on the Drawings. Where not indicated on drawings, remove at five (5) 

feet from exterior face of building. 

 

3.3 CLEANUP 

 

A. Contractor shall be responsible for disposing debris from demolition and salvage operations.  

Disposal of debris shall be done legally off the Owner’s property, except that specifically 

requested for salvage by the Project Representative.  Burning of debris is not permitted. 

 

B. During demolition operations, keep dust to a minimum using appropriate methods. 

 

C. During demolition operations, access roads, paved drives, and adjacent concrete pathways shall 

be maintained broom clean.  Roads shall be cleaned by using a pick-up type sweeper.  A front-

end tractor mounted sweeper is not permitted. 

 

D. The site shall be graded to provide surface drainage and shall be left in a clean condition. 



Endocrine Res-Surgery and Various Building – Demolition of 

Multiple Farm Buildings 

MSU Project # CP24010 

SITE DEMOLITION  

PAGE 024113-3 

 

 

024113SiteDemo.doc 

Rev. 3/19/2014 

 

 

END OF SECTION 024113 
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SECTION 024200– CONSTRUCTION WASTE MANAGEMENT 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification sections, apply to this section. 

 

1.2 SUMMARY 

 

A. This Section includes administrative and procedural requirements for the following: 

1. Salvaging nonhazardous demolition and construction waste. 

2. Recycling nonhazardous demolition and construction waste. 

3. Disposing of nonhazardous demolition and construction waste. 

 

B. Related sections include the following: 

 

1. Division 02 Section “Site Demolition.” 

 

1.3 DEFINITIONS 

 

A. Construction Waste: Building and site improvement materials and other solid waste resulting 

from construction, remodeling, renovation, or repair operations.  Construction waste includes 

packaging. 

 

B. Demolition Waste: Building and site improvement materials resulting from demolition or 

selective demolition operations and clearing debris including soil, vegetation, and rocks are not 

to be included. 

 

C. Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, 

reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction. 

 

D. Recycle: Collect, reprocess and reuse of materials diverted or recovered from solid waste 

stream. 

 

E. Salvage: Recovery of demolition or construction materials from existing buildings or 

construction sites and subsequent sale or reuse in another facility. 

 

F. Salvage and Reuse:  Recovery of demolition or construction materials from existing buildings 

or construction sites and subsequent incorporation into the Work. 

 

1.4 PERFORMANCE GOALS 

 

A. General: Develop waste management plan that results in end-of-Project rates for 

salvage/recycling of 50 (75) percent by weight of total waste generated by the Work. 
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1.5 SUBMITTALS 

 

A. Waste Management Plan:  Submit 3 copies of plan within 14 days of date established for 

commencement of the Work 

 

B. Waste Reduction Progress Reports: Concurrent with each Application for Payment, submit 2 

copies of report.  Include separate reports for demolition and construction waste.  Include the 

following information: 

 

1. Material category. 

2. Generation point of waste. 

3. Total quantity of waste in tons. 

4. Quantity of waste salvaged, both estimated and actual in tons or cubic yards. 

5. Quantity of waste recycled, both estimated and actual in tons or cubic yards. 

6. Total quantity of waste recovered (salvaged plus recycled) in tons or cubic yards. 

7. Total quantity of waste recovered (salvaged plus recycled) as a percentage of total waste. 

 

C. Waste Reduction Calculations:  Before request for Substantial Completion, submit 2 copies of 

calculated end-of-Project rates for salvage, recycling, and disposal as a percentage of total waste 

generated by the Work. 

 

D. Records of Donations:  Indicate receipt and acceptance of salvageable waste donated to 

individuals and organizations.  Indicate whether organization is tax exempt. 

 

E. Records of Sales:  Indicate receipt and acceptance of salvageable waste sold to individuals and 

organizations.  Indicate whether organization is tax exempt. 

 

F. Recycling and Processing Facility Records: Indicate receipt and acceptance of recyclable waste 

by recycling and processing facilities licensed to accept them.  Include manifests, weight 

tickets, receipts, and invoices. 

 

G. Landfill and Incinerator Disposal Records:  Indicate receipt and acceptance of waste by landfills 

and incinerator facilities licenses to accept them.  Include manifests, weight tickets, receipts, 

and invoices. 

 

H. LEED Submittal:  LEED letter template for Credit 2, signed by Contractor, tabulating total 

waste material, quantities and weight (tons) diverted and means by which it is diverted, and 

statement that requirements for the credit have been met. 

 

1.6 QUALITY ASSURANCE 

 

A. Waste Management Coordinator Qualifications:  LEED Accredited Professional by U.S. Green 

Building Council, or person familiar and experienced with LEED construction waste 

management requirements. 

 

B. Regulatory Requirements:  Comply with hauling and disposal regulations of authorities having 

jurisdiction. 
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C. Waste Management Conference:  Conduct conference at Project site to comply with 

requirements in Division 01 Section.  Review methods and procedures related to waste 

management including, but not limited to, the following: 

 

1. Review and discuss waste management plan including responsibilities of Waste 

Management Coordinator. 

2. Review requirements for documenting quantities of each type of waste and its 

disposition. 

3. Review and finalize procedures for materials separation and verify availability of 

containers and bins needed to avoid delays. 

4. Review procedures for periodic waste collection and transportation to recycling and 

disposal facilities. 

5. Review waste management requirements for each trade. 

 

1.7 WASTE MANAGEMENT PLAN 

 

A. General:  Develop plan consisting of waste identification, waste reduction plan, and 

cost/revenue analysis.  Include separate sections in plan for demolition and construction waste.  

Indicate quantities by weight or volume, but use same units of measure throughout waste 

management plan. 

 

B. Waste Identification:  Indicate anticipated types and quantities of construction waste generated 

by the Work.  Include estimated quantities and assumptions for estimates. 

 

C. Waste Reduction Work Plan:  List each type of waste and whether it will be salvaged, recycled, 

or disposed of in landfill or incinerator.  Include points of waste generation, total quantity of 

each type of waste, quantity for each means of recovery, and handling and transportation 

procedures. 

 

1. Salvaged Materials for Reuse:  For materials that will be salvaged and reused in this 

Project, describe methods for preparing salvaged materials before incorporation into the 

Work. 

2. Salvaged Materials for Sale:  For materials that will be sold to individuals and 

organizations, include list of their names, addresses and telephone numbers. 

3. Salvaged Materials for Donation:  For materials that will be donated to individuals and 

organizations, include list of their names, addresses and telephone numbers. 

4. Recycled Materials:  Include list of local receivers and processors and type of recycled 

materials each will accept.  Include names, addresses, and telephone numbers. 

5. Disposed materials:  Indicate how and where materials will be disposed of.  Include 

name, address, and telephone number for each landfill and incinerator facility. 

6. Handling and Transportation Procedures:  Include method that will be used for separating 

recyclable waste including sizes of containers, container labeling, and designated location 

on Project site where materials separation will be located. 

 

D. Plan for and describe the means for securing waste containers from unauthorized users. 

 

E. Cost/Revenue Analysis:  Indicate total cost of waste disposal as if there was no waste 

management plan and net additional cost or net savings resulting from implementing waste 

management plan.  Include the following: 
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1. Total quantity of waste. 

2. Estimated cost of disposal (cost per unit).  Include hauling and tipping fees and cost of 

collection containers for each type of waste. 

3. Total cost of disposal (with no waste management). 

4. Revenue from salvaged materials. 

5. Revenue from recycled materials. 

6. Savings in hauling and tipping fees by donating materials. 

7. Savings in hauling and tipping fees that are avoided. 

8. Handling and transportation costs.  Include cost of collection containers for each type of 

waste. 

9. Net additional cost or net savings from waste management plan. 

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION 

 

3.1  PLAN IMPLEMENTATION 

 

A. General:  Implement waste management plan as approved by Owner.  Provide handling, 

containers, storage, signage, transportation, and other items as required to implement waste 

management plan during the entire duration of the Contract. 

 

1. Comply with Division 01 Section “Temporary Facilities and Controls” for operation, 

termination, and removal requirements. 

2. Observe and follow site measures that prevent cross-contamination of waste.  Cross-

contamination could render some portion of waste to be non-recyclable, thereby 

disqualifying the Project from earning LEED Credit MR 2, and the exemplary performance 

credit of diverting 95% of waste from landfill. 

 

B. Waste Management Coordinator:  Engage a waste management coordinator to be responsible for 

implementing, monitoring, and reporting status of waste management work plan.  Coordinator 

shall be present at Project site full time for duration of Project. The Construction Superintendent 

may perform the role of the Waste Management Coordinator. 

 

C. Training:  Train workers, subcontractors, and suppliers on proper waste management procedures, 

as appropriate for the Work occurring at the Project site. 

 

a. Distribute waste management plan to everyone concerned within three days of submittal 

return. 

b. Distribute waste management plan to entities upon execution of their contracts.  Review 

plan procedures and locations established for salvage, recycling, and disposal. 

 

D. Site Access and Temporary Controls:  Conduct waste management operations to ensure 

minimum interference with roads, streets, walks, walkways, and other adjacent occupied and 

used facilities. 

 

a. Designate and label specific areas on Project site necessary for separating materials that 

are to be salvaged, recycled, reused, donated, and sold. 

b. Comply with Division 01 Section “Temporary Facilities and Controls” for controlling 

dust and dirt, environmental protection, and noise control. 
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3.2   SALVAGING DEMOLITION WASTE 

 

A. Salvaged Items for Sale and Donation:  Not permitted on Project site. 

 

B. Salvaged Items for Owner’s Use: 

 

a. Clean salvaged items. 

b. Pack or crate items after cleaning.  Identify contents of containers. 

c. Store items in a secure area until delivery to Owner. 

d. Transport items to Owner’s storage area off-site designated by Owner. 

e. Protect items from damage during transport and storage. 

 

C. Doors and Hardware:  Brace open end of door frames.  Except for removing door closes, leave 

door hardware attached to doors. 

 

3.3   RECYCLING DEMOLITION AND CONTRUCTION WASTE, GENERAL 

 

A. General: 

 

a. Recycle paper and beverage containers used by on-site workers. 

b. Concrete, masonry, or asphalt crushed and reused are to be identified and include in 

calculations.  

c. Exclude hazardous waste from calculations. 

 

B. Recycling Incentives:  Revenues, savings, rebates, tax credits, and other incentives received for 

recycling waste materials shall accrue to Contractor. 

 

C. Procedures:  Separate recyclable waste from other waste materials, trash, and debris. Separate 

recyclable waste by type at Project site to the maximum extent practical. 

 

a. Provide appropriately marked containers or bins for controlling recyclable waste until 

they are removed from Project site.  Include list of acceptable and unacceptable materials 

at each container and bin. 

 

i. Inspect containers and bins for contamination and remove contaminated 

materials if found. 

 

b. Stockpile processed materials on-site without intermixing with other materials.  Place, 

grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 

c. Stockpile materials away from construction area.  Do not store within drip line of 

remaining trees. 

d. Store components off the ground and protect from the weather. 

e. Remove recyclable waste off Owner’s property and transport to recycling receiver or 

processor. 

 

3.4   RECYCLING CONSTRUCTION WASTE 

 

A. Packaging: 
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a. Cardboard and Boxes:  Break down packaging into flat sheets.  Bundle and store in a dry 

location. 

b. Polystyrene Packaging:  Separate and bag materials. 

c. Pallets:  As much as possible, require deliveries using pallets to remove pallets from 

Project site.  For pallets that remain on-site, break down pallets into component wood 

pieces and comply with requirements for recycling wood. 

d. Crates:  Break down crates into component wood pieces and comply with requirements 

for recycling wood. 

 

B. Site-Clearing Wastes: Chip brush, branches, and trees on-site. 

 

a. Comply with requirements in Division 2 Section “Exterior Plants” for use of chipped 

organic waste as organic mulch. 

 

C. Wood Materials: 

 

a. Clean Cut-Offs of Lumber:  Grind or chip into small pieces. 

b. Clean Sawdust; Bag sawdust that does not contain painted or treated wood. 

i. Comply with requirements in Division 2 Section “Exterior Plants” for use of 

clean sawdust as organic mulch. 

 

D. Gypsum Board:  Stack large clean pieces on wood pallets and store in a dry location. 

 

a. Clean Gypsum board:  Grind scraps of clean gypsum board using small mobile chipper or 

hammer mill.  Screen out paper after grinding. 

i. Comply with requirements in Division 2 Section “Exterior Plants” for use of 

clean ground gypsum board as inorganic soil amendment. 

 

E. Metals:  Separate metal by type or to meet requirements of recycling receiver or processor. 

 

3.5   DISPOSAL OF WASTE 

 

A. General:  Except for items or materials to be salvaged, recycled, or otherwise reused, remove 

waste materials from Project site and legally dispose of them in a landfill or incinerator 

acceptable to authorities having jurisdiction. 

 

a. Except as otherwise specified, do not allow excessive on-site accumulation of waste 

materials. 

b. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

c. Coordinate with each product manufacturer for take-back programs.  Set aside scrap to be 

returned to manufacturer for recycling into new product. 

 

B. Burning:  Do not burn waste materials. 

 

C. Disposal:  Transport waste materials off Owner’s property and legally dispose of them. 

 

END OF SECTION 024200 
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SECTION 311400 – SITE CLEARING 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification sections, apply to this section. 

 

1.2 SUMMARY 

 

A. Provide all labor, materials and equipment as necessary to complete all work as indicated on the 

Drawings and specified herein. 

 

B. This Section includes sod and topsoil stripping. 

 

C. Related sections include the following: 

 

1. Division 01 Section “General Requirements - Temporary Facilities and Controls.” 

2. Division 02 Section “Site Demolition.” 

3. Division 31 Section “Earthwork.” 

 

1.3 DEFINITIONS 

 

A. Topsoil:  Friable clay loam surface soil containing 2.5% to 12% organic matter.  Topsoil shall 

be free of subsoil, clay lumps, stones, rocks, weeds, roots, construction debris, and other 

unsuitable materials as determined and approved by the Project Representative. 

 

1.4 PLANT PROTECTION 

 

A. Refer to Division 01 Section “General Requirements - Temporary Facilities and Controls.” 

 

PART 2 - PRODUCTS 

 

Not Used. 

 

PART 3 - EXECUTION 

 

3.1 SOD STRIPPING 

 

A. Stripping and stockpiling sod shall be done under reasonably dry conditions.  Secure approval 

of soil quality in advance from the Project Representative to begin sod stripping.  Sod removal 

shall include the entire root system but not an excess amount of topsoil.  Contractor shall haul 

the sod to a campus location, as directed. 

 

3.2 TOPSOIL STRIPPING 

 

A. Stripping and stockpiling topsoil shall be done under reasonably dry conditions.  Stripping and 

stockpiling under wet conditions will not be allowed. 
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B. Contractor shall strip available topsoil to its full depth from within the Contract limits, 

excluding areas in close proximity to trees designated to remain, unless otherwise specified or 

directed by the Project Representative. 

 

C. Contractor shall stockpile topsoil in a storage pile in an area shown on the Drawings or as 

directed by the Project Representative. Storage pile shall be shaped to freely drain surface water 

during and after stockpiling operations.  Excess topsoil shall be removed from campus by the 

Contractor unless directed otherwise prior to bidding. The stockpile shall be protected from soil 

and sediment erosion as required elsewhere in these Specifications. 

 

 

END OF SECTION 311400 

 

 



Endocrine Res-Surgery and Various Building –  

Demolition of Multiple Farm Buildings 

MSU Project # CP24010 

EARTHWORK 

PAGE 312300-1 

 

 

312300Earthwork.doc 

Rev. 04/04/2019 

SECTION 312300 – EARTHWORK 

 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification sections, apply to this section. 

1.2 SUMMARY 

A. Provide all labor, materials and equipment as necessary to complete all work as indicated on the 

Drawings and specified herein. 

 

B. Related sections include the following: 

1. Division 01 Section 15000-TEMPORARY FACILITIES AND CONTROLS  

2. Division 02 Section 024116-SITE DEMOLITION 

3. Division 31 Section 311400-SITE CLEARING 

4. Division 32 Section 321216-BITUMINOUS PAVEMENT 

5. Division 32 Section 321313-CONCRETE PAVEMENT 

C. Approved Topsoil Installation Contractors shall bid directly to and be contracted directly by the 

General Contractor or Construction Manager. 

D. Approved Topsoil Installation Contractors: 

1. Anderson Fischer Associates Inc., 225 E. Kipp Rd, Mason MI 48854-1946            

(517) 676-5522 

2. Carols Excavating Inc., 5103 Lansing Rd, Charlotte MI 48813                 

(517) 645-0670 

3. Central Excavating LLC , 11303 W Price Rd, Westphalia MI 48894-8208        

(517) 749-2566 

4. E.T. MacKenzie,  4248 W. Saginaw Highway, Grand Ledge MI 48837                        

(517) 627-8408 

5. Eagle Excavation Inc., 4295 Holiday Drive, Flint MI 48507                                        

(810) 767-7878 

6. Owner Pre-Approved Topsoil Installation Contractor 

 

E. Testing and inspection agency will be under contract with the contractor and will perform QA 

activities of the material below all pavements and structures.  

 

 



Endocrine Res-Surgery and Various Building –  

Demolition of Multiple Farm Buildings 

MSU Project # CP24010 

EARTHWORK 

PAGE 312300-2 

 

 

312300Earthwork.doc 

Rev. 04/04/2019 

1.3 DEFINITIONS 

A. Excavation:  Removal of material encountered to indicated subgrade elevations and subsequent 

disposal of materials removed.  Excavation material is unclassified. 

B. Unauthorized Excavation:  Removal of materials beyond indicated subgrade elevations or 

dimensions without specific direction by the Project Representative.  Unauthorized excavation 

shall be at the Contractor’s expense.  Undermining of existing footings or disturbing the bearing 

soil shall not be permitted unless it is specifically indicated or specified in the Contract 

Documents. 

C. Additional Excavation:  When excavation has reached required subgrade elevations the 

Contractor shall notify the Project Representative who will inspect conditions.  If the Contractor 

encounters unsuitable bearing materials at the required subgrade elevations Contractor shall 

carry excavations deeper and replace excavated material as directed by the Project 

Representative.  Removal of unsuitable material and its replacement, as directed, is part of this 

Contract. 

D. Backfilling:  Placement of fill soil, either provided on site or Contractor-furnished, which shall 

be uniformly compacted to the required density. 

E. Bedding:  The material placed around a utility between 4 inches below to 12 inches above the 

utility the full width of the trench. 

F. Building Compacted Areas:  Areas under slabs on ground within the building line.  Exterior 

concrete slabs attached to the building, such as entrances, shall be considered within the 

building line. 

G. Contract Limits:  Those areas of the project site on which, or upon which, work will be done in 

accordance with the Contract. 

H. Fill:  Imported material which is placed in structure undercut. 

I. Imported Material:  Soil material which is purchased by Contractor and hauled onto the site. 

J. MDOT:  Michigan Department of Transportation’s Standard Specifications for Construction, 

2012. 

K. Proof-Rolling:  The use of a loaded 10 CY capacity or larger truck driven over the subgrade and 

subbase to check for unstable areas that should be undercut.  The method, pattern and frequency 

will be determined by the Pavement Consultant. 

L. Quality Assurance (QA):  All activities that have to do with the Owner ensuring the quality of 

the product as specified, including materials sampling and testing, construction inspection, and 

review of Contractor quality control documentation.  This work will be performed by the 

Pavement Consultant.  

M. Quality Control (QC):  All activities that have to do with the Contractor producing the quality of 

the product as specified, including training, materials sampling and testing, project oversight 

and documentation. 
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N. Rock Excavation: 

1. Excavation of igneous, metamorphic or sedimentary rock or hardpan which cannot be 

excavated without continuous drilling or continuous use of a ripper or other special 

equipment. 

2. Excavation of boulders of 1/2-cubic yard or more in volume. 

O. SESC:  Soil Erosion and Sedimentation Control as required in Division 01 “General 

Requirements – Temporary Facilities and Controls” and elsewhere in these Specifications. 

P. Site Compacted Areas:  Areas outside of the building line within the Contract limits. 

Q. Structure:  A building, retaining wall, tank, footing, slab or other similar construction. 

R. Structure Backfill:  Soil or other material which is placed against walls or sides of structures. 

S. Subbase:  Compacted fine and course aggregate layers used in the pavement between the 

subgrade and the pavement. 

T. Subgrade:  Compacted soil, either existing or provided as part of the Work, upon which new 

construction is to be installed. 

U. Undercut:  Excavation of native material from below the bottom of footings, floors, structures 

and subbases. 

1.4 SUBMITTALS 

A. Warranties: Submit written special warranty as specified in this Section. Include contact 

information, description of coverage, and start date for each special warranty. 

1.5 SOIL EROSION AND SEDIMENTATION CONTROL 

A. Prior to and during earthwork operations refer to Division 01 Section “General Requirements - 

Temporary Facilities and Controls” to ensure that provisions of that section are fulfilled. 

1.6 BACKFILL COMPACTION TESTING 

A. Contractor shall retain a licensed soils testing engineer, approved by the Owner, paid for as an 

allowance item, and shall submit to the Project Representative 3 copies of a report containing 

testing procedure, test results, and a statement that soil has been compacted in accordance with 

the specifications.  The Project Representative shall give final approval of the backfill before 

construction continues.  The following submittals shall be submitted directly to the Project 

Representative from the soils testing engineer, with one copy to the Contractor: 

1. Test reports of borrow material. 

2. Verification of each footing subbase. 

3. Field density test reports. 

4. One optimum moisture-maximum density curve for each type of soil. 
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B. Where more than one lift of soil is being placed, the soils testing engineer shall be present 

during the entire filling operation to confirm that each lift is properly compacted with approved 

soil. 

C. Perform a maximum density test conforming to ASTM D1557 (Modified Proctor) for each type 

of soil encountered. 

D. Field density tests shall conform to ASTM D2922 - Nuclear Method. 

E. The frequency of testing shall be as follows: 

1. Footing Subgrade:  As required by Project Representative. 

2. Paved Areas and Building Slab Subbase:  One test per 2000 square feet for Subbase and 

one test per 1500 square feet per lift. 

3. Footing and Trench Backfill:  One test per 50 lineal feet per lift. 

4. Trench Backfill:  One test per 50 lineal feet per lift. 

5. Post Backfill:  One test per 12-inch lift (provided equipment is available). 

6. Tree Stump Backfill:  One test per 12-inch backfill lift (same as above). 

F. Quality Assurance for Bituminous Pavement:  the Pavement Consultant will perform QA of 

existing and installed material below the bituminous pavement.  In order to perform that 

function, Contractor shall contact the Pavement Consultant 2 days prior to separately proof 

rolling the subgrade and subbase material, as well as keep the Pavement Consultant informed of 

the schedule of the installation of aggregates prior to paving.  the Pavement Consultant will 

inform the Owner of deficient areas that have not been identified by Contractor as part of the 

Contractor’s quality control procedure.  This inspection by the Pavement Consultant does not 

relieve Contractor of Contractor's responsibility to provide adequate quality control. 

1.7 DESIGN AND PERFORMANCE REQUIREMENTS 

A. Trench Bottom Suitability: 

1. Contractor shall be responsible for the suitability of the normal trench bottom in 

supporting utility, bedding and backfill. 

2. Contractor shall notify the Project Representative and await the Project Representative’s 

decision if a possible unsuitable condition exists. 

3. NOTE:  Poor dewatering techniques or lack of excess water control shall not be a reason 

for additional payment for remedial measures. 

B. Trench Wall Stability: 

1. Contractor shall be responsible for trench configuration, including sheeting, shoring and 

bracing necessary to support trench side walls from collapsing. 
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2. Contractor shall be responsible for structural design and stability of a pipe-laying box if 

utilized on the Project to prevent trench walls from collapsing. 

C. Excavation Side Stability:  Be responsible for structural design of sheet piling, underpinning, 

shoring and bracing to prevent sides of excavation from collapsing and causing damage to 

adjacent structures pavements and materials. 

1.8 MATERIAL STORAGE 

 

A. Stockpile satisfactory excavated materials in accordance with MDOT Standards where directed, 

until required for backfill or fill.  Place grade, and shape stockpiles for proper drainage.  Locate 

and retain soil materials away from edge of excavations.  Do not store within drip line of trees 

indicated to remain.  Place silt fence around stockpile, if left overnight. 

1.9 WARRANTY 

A. Failures of surface areas caused by settlement shall be repaired at Contractor's expense for a 

period of 3 years after completion of Contract. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Materials:  For backfill and fill, soils complying with ASTM D2487 soil 

classification groups GW, GP, GM, SM, SW, and SP. (Contractor shall note exceptions under 

Article 3.11 – Backfill and Fill.) 

B. Unsatisfactory Soil Materials:  For backfill and fill, soils complying with ASTM D2487 soil 

classification groups GC, SC, ML, MH, CL, CH, OL, OH, and PT. 

C. Granular Materials:  In accordance with MDOT Sections 301, 302 and 902 for 22A aggregate, 

Class I, II and Class II Subbase materials, except no foundry sand is permitted.  Granular 

material shall contain sufficient binder to provide fill capable of supporting construction 

equipment without displacement.  

1. Sections 2.11 and 8.02 for Class II Subbase and shall meet or exceed a minimum 

permeability requirement (K) of 8 feet per day as determined by the Michigan Test 

Method (MTM) 122. 

2. Quality control shall include a lab test prior to delivery and field testing each 1000 cubic 

yard delivered or fraction thereafter. Each test shall include taking 3 samples, testing 

them individually and averaging the results. 

3. The Michigan Test Method (MTM) shall be used to determine acceptable material.  Once 

tested and accepted, Contractor shall acquire the material from the identical location. 

4. Contractor shall notify the Project Representative in advance of changing the source 

location. 
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5. Field permeability test samples shall only be taken after the material has been spread 

uniformly on the subgrade and before compaction takes place.  Material shall be less than 

90% saturated upon completion of the test.   

6. Material that fails the test shall be replaced at no cost to the Owner, and the cost for failed 

tests shall be paid by Contractor. 

D. Sand: 

1. Fill Sand:  MDOT Class II granular material that is free of clay. 

2. Washed Sand:  MDOT 2NS. 

 

E. Lean Concrete:  Mixture of Portland cement, aggregate and water having compressive strength 

of 2,000 psi at 28 days. 

F. Granular Surface Materials:  In accordance with MDOT specifications. 

1. Gravel Drives:  22A aggregate modified to minimum 6% wash. 

2. Limestone Drives:  21AA limestone aggregate. 

3. Construction Tracking Mat:  6A crushed limestone. 

4. Pavement Subbase:  If not specified on Drawings, place thicknesses and materials as 

follows: 

a. For concrete pavement, use 2-inch Class II sand compacted in place (CIP). 

b. For bituminous pavement in parking lots, use 6-inch -22A aggregate (CIP) over 6-

inch Class II Subbase (CIP). (Option 2) 

1) Owner stockpile is located at 4080 Beaumont Rd., East Lansing, MI 48824, 

phone: 517-884-4881 

a) Hours of operation are 6:00am-4:00pm Monday – Friday excluding 

university holidays. 

b) Extended hours available with minimum 24 hour notice. 

c. For bituminous pavement in roadways and loading docks with parking spaces, use 

8-inch -21AA aggregate (CIP) over 12-inch Class II Subbase (CIP). 

G. Topsoil  

 

1. Topsoil (Owner-Provided & Placed).  

2.2 UTILITY SLEEVING 

A. Schedule 80 PVC under roads. 

B. Schedule 40 PVC under walks. 
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C. End caps as required. 

2.3 SMART BALL 

A. Product 1428-XR/1D purple; manufactured by 3M Dynatel. Michigan Representative: 

Gregware Equipment, Grand Rapids, Michigan; 1-800-248-5678. 

1. Provided by Owner 

B. Quantity: 

1. One smart ball on pipe lengths 0 to 12 feet; with end cap at other end. 

2. For pipe lengths over 12 feet, place one smart ball at each end of the sleeve. 

 

PART 3 - EXECUTION 

3.1 SOIL EROSION AND SEDIMENTATION CONTROL 

A. Prior to and during earthwork operations, refer to Division 01 Section “General Requirements - 

Temporary Facilities and Controls” to ensure that provisions of that section are fulfilled. 

3.2 PREPARATION 

A. Plan the Work to minimize the time excavation remains open.  If excavation remains open 

beyond the time approved in the Project schedule, additional requirements may be imposed at 

no additional cost to the Owner. 

B. Adequately barricade the excavation at all times to protect workers and the public from the 

danger of the open excavation. 

3.3 EXCAVATION FOR STRUCTURES  

A. Excavations shall extend a sufficient distance from footings and foundations to permit 

placement and removal of concrete formwork, installation of services, other construction, and 

inspection.  Care shall be taken not to disturb bottom of excavation.  Trim bottoms to required 

lines and grades to leave solid base to receive concrete. 

B. Bracing and Sheeting: 

1. Do not install by jetting. 

2. Furnish, put in place and maintain sheeting, bracing and shoring, as may be required to 

properly support the sides of excavations and to prevent movement of earth which could 

in any way injure the Work or adjacent property. 

3. Exercise care in removal of sheeting, shoring, bracing and timbering to prevent collapse 

or caving of excavation faces being supported and damage to the Work and adjacent 

property. 
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4. Do not leave sheeting or bracing in the excavation after completion of the Work, unless 

approved by the Project Representative. 

C. Undercut: 

1. If suitable bearing for foundations is not encountered at elevations indicated on the 

Drawings, immediately notify the Project Representative. 

2. If soft material, which in the opinion of the independent testing laboratory is not suitable, 

is encountered below a structure, the Project Representative may order removal of this 

soft material and its replacement with specified material in order to make a suitable 

foundation for construction of the structure. 

3. Undercutting made at the order of the Project Representative will be paid for on the basis 

of the actual quantity of material excavated.  Do not proceed further until instructions are 

received and necessary measurements made for purposes of establishing additional 

volume of excavation. 

4. No extra payment will be made if removal is required as a result of poor dewatering 

techniques. 

5. Undercutting, which is specifically indicated on the Drawings or herein specified, shall 

be included in the base bid. 

6. Soil removed may be used as fill in areas not below driving surfaces, structures or utility 

structures. 

7. Compact subgrade at bottom of undercut prior to placing fill. 

8. Place and compact specified fill in undercut. 

9. Lateral extent of undercut shall be a horizontal distance equal to the depth of undercut 

below structure. 

D. Excavating: 

1. Excavation shall be by open cut from the surface except as herein specified or as 

indicated on the Drawings. 

2. Excavations for structures shall be made in such manner and to such depth and width as 

will give ample room for building the structures and for bracing, sheeting and supporting 

the side of the excavation, for pumping and draining groundwater and wastewater which 

may be encountered, and for removal of material excavated. 

3. Excavate to required cross section and elevation indicated on the Drawings.  Subgrade 

shall not vary more than 0.1 feet above or below the established elevations. 

4. Depression caused by excess excavation, traffic or rolling shall be filled with MDOT 902 

Granular Material Class II or approved fill and rerolled and compacted in place as 

specified herein. 
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5. If required because of excess water conditions, place stone stabilization course prior to 

proceeding with construction.  Place filter fabric over stone stabilization course. 

3.4 EXCAVATION FOR PAVEMENT  

A. Cut surface under pavements to comply with cross-sections, elevations and grades as indicated 

on Drawings. 

3.5 EXCAVATION FOR UTILITIES 

A. Width of Trenches: 

1. Steam Tunnels:  Widths at bottom of trench shall be 3 feet wider than the overall width of 

tunnel or vault, and shall at all times be of sufficient width to permit tunnel and vaults to 

be built properly, waterproofed and backfilled. 

2. Pipelines:  Widths of trenches for pipe lines shall allow for proper compaction of the 

haunching.  The trench width at the spring line of the pipe for pipes less than 48 inches 

shall be pipe width plus 18 inches.  The trench width for pipes larger than 48 inches shall 

be the pipe diameter plus 30 inches. 

3. Electric and Telephone Ducts:  Trench shall be the proper width and depth for the duct 

bank, allowing a minimum of 3 inches of concrete on each side of the duct formation. 

4. Street Light Cable:  Minimum trench width shall be 6 inches, maximum width shall be 12 

inches, and minimum depth shall be 30 inches. 

B. Length of Trenches:  Excavation shall be finished to the required grade for an adequate distance 

in advance of the completed installation.  Unless otherwise permitted by the Project 

Representative, the amount of trench that shall be open in advance of the construction shall not 

exceed the following limits: 

1. Steam Tunnels:  Length between 2 vaults, minimum. 

2. Buried Steam Systems:  Length between 2 vaults, minimum. 

3. Sewers:  50 lf. 

4. Water Mains:  50 lf. 

5. Electric and Telephone Ducts:  The amount that can be encased in concrete in a day. 

6. Street Light Cable:  The amount of cable that can be laid in a day. 

3.6 REMOVAL OF EXCESS SUBSOIL  

A. Excess subsoil shall be removed from the Owner’s property and legally disposed. 

3.7 UTILITIES TO BE ABANDONED 

A. When pipes, conduits, sewers or utility structures are removed from the trench, leaving dead 

ends in the ground, fully plug such ends with brick and mortar. 

B. Entirely remove abandoned utility structures unless otherwise specified or indicated on 

Drawings. 
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C. Remove materials which can be readily salvaged from the excavation and store on site as 

indicated on the Drawings. 

D. Salvageable materials will remain the property of the Owner unless otherwise indicated on the 

Drawings. 

3.8 UTILITY SLEEVING 

A. Place sleeve as located on the Drawings.  Maintain structural integrity of pipe. 

B. Place Smart ball at end of pipe and fabric.  Attach with duct tape to end of pipe.  See PART 2 - 

PRODUCTS for quantities. 

C. Place PVC cap on end of pipe when only one Smart ball is required. 

3.9 BEDDING 

A. Place bedding material up to 1/8 the height of the utility.  Compact as herein specified. 

B. Accurately shape bedding material to fit pipe shape.  Recess bedding to relieve pressure on the 

bell or other projecting utility joint. 

C. After laying out the utility, tamp additional bedding in place up to the midpoint of the utility.  

Use hand-operated compactors to achieve required compaction. 

D. Place additional bedding up to 12 inches above top of utility.  Use hand-operated compactors to 

achieve required compaction. 

E. Place bedding in maximum lifts of 12 inches. 

F. No payment shall be made for aggregate or stone bedding when used for Contractor 

convenience. 

G. Provide concrete encasement at utilities as indicated on the Drawings.  

3.10 SHEETING, SHORING AND BRACING EXCAVATIONS 

A. General: 

1. Furnish, put in place and maintain sheeting, bracing and shoring as may be required to 

properly support side of excavations and to prevent movement of earth, which could in 

any way injure the Work or adjacent property. 

2. Exercise care in the removal of sheeting, shoring, bracing and timbering to prevent 

collapse or caving of excavation faces being supported and damage to the Work or 

adjacent property. 

3. A pipe-laying box may be used in lieu of sheeting. 

B. Sheeting: 
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1. Do not install by jetting. 

2. Remove as backfilling proceeds, unless ordered left in place by the Project 

Representative.  Use care to fill and compact voids created by removal, especially below 

mid-height of utility. 

3. Sheeting Left In Place: 

a. Required written approval of the Project Representative. 

b. Cut off minimum of 4 feet below finished grade. 

3.11 BACKFILL AND FILL 

A. General: 

1. Commencement of Backfill Operations:  Backfill excavations as promptly as work 

permits, but not until completion of the following: 

a. Acceptance by Project Representative of construction below finish grade including 

where applicable, dampproofing, waterproofing and perimeter insulation. 

b. Removal of trash and debris. 

c. Permanent or temporary horizontal bracing is in place on horizontally supported 

wall. 

d. Removal of concrete formwork. 

e. Removal of shoring and bracing, and backfilling of voids with satisfactory 

materials.  Cut off temporary sheet piling driven below bottom of structures and 

remove in manner to prevent settlement of the structure or utilities.  Contractor 

shall leave shoring to be embedded in the backfill of the trench or other 

excavation, for the purpose of preventing injury to the completed structure or other 

adjacent structures or property.  Ends of sheeting, bracing or timber left embedded 

in the backfill shall be cut off and removed at least 2 feet below the established 

grade. 

2. Acceptable Backfill:  Place specified soil material in layers to required subgrade 

elevations, up to, but not including subbase material, for each area classification listed 

below: 

a. In excavations, use approved excavated or borrow material, except as otherwise 

specified. 

b. Under grassed areas use satisfactory excavated materials, unsatisfactory excavated 

soil classification groups GC, SC, ML, and CL, or approved borrow material. 

c. Under pavement use satisfactory excavated Class II and Class II subbase granular 

material.  Soil classification groups GC, SC, ML and CL may be used with the 

approval of the Project Representative. 
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d. Under building slabs, use Class II granular material. 

e. In utility trenches, use Class II granular material. 

3. Required Concrete Within Backfill: 

a. Backfill trenches with concrete where trench excavations pass within 18 inches of 

column or wall footings and are carried below bottom of such footings, or which 

pass under wall footings.  Place concrete to level of bottom of adjacent footing. 

b. For piping or conduit less than 2′-6″ inches below surface of roadways, provide 4-

inch thick concrete base slab support.  After installation and testing of piping or 

conduit, provide minimum 4-inch thick encasement (sides and top of concrete) 

prior to backfilling or placement of roadway subbase. 

B. Ground Surface Preparation: 

1. Remove vegetation, debris, unsatisfactory soil materials, obstructions, and deleterious 

materials from ground surface prior to placement of fills.  Plow strip, or break-up sloped 

surfaces steeper than 1-foot vertical to 4 feet horizontal so that fill material will bond 

with existing surface. 

2. Subsoil Preparation Prior to Topsoiling:  This procedure is required to prevent permanent 

establishment of a dense layer of soil caused by construction operations, that would make 

it difficult for vigorous plant growth and proper drainage. In areas of the Project site that 

are compacted during construction, as determined by Project Representative, and after 

completion of exterior building construction operations, where vehicles/equipment would 

be required to travel across the soil around the structure or the constructed site 

improvements, or both, the existing subsoil, as well as the top 12 inches of newly placed 

subsoil, shall be loosened using the following procedures: 

a. Prior to beginning this work, notify Project Representative at least 1 business day 

in advance. Also, re-stake existing and new utilities that may be disturbed by these 

earthwork operations.  

b. The moisture content of existing and new soil shall be optimum for this earthwork 

operation. Each step shall be approved by the Project Representative, prior to 

continuing to the next step, and prior to satisfactory completion of the final step. 

c. For areas where the existing subsoil grade is to remain and for areas which will 

receive additional soil: 

1) STEP 1 – Loosening Existing Subsoil and Debris Removal:  Existing 

subsoil shall be brought to a friable condition 12-inches deep, prior to 

placing additional subsoil fill.  Possible equipment to use to loosen the soil 

include, but are not limited to, chisel plow, backhoe bucket, disc or harrow; 

followed by discing, if a disc is not initially used, to reduce the soil clump to 

the desired size.  Contractor will submit a proposed method of loosening the 

subsoil to the Project Representative for approval at least 14 days prior to 

commencement of the work.  The submittal shall include the method of 
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equipment to be used.  The soil shall be broken up sufficiently so that the 

resulting soil fragments are small.  Also it is equally important to legally 

dispose of construction debris and rocks larger than 27 cubic inches exposed 

during this process. 

2) STEP 2 – Placing of Additional Subsoil Fill- Transitional Layer Blending:  

Where additional fill is required, place the initial “transitional” layer and 

blend with the existing subsoil utilizing methods mentioned in Step 1. 

3) STEP 3 –Subsoil Fill - Top Layer Loosening:  Loosen top layer to a friable 

condition, blending in the first 1”-2” of topsoil.  If no additional subsoil is 

required, delete Step 2. 

4) STEP 4 – Final Grading and Protection:  Grade the disturbed area to the 

elevations as specified, in preparation for topsoil placement.  Do not 

otherwise recompact the subsoil.  Once the subgrade is approved, 

construction equipment and vehicles unrelated to topsoiling and planting 

operations shall be prohibited.  (Contractor may be required to provide 

temporary construction fencing to prevent recompaction of the subsoils.  

Costs for temporary fencing is a Contractor expense.) 

d. For areas where existing subgrade is to be lowered: 

1) STEP 1 – Existing Subsoil Excavation and Debris Removal:  Excavate the 

subsoil, removing all excess material from the site to the proposed subgrade.  

Remove and legally dispose of construction debris exposed during this 

process. 

2) STEP 2 – Subsoil Loosening:  Existing subsoil shall be brought to a friable 

condition 12-inches deep.  Possible equipment to use to loosen the soil 

include, but are not limited to, chisel plow, backhoe bucket, disc  or harrow; 

followed by discing, if a disc is not initially used, to reduce the soil clump to 

the desired size.  The resulting soil shall be broken up sufficiently so that the 

resulting soil fragments are small. 

3) STEP 3 – Final Grading and Protection:  Grade the disturbed area, as 

specified, in preparation for topsoil placement. Do not otherwise recompact 

the subsoil. Once the subgrade is approved, construction equipment and 

vehicles, unrelated to topsoiling and planting operations, shall be prohibited.  

(Contractor may be required to provide temporary construction fencing to 

prevent recompaction of the subsoils.  Costs for temporary fencing is a 

Contractor expense.) 

3. Subsoil Preparation for Paved Areas: 

a. If, after rough grade has been achieved in cut areas and prior to placement of fill 

material in fill areas, the exposed subgrade has a density less than that specified 

under Article 3.12 – Compaction for particular area classification, break-up ground 

surface, pulverize, moisture condition to optimum moisture content, and compact 

to required depth and percentage of maximum density.  Entire area shall be proof 
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rolled with a heavy rubber-tired vehicle, such as a loaded scraper or loaded dump 

truck, to locate areas of extreme pumping and yielding, which shall be repaired as 

follows: 

1) Soft areas due to moisture laden soil shall be corrected by applying an 

appropriate soil stabilization procedure to be specified, or as directed by 

Project Representative. 

2) If required density cannot be obtained, the objectionable material shall be 

removed and replaced as ordered by the Project Representative. 

3) The cost of corrective measures incurred as a result of stabilizing poor 

subgrade conditions shall be paid on basis of contract conditions relative to 

changes in work. 

C. Placement and Compaction: 

1. No backfill shall be placed without it being compacted in place.  Backfill material shall 

be compacted in layers not exceeding 6 inches in compacted thickness. 

a. Granular, non-cohesive soils shall be compacted with mechanical tamping or 

vibration-type compactors.  Sand may be compacted by flooding the trench when 

water is available. 

b. When clays are encountered, a mechanical tamper or sheeps-foot roller shall be 

used to compact the soil.  Manual mechanical tamping equipment shall have a 

rammer which weighs not less than 20 pounds and has surface area of not more 

than 36 square inches.  Hand compaction is not acceptable. 

2. Before compaction, moisten or aerate each layer as necessary to provide the optimum 

moisture content.  Compact each layer to required percentage of maximum dry density or 

relative dry density for each area classification.  Do not place backfill or fill material on 

surfaces that are muddy, frozen or contain frost or ice. 

3. Place backfill and fill materials evenly adjacent to structures, to required elevations.  

Take care to prevent wedging action of backfill against structures by carrying the 

material uniformly around structure to approximately same elevation in each lift. 

4. Existing Utilities:  Where existing utilities are required to be tunneled under, the area 

under the utility shall be filled with compacted sand, and have the pipe embedment 

reconstructed as for new piping. 

5. Pipe Embedment:  New piping shall be laid on a sand leveling bed compacted to 

maximum thickness of 6 inches.  Dig holes in bedding for bells and fittings so pipe bears 

uniformly along its length.  Hand compact the haunching under the spring line of the 

pipe.  Take extra care to control the density of the haunching on plastic pipe in 

accordance with the manufacturer's instructions. 
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3.12 COMPACTION 

A. General:  Control soil compaction during construction providing minimum percentage of 

density specified for each area classification.  Perform all required tests. 

B. Moisture Control: 

1. Where soil material must be moisture conditioned before compaction, uniformly apply 

water to surface of subbase, or layer of soil material, to prevent free water appearing on 

surface during or subsequent to compaction operations. 

2. Remove and replace, or scarify and air dry, soil material that is too wet to permit 

compaction to specified density. 

3. Soil material that has been removed because it is too wet to permit compaction may be 

stockpiled or spread and allowed to dry.  Assist drying by discing, harrowing or 

pulverizing until moisture content is reduced to a satisfactory value. 

C. Required Densities: 

1. Structures, Building Slabs and Steps:  Compact top 18 inches of subgrade and each layer 

of backfill or fill material to 95% of maximum density or greater. 

2. Pavements:  Compact disturbed soil to remain and subbase material to 95% maximum 

density or greater. 

3. Lawn or Unpaved Areas:  80-85% maximum density, Refer to Article 3.11.B. 

4. Trench Backfill:  Compact layers 6 inches or less to 95% maximum density or greater. 

5. Walkways:  Compact top 6 inches of subgrade and each layer of backfill or fill material 

to 95% maximum density or greater. 

6. Fill Under Existing Utilities:  Compact top 6 inches of subgrade and each layer of 

backfill to 95% maximum density or greater. 

7. Sand Pipe Bedding:  Compact top 6 inches of subgrade and 6-inch layer of sand to 95% 

maximum density or greater. 

3.13 FINISH GRADING 

A. Finish surfaces free from irregular surface changes, and as follows: 

1. Lawn or Unpaved Areas:  Finish topsoil to within not more than 0.10 feet above or below 

specified finish grade as measured after settlement and/or specified compaction is 

attained 

2. Pavements:  Shape surface of areas under pavement to line, grade and cross section, with 

finish surface not more than ¾ of an inch above or below required subgrade elevation. 
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3. Grading Surface of Fill Under Building Slabs:  Grade smooth and even, free of voids, 

compacted as specified, and to required elevation.  Provide final grades within tolerance 

of 2 inches when tested with a 10 foot straightedge.  

B. After grading, compact subgrade surfaces to the depth and indicated percentage of maximum or 

relative density for each area classification. 

C. Proof Roll:  Contractor shall arrange with the Pavement Consultant to approve subgrade as 

indicated in Articles 3.11 and 3.12. 

3.14 PAVEMENT SUBBASE COURSE 

A. Grade Control:  During construction, maintain lines and grades including crown/cross-slope of 

subbase course. 

B. Placing:  Place subbase course material on prepared subgrade in layers of uniform thickness of 

6 inches or less, conforming to indicated cross section and thickness.  Maintain optimum 

moisture content for compacting subbase material during placement operations.  

C. Class II subbase shall be spread and compacted identical to regular Class II material. 

D. Proof-roll before placing the bituminous pavement. 

3.15 GRANULAR SURFACE COURSE 

A. Grade Control:  During construction, maintain lines and grades including cross-slope of subbase 

course. 

B. Placing:  Place granular course material (22A gravel for parking areas and 21AA for roadways 

and loading docks) on prepared subbase in a layer of uniform thickness, as indicated on the 

Drawings for cross section and thickness.  

3.16 BUILDING SLAB SUBBASE 

A. Place subbase material on prepared subgrade in layers of uniform thickness, conforming to 

indicated cross-section and thickness.  Maintain optimum moisture content for compacting 

material during placement operations. 

B. Compact subbase in maximum 6-inch lifts. 

 

3.17 TOPSOIL OPERATIONS (SUBSOIL SURFACE PREPARATION, HAULING, 

SPREADING, ROUGH GRADING AND CLEAN-UP) 

A. Project Representative shall approve rough grade elevations of existing subsoil prior to 

commencement of subsoil loosening operations. 

B. Once loosening of subsoil has been completed, the Project Representative shall approve prior to 

topsoiling. 

C. Topsoiling operation shall be complete before October 31, unless approved by the Project 

Representative. 
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D. Topsoil shall be placed by an approved topsoil installation contractor. 

E. Contractor shall submit a proposed method for placement of topsoil to the Project 

Representative for approval at least 14 days prior to commencement of the Work.  The 

submittal shall include equipment to be used. 

 

Owner will identify topsoil stockpile for use. The contractor will be responsible for hauling and 

spreading the topsoil.  Stockpile storage site is open from 6 a.m. to 4:30 p.m., unless other times 

are arranged with Project Representative and MSU Landscape Services Department.  

 

F. Topsoil shall be placed in quantities appropriate to result in 6 inches of depth when compacted 

to 80-85% maximum density, spread to minimize uneven compaction, and placed as follows: 

1. Place 6 inches of screened topsoil over loosened subgrade blending first 1”-2” into the 

subgrade. Obtain approval of subgrade from Project Representative prior to placement of 

topsoil (review Article 3.11 B Ground Surface Preparation for requirements and 

procedures). 

G. Place silt fence at locations designated on the Contract Documents and locations specified by 

the Project Representative prior to topsoil placement.  Silt fence shall become property of 

Owner and removed by Owner. 

H. Notify the Project Representative when topsoiling is complete for final inspection, approval and 

Owner seeding of site. 

3.18 INSPECTION 

A. Contractor shall notify the Project Representative when the excavation is complete.  A visual 

subgrade inspection shall be performed prior to placing reinforcing steel, concrete, pipe 

beddings, etc.  If satisfactory soil conditions are not found at the depths indicated, immediately 

notify the Project Representative in writing before proceeding further.  Should Contractor fail to 

notify the Project Representative, all settlement and damage caused by new work resting on soft 

or unsound earth shall be made good at the sole expense of the Contractor. 

3.19 PROTECTION 

A. Protect newly graded areas from traffic and erosion.  Keep free of trash, debris and plant 

material, including weeds and grass. 

B. Repair and re-establish grades in settled, eroded, and rutted areas to specified tolerances.  

Where settling is measurable or observable at excavated areas during Project warranty period, 

remove pavement, lawn or other finish, add backfill material, compact, and replace surface 

treatment.  Restore appearance, quality, and condition of surface or finish to match adjacent 

work, and eliminate evidence of restoration to greatest extent possible. 

C. Where completed compacted areas are disturbed beyond specified tolerances by subsequent 

construction operations or adverse weather, scarify, reshape, and restore surface to match 

surface of originally installed work.  Eliminate evidence of the repair to the greatest extent 

possible. 
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D. Continue to properly maintain soil erosion and sedimentation control measures.  Perform and 

document required site inspections until the Owner has officially accepted the Project site. 

3.20 CLEAN-UP 

A. Refer to Division 01 Section “General Requirements - Temporary Facilities and Controls.” 

B. The Contractor shall perform daily maintenance and cleanup of construction materials and 

debris tracked on and off site.  Materials and debris that accumulate and are not removed or 

maintained after a 24-hour notification of a violation by the Owner, will be separately 

contracted by the Owner and all associated costs will be charged to the Contractor. 

 

 

END OF SECTION 312300 
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