

**Bid Comparison: CP25044 - Veterinary Medical Center - Replace Elevators 3 and 4**

Note: The contents of the file cannot be modified and re-imported

No.	Data Elements	Nielsen Coml Construction	Moore-Trosper Construction Co	Wieland	MID MICHIGAN ELECTRICAL SOLUTIONS
	Contact First Name	Brett	Brian	Chris	DAN
	Contact Last Name	Walcutt	Moore	Rudolph	FOSTER
	RFB Due Date	04/08/2026 12:00 PM (UTC-8)	04/08/2026 12:00 PM (UTC-8)	04/08/2026 12:00 PM (UTC-8)	04/08/2026 12:00 PM (UTC-8)
	Last Addendum Acknowledged	1	1	1	1
1	<b>Base Bid</b>				
	Comment		Alternate 1- \$91,700.00 Alternate 2- \$101,600.00	Voluntary Alternates: - Utilize drywall mud in lieu of plaster for patch: DEDUCT (\$1,000) - If well drilling is required for new hydraulic cylinder for elevator #3: ADD \$85,000 - If well drilling is required for new hydraulic cylinder for elevator #4: ADD \$95,000	
	Amount	1,078,998	1,114,300.00	1,155,286.00	66,393.00
	Bid Type	Base Bid	Base Bid	Base Bid	Base Bid